



City of
Los Banos
At the Crossroads of California

520 J Street Los Banos, CA 93635

Joe Heim
Acting Public Works Director
Telephone (209) 827-7056
<http://www.losbanos.org>

10/7/25
Letter # 001

**Notice of Intent to Award
Basin and Stormwater Capture Project
Project No.: 25-WC-0001**

Notice is hereby given that the City of Los Banos intends to award a contract to:

Archer Civil Construction, LLC

The proposed award is the result of the department's invitation for bid listed below:

Basin and Stormwater Capture Project

This notice constitutes compliance with the State Contracting Manual sections 5.65 A and 6.10 A. Any protests concerning this proposed award must be filed with the City of Los Banos Department of Public Works, 411 Madison Ave., Los Banos, CA 93635 by 5:00 PM on October 14, 2025.

The copy of the lowest bidder's proposal can be found at the following link:

<https://losbanos.org/bids-rfps-and-rfqs/advertisement-of-bids-construction-of-basin-and-stormwater-capture-project/>

Bid Form

TO: City of Los Banos
520 J Street
Los Banos, CA 93635

In compliance with the Advertisement for Bids the undersigned, as bidder, hereby offers to provide to the Owner, in accordance with the terms and conditions in the provisions set forth in the Contract Documents the stated total bid amount quoted on this Bid Form for the work of

BASIN AND STORMWATER CAPTURE PROJECT

Total Bid Amount: \$ 2,199,376.⁷⁵

Two million one hundred ninety nine thousand three hundred seventy six dollars and
(Total Bid Amount in Written Form) seventy five cents

The undersigned certifies under penalty of perjury under the laws of the State of California and the United States of America, that the above quotation constitutes a bona-fide offer for the work, that undersigned is a duly authorized representative of the company listed, that the quotation is in no way sham or collusive, and that the executed Agreement between the bidder and Owner constitutes acceptance of bidder's total bid for the work stated in the Contract Documents. The undersigned has read the General Provisions, Special Provisions, and Technical Specifications in these Contract Documents. The undersigned further certifies, under penalty of perjury that the Non-Collusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension Certification are true and correct.

The undersigned acknowledges receipt of the following addenda: _____

Addendum No 1, Addendum No 2

Signature:  Date: 10/3/2025

Print Name: Jesse Archer Title: RMM

Name of Business: Archer Civil Construction

Doing business as: (Circle One): An Individual A Partnership A Corporation

Business Address: 1353 South J Street, Tulare, CA 93274

Telephone No.: 559 372 1838 Fax No.: —

E-Mail Address: jesse@archercivil.com

License Number: 1128012 Class & Expiration Date: A, 10/31/2026

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of San Diego


On 25 September 25 before me, Abbey Zamudio, Notary Public
(insert name and title of the officer)

personally appeared Daniel Bertrand
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that ~~he~~/she/they executed the same in ~~his~~/her/their authorized capacity(ies), and that by ~~his~~/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Abbey Zamudio (Seal)





UNITED FIRE & CASUALTY COMPANY, CEDAR RAPIDS, IA
UNITED FIRE & INDEMNITY COMPANY, WEBSTER, TX
FINANCIAL PACIFIC INSURANCE COMPANY, LOS ANGELES, CA
CERTIFIED COPY OF POWER OF ATTORNEY
(original on file at Home Office of Company - See Certification)

Inquiries: Surety Department
118 Second Ave SE
Cedar Rapids, IA 52401

KNOW ALL PERSONS BY THESE PRESENTS, That United Fire & Casualty Company, a corporation duly organized and existing under the laws of the State of Iowa; United Fire & Indemnity Company, a corporation duly organized and existing under the laws of the State of Texas; and Financial Pacific Insurance Company, a corporation duly organized and existing under the laws of the State of California (herein collectively called the Companies), and having their corporate headquarters in Cedar Rapids, State of Iowa, does make, constitute and appoint

DANIEL BERTRAND, SEAN TSUI, DENISE VARA, NICOLE PORTER, KIM HARRIS, EACH INDIVIDUALLY

their true and lawful Attorney(s)-in-Fact with power and authority hereby conferred to sign, seal and execute in its behalf all lawful bonds, undertakings and other obligatory instruments of similar nature provided that no single obligation shall exceed \$20,000,000.00 and to bind the Companies thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Companies and all of the acts of said Attorney, pursuant to the authority hereby given and hereby ratified and confirmed.

The Authority hereby granted shall expire the 19th day of March, 2027 unless sooner revoked by United Fire & Casualty Company, United Fire & Indemnity Company, and Financial Pacific Insurance Company.

This Power of Attorney is made and executed pursuant to and by authority of the following bylaw duly adopted by the Boards of Directors of United Fire & Casualty Company, United Fire & Indemnity Company, and Financial Pacific Insurance Company.

"Article VI - Surety Bonds and Undertakings"

Section 2, Appointment of Attorney-in-Fact. "The President or any Vice President, or any other officer of the Companies may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Companies in the execution of policies of insurance, bonds, undertakings and other obligatory instruments of like nature. The signature of any officer authorized hereby, and the Corporate seal, may be affixed by facsimile to any power of attorney or special power of attorney or certification of either authorized hereby; such signature and seal, when so used, being adopted by the Companies as the original signature of such officer and the original seal of the Companies, to be valid and binding upon the Companies with the same force and effect as though manually affixed. Such attorneys-in-fact, subject to the limitations set forth in their respective certificates of authority shall have full power to bind the Companies by their signature and execution of any such instruments and to attach the seal the Companies thereto. The President or any Vice President, the Board of Directors or any other officer of the Companies may at any time revoke all power and authority previously given to any attorney-in-fact.


IN WITNESS WHEREOF, the COMPANIES have each caused these presents to be signed by its vice president and its corporate seal to be hereto affixed this 19th day of March, 2025


UNITED FIRE & CASUALTY COMPANY
UNITED FIRE & INDEMNITY COMPANY
FINANCIAL PACIFIC INSURANCE COMPANY

By: 
Vice President

State of Iowa, County of Linn, ss:

On 19th day of March, 2025, before me personally came Kyanna M. Saylor to me known, who being by me duly sworn, did depose and say: that she resides in Cedar Rapids, State of Iowa; that she is a Vice President of United Fire & Casualty Company, a Vice President of United Fire & Indemnity Company, and a Vice President of Financial Pacific Insurance Company the corporations described in and which executed the above instrument; that she knows the seal of said corporations, that the seal affixed to the said instrument is such corporate seal, that it was so affixed pursuant to authority given by the Board of Directors of said corporations and that she signed her name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporations





Notary Public
My commission expires: 04/23/2027

I, Mary A. Bertsch, Assistant Secretary of United Fire & Casualty Company and Assistant Secretary of United Fire & Indemnity Company, and Assistant Secretary of Financial Pacific Insurance Company, do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Section of the bylaws and resolutions of said Corporations as set forth in said Power of Attorney, with the ORIGINALS ON FILE IN THE HOME OFFICE OF SAID CORPORATIONS, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

In testimony whereof I have hereunto subscribed my name and affixed the corporate seal of the said Corporations
this 25 day of September, 2025.



By: 
Assistant Secretary,
UF&C & UF&I & FPIC

BP0A0045 122017

This paper has a colored background and void pantograph.

Any claims under this bond may be addressed to:

United Fire & Casualty Company _____ (name and address of Surety)

118 Second Avenue SE

Cedar Rapids, Iowa 52407-3909

Daniel Bertrand - Patriot Growth Insurance Services, Inc _____ (name and address of Surety's agent for
service of process in California, if different from
above)

4430 Duckhorn Drive

Sacramento, CA 95834

866-340-2247 _____ (phone number of Surety's agent in California)

(Attach Acknowledgment)

United Fire & Casualty Company

Surety

By

Daniel Bertrand

(Attorney-in-Fact)

Notice: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an agent for service of process in California.

All bond forms must be acknowledged before a Notary Public by both the Contractor and the Surety. Attorneys-in-fact who sign bond forms must file with each bond a certified and effective dated copy of their power of attorney.

Bid Bond

We, Archer Civil Construction, LLC
as Contractor, and United Fire & Casualty Company
as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and
assigns, as set forth herein, to the **City of Los Banos** (herein called "Owner") for payment
of the penal sum of 10%
Dollars (\$ 10%),

lawful money of the United States. Contractor has submitted the accompanying bid proposal
for the construction of: **BASIN AND STORMWATER CAPTURE PROJECT**

If the Contractor is awarded the contract and enters into a written agreement, in the form prescribed by the Owner, at the price designated by Bid Schedule, and files a payment bond and performance bond with the Owner, or substitute security in lieu thereof, in the time and manner specified by the Owner, and carries all insurance in type and amount which conforms to the General Provisions, Special Provisions, and Technical Specifications in these Contract Documents and furnishes required certificates and endorsements thereof, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from seeking all other remedies provided by law to cover losses sustained as a result of the Contractor's failure to do any of the foregoing.

Contractor and Surety agree that if the Owner is required to engage the services of an attorney in connection with the enforcement of this bond, each shall pay Owner's reasonable attorney's fees incurred with or without suit.

Executed on

SEPTEMBER 26TH, 2025

(Seal if Corporation)

ARCHER CIVIL CONSTRUCTION, LLC
Contractor

By: 
JESSE ARCHER

Title Owner

[SIGNATURE SHEET CONTINUES ONTO NEXT PAGE]

ADDENDUM NO. 1

TO CONTRACT DOCUMENTS

CITY OF LOS BANOS BASIN AND STORMWATER CAPTURE PROJECT

SEPTEMBER 23, 2025

This **Addendum No. 1** consists of twenty-five (25) pages, and must be signed, dated, and submitted along with the Bid Documents. The following additions, deletions or modifications shall become part of the Contract Documents:

Strikethrough text (~~text~~) indicates deletions.

Bold Italicized text (***text***) indicates additions.

ITEM NO. 1: INFORMATION FOR BIDDERS

Information for Bidders shall be replaced in its entirety with the revised Information for Bidders attached. ***All Project-related questions must be submitted electronically to City of Los Banos by Friday, September 26th, 2025, before 5:00:00 P.M. local time.***

ITEM NO. 2: BID FORM

Bid Form shall be replaced in its entirety with the revised Bid Form attached.

ITEM NO. 3: SECTION 31 37 10 - RIPRAP

Section 31 37 10 – Riprap shall be replaced in its entirety with the revised Section 31 37 10 – Riprap attached.

ITEM NO. 4: PRE-BID AGENDA, AND PRE-BID ATTENDANCE SHEET

See Pre-Bid Meeting Agenda, and Pre-Bid Attendance Sheet.

ITEM NO. 5: ADDITIONAL ITEMS, CLARIFICATIONS, AND QUESTIONS

1. Question: The Information to Bidders Page 3 of 5 states that the Request for Clarification is on September 26, 2025 at 5:00 PM, but on the Proposed timeline, it states the deadline is September 26, 2025 at 2:00 PM, Which is the correct deadline?

Response: The correct deadline is September 26, 2025 at 5:00 PM. The revised Information to Bidders is attached for your reference. **Refer to Item No. 1.**

2. Question: In reviewing the specs for the above referenced project, it states to send all questions to the Public Works Director via email or mail but wasn't able to find an email address to send the questions too. Can you please forward the questions below to

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 1

the public works director or provide me with the email address so that I can forward to them?

Response: The email address for the Public Works Director is jelene.demelo@losbanos.org. The revised Information to Bidders is attached for your reference. **Refer to Item No. 1.**

3. Question: On the Bid Schedule, it states the Total Base Bid and Total Base Bid + Alt. Bid Items. Should the base bid include the general conditions Items No. 1-4, or is the total Base Bid the sum of Items 5-10 only?

Response: The Base Bid includes Bid Items No. 1 through 10. The Bid Schedule shall be replaced in its entirety with the revised Bid Schedule in the revised Bid Form. **Refer to Item No. 2.**

4. Question: Is this work set to begin this fall/winter of 2025 or spring 2026?

Response: The tentative start of Construction is November 12, 2025. The tentative schedule is included in the table on page 3/5 Information to Bidders. **Refer to Item No. 1.**

5. Question: Please provide dimensions/typical cross sections for the existing concrete lined canal

Response: The existing concrete lined canal is approximately 3 foot wide at the top by 3 foot depth. Refer to Attachment No. 5 for picture of existing concrete lined canal.

6. Question: Is there a maximum size for the concrete rubble from the existing canal demolition to be used as rip-rap?

Response: The maximum size of the concrete rubble to be used as riprap shall be as close as possible to Class II RSP as defined in Section 72-2 of the Cal Trans Specifications unless approved otherwise by the Owner. **Refer to Item No. 3.**

7. Question: It was discussed at the job walk that clearing and grubbing materials can be stockpiled onsite. Please confirm and provide stockpile location?

Response: Specifications Section 31 05 00 - Earthwork Part 3.2.A says that "Site stripping material shall be blended with other suitable fill material for reuse in project areas outside of structural levee embankments and/or above the stated High Water Line (HWL). Contractor shall adhere to the Geotechnical Engineering Investigation (see Appendix F) requirements of a less than 3 percent organic content by weight as engineered fill.

8. Question: Where are the onsite construction water supply options located?

Response: See Specifications Section 01 50 00 – Temporary Facilities, part 1.2 A. 1 and Specifications Section 01 51 36 – Watering, part 3.3 B. for information on possible water supply sources. The existing well on the project site is located on the west side of the

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 1

property near the San Luis Canal, the location which is called out on the Demolition Plan on Sheet 3 of 18 of the plans. .

9. Question: Section 01 57 19 Paragraph 1.4-A-4 that the applicant/contractor will provide the Workers Environmental Awareness Program (WEAP). Is the Contractor or the Engineer responsible for this?

Response: The City of Los Banos (Owner) will contract with a qualified archeologist and biologist to conduct the WEAP training for all Construction workers as specified in Paragraph 1.3-B-2 of Section 01 57 19 – Environmental Protection Measures of the Project Specifications. The City will pay for one (1) WEAP training session conducted by the qualified archeologist and biologist. If the Contractor brings in an additional crew who were not present at the initial WEAP training; the Contractor shall bear full responsibility and cost to satisfy WEAP requirement.

10. Question: Where can the Contractor access the Geotechnical Investigation Report referenced throughout the Project Specifications?

Response: The Geotechnical Report for the Project can be found in the Project Specifications Appendices. **Refer to Project Specification Appendix F.**

11. Question: Are AutoCAD file for the project would be available upon request?

Response: AutoCAD files are available upon Contractor written request specifying which files are desired. AutoCAD files can then be provided upon execution of a digital file transfer release form.

Except as expressly amended hereby, all terms and conditions of the Contract Documents shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have executed this Addendum on OCTOBER 3RD, 2025.

ARCHER CIVIL CONSTRUCTION LLC
CONTRACTOR

By: [Signature]
JESSE ARCHER

By: [Signature]

Eric Abrahamsen, RCE 52000

PROVOST & PRITCHARD
CONSULTING GROUP

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 1

REMINDER: Bids are due prior to 2:00:00 P.M. local time on Friday, October 3, 2025, at the City of Los Banos City Clerk Office (520 J Street, Los Banos, CA 93635).

All Project-related questions must be submitted electronically to City of Los Banos (jelene.demelo@losbanos.org,) by Friday, September 26th, 2025, before 5:00:00 P.M. local time. The last day to release an addendum will be Tuesday, September 30th, 2025.

Attachments:

1. Revised Bid Section (5 Pages)
2. Revised Information for Bidders Section (5 Pages)
3. Revised Section 31 37 10 – Riprap (2 Pages)
4. Pre-Bid Meeting Agenda (5 Pages)
5. Pre-Bid Attendance Sheet (3 Pages)
6. Existing Irrigation Canal Picture (1 Page)

ADDENDUM NO. 2

TO CONTRACT DOCUMENTS

CITY OF LOS BANOS BASIN AND STORMWATER CAPTURE PROJECT

SEPTEMBER 30, 2025

This **Addendum No. 2** consists of twenty-three (23) pages, and must be signed, dated, and submitted along with the Bid Documents. The following additions, deletions or modifications shall become part of the Contract Documents:

Strikethrough text (~~text~~) indicates deletions.

Bold Italicized text (***text***) indicates additions.

ITEM NO. 1: SECTION 40 05 21 – TAPPING SADDLES SLEEVES AND VALVES

Specifications Section 40 05 21 – Tapping Saddles Sleeves and Valves shall be replaced in its entirety with the revised Section 40 05 21 – Tapping Saddles Sleeves and Valves attached.

ITEM NO. 2: ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST ESTIMATE

The Engineer's Opinion of Probable Construction Cost Estimate for the City of Los Banos – Basin and Stormwater Capture Project is \$3,419,000.

ITEM NO. 3: SECTION 31 05 00 - Earthwork

Specifications Section 31 05 00 - Earthwork shall be replaced in its entirety with the revised Section 31 05 00 – Earthwork attached.

ITEM NO. 4: ADDITIONAL ITEMS, CLARIFICATIONS, AND QUESTIONS

1. Question: What is the allowable organic content for areas outside of structural levee embankments and above the stated High Water Line?

Response: Specifications Section 31 05 00 Earthwork, Part 2.1 E. 2. requires the levee embankment fill to contain less than 3 percent organic content by weight. There is no differentiation in organic content requirements in the levee embankment below or above the high line. Refer to **Item No. 3**.

2. Question: Do the basin floors need to be scarified and re-compacted to 90% after building the embankments?

Response: Basin floors shall not be scarified and re-compacted to 90% maximum density.

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 2

3. Question: What is the thickness of the existing concrete lined irrigation channel, and does it have steel reinforcement? If so, what type?

Response: In the location it was checked, the existing concrete lined irrigation channel (canal) thickness is approximately 3 to 4 inches and did not contain steel reinforcement. It is unknown if the material thickness is uniform and if non-reinforced throughout the entire channel.

4. Question: Can you confirm no domestic/buy American requirements?

Response: The Project is not subject to domestic/buy American requirements.

5. Question: Please confirm specific casing size. The plan detail on sheet CD1 specifies 42" ID. Standard casing sizes over 12" are in OD, therefore in order to meet a 42" ID, it would be a 48" OD needing custom fabrication and modifications to the tooling as everything is manufactured to the industry standards?

Response: The casing size for Detail 1 on sheet CD1 shall be minimum 42-inches OD and 0.5 inches wall thickness.

6. Question: Drawing C2 and Detail 7 on Drawing CD3 show a "Clamp On Saddle with a 6" Flange for the HDPE Air Vents. Specification 40 05 21 is for Tapping Saddles and Valves. However, section 2.2 of this specification only covers small saddles for DI and PVC pipe. Section 2.3 TAPPING SLEEVES currently states "NOT USED". Can you please provide a specification for the 6" flanged saddles required for this project? Specifically, can you please provide the make and model and style of saddle required?

Response: Saddles for taps on HDPE pipe shall be Morrill Industries 1096 Series Clamp On Saddle or Engineer approved equivalent. Refer to **Item No. 1**.

7. Question: Detail Section A-A on Sheet GR4 calls out PF "Engineered Fill" as the material to be used for levee construction. Under Specification 31 05 00 Earthwork Section 2.1 Materials it calls out multiple materials for use as levee fill under Subsections A. B. C. D. and E. which all have different requirements. We wanted to confirm if only material under subsection B. "Engineered Fill" shall be utilized for construction of all levees.

Response: Levee material shall meet the requirements in Section 31 05 00 – Earthwork Part 2.1.D and Section 4.5 Paragraph 6 of the Geotechnical Engineering Investigation Entitled, Proposed New Recharge Basin and Sewer Improvement By BSK Associates, Dated January 15th, 2024 (Appendix F). Refer to **Item No. 3**.

8. Question: Are you able to provide more information on the existing utilities or irrigation lines in situ? Specifically, pipes (material type, sizes, layout, and nature of service). Also, if they are exclusively irrigation lines or if utility lines are present? Lastly, that they are de-energized?

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 2

Response: Utilities other than what is shown on the Project plans are unknown. The cropped areas on the Project site have in recent times been irrigated by surface irrigation methods.

9. Question: Note 1 on G3 States in part, "Then as directed by the Engineer". Please clarify, if there is not enough onsite materials to make the required Rip Rap, are the contractors required to import the Rip Rap classification called out in addendum 1. Based on the plans, we are coming up with 1500 CY of Rip Rap required for the various locations.

Response: Until the concrete lined canal is removed by the contractor, it is unknown as to the suitability and quantity of the concrete canal rubble for use as riprap (rip rap) on the project site. Therefore, all riprap shall be Class II RSP per the project plans and specifications in all locations noted as requiring riprap. Concrete rubble from the demolition of the existing concrete irrigation canal shall be stockpiled in the location shown on Sheet GR2 of the Plans. The following Notes on the Plans shall be replaced entirely with the following:

Sheet G3 of the Plans, Notes 1 and 2:

1. NOT USED.

2. CONCRETE CANAL RUBBLE SHALL BE STOCKPILED IN THE NORTHERLY CORNER OF THE SOUTHERN BASIN CELL AS DIRECTED BY THE ENGINEER. EARTH, STEEL, AND OTHER MATERIALS SHALL BE REMOVED FROM THE RUBBLE PRIOR TO PLACEMENT. ANY MATERIAL THAT IS NOT CONCRETE SHALL BE REMOVED FROM THE SITE AND BE DISPOSED OF PROPERLY.

Sheet GR1 of the Plans, Notes 4 and 5:

4. DEMOLITION MATERIAL FROM THE EXISTING CONCRETE IRRIGATION CANAL SHALL NOT BE USED IN PLACE OF RIP RAP.

5. CONCRETE CANAL RUBBLE SHALL BE STOCKPILED IN THE NORTHERLY CORNER OF THE SOUTHERN BASIN CELL AS DIRECTED BY THE ENGINEER. EARTH, STEEL, AND OTHER MATERIALS SHALL BE REMOVED FROM THE RUBBLE PRIOR TO PLACEMENT. ANY MATERIAL THAT IS NOT CONCRETE SHALL BE REMOVED FROM THE SITE AND BE DISPOSED OF PROPERLY.

Sheet GR2 of the Plans, Notes 4 and 5:

4. DEMOLITION MATERIAL FROM THE EXISTING CONCRETE IRRIGATION CANAL SHALL NOT BE USED IN PLACE OF RIP RAP.

5. CONCRETE CANAL RUBBLE SHALL BE STOCKPILED IN THE NORTHERLY CORNER OF THE SOUTHERN BASIN CELL AS DIRECTED BY THE ENGINEER. EARTH, STEEL, AND OTHER MATERIALS SHALL BE

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 2

REMOVED FROM THE RUBBLE PRIOR TO PLACEMENT. ANY MATERIAL THAT IS NOT CONCRETE SHALL BE REMOVED FROM THE SITE AND BE DISPOSED OF PROPERLY.

Sheet GR3 of the Plans, Notes 4 and 5:

4. DEMOLITION MATERIAL FROM THE EXISTING CONCRETE IRRIGATION CANAL SHALL NOT BE USED IN PLACE OF RIP RAP.

5. CONCRETE CANAL RUBBLE SHALL BE STOCKPILED IN THE NORTHERLY CORNER OF THE SOUTHERN BASIN CELL AS DIRECTED BY THE ENGINEER. EARTH, STEEL, AND OTHER MATERIALS SHALL BE REMOVED FROM THE RUBBLE PRIOR TO PLACEMENT. ANY MATERIAL THAT IS NOT CONCRETE SHALL BE REMOVED FROM THE SITE AND BE DISPOSED OF PROPERLY.

Sheet GR4 of the Plans, Notes 8 and 9:

8. DEMOLITION MATERIAL FROM THE EXISTING CONCRETE IRRIGATION CANAL SHALL NOT BE USED IN PLACE OF RIP RAP.

9. CONCRETE CANAL RUBBLE SHALL BE STOCKPILED IN THE NORTHERLY CORNER OF THE SOUTHERN BASIN CELL AS DIRECTED BY THE ENGINEER. EARTH, STEEL, AND OTHER MATERIALS SHALL BE REMOVED FROM THE RUBBLE PRIOR TO PLACEMENT. ANY MATERIAL THAT IS NOT CONCRETE SHALL BE REMOVED FROM THE SITE AND BE DISPOSED OF PROPERLY.

10. Question: Please direct me to the requirements for the project sign. What is the size, color, graphics, etc.. If there are no requirements in the project documents, please provide a cut sheet showing the details.

Response: The project sign is shown on sheet CD4 (sheet 15/18) of the Plans.

11. Question: For the berms/levee sections of the basins-Do they require gravel on the 15' wide roadway on top of them?

Response: Gravel is not required on the levee surface.

12. Question: Do the basins require ripping after the finish grade is established?

Response: The basin floor areas should not be ripped after establishing the finish grade.

13. Question: RE: SWPPP-Are the levees the only areas that require BMP's & hydroseeding? Are the basins excluded because they are inside the levees?

Response: Hydroseeding is not required. Required BMP's are in the SWPPP (see Appendix G of the Specifications).

CITY OF LOS BANOS
BASIN AND STORMWATER CAPTURE PROJECT
ADDENDUM NO. 2

Except as expressly amended hereby, all terms and conditions of the Contract Documents shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have executed this Addendum on OCTOBER 3RD, 2025.

ARCHER CIVIL CONSTRUCTION LLC
CONTRACTOR

By: 
JESSE ARCHER

By: 

Eric Abrahamsen, RCE 52000

PROVOST & PRITCHARD
CONSULTING GROUP

REMINDER: Bids are due prior to 2:00:00 P.M. local time on Friday, October 3, 2025, at the City of Los Banos City Clerk Office (520 J Street, Los Banos, CA 93635).

Attachments:

1. Revised Section 40 05 21 – Tapping Saddles Sleeves and Valves (4 Pages)
2. Revised Section 31 05 00 – Earthwork (14 Pages)

**Bid Schedule
For
BASIN AND STORMWATER CAPTURE PROJECT**

Bidder agrees to perform all the work described in the Contract Documents for the following unit and lump sum prices and understands that the quantity of work shown is approximate only. The schedule shall be completed by the bidder with the unit and lump sum prices entered in numerals. The extensions shall be made by the bidder. In case of discrepancy between the unit prices and the extension thereof, the unit price shall be considered as correct when evaluating bids.

ITEM NO.	ITEM	QUANTITY AND UNIT		UNIT PRICE		AMOUNT
1	Mobilization/Demobilization, Bonds, Insurance, and Permits	1	LS	\$	<u>396,123.00</u>	\$ <u>396,123.00</u>
2	Worker and Public Protection	1	LS	\$	<u>25,000.00</u>	\$ <u>25,000.00</u>
3	Miscellaneous Facilities and Operations	1	LS	\$	<u>146,383.00</u>	\$ <u>146,383.00</u>
4	SWPPP and DCP Implementation	1	LS	\$	<u>44,000.00</u>	\$ <u>44,000.00</u>
5	Clearing and Grubbing (F)	185	AC	\$	<u>276.55</u>	\$ <u>51,161.75</u>
6	Construct Basin Levees (F)	242,300	CY	\$	<u>3.56</u>	\$ <u>862,588.00</u>
7	Construct San Luis Canal Turnout	1	LS	\$	<u>67,163.00</u>	\$ <u>67,163.00</u>
8	Construct South to Center Interbasin Structure	1	LS	\$	<u>347,104.00</u>	\$ <u>347,104.00</u>
9	Construct Center to North Interbasin Structure	1	LS	\$	<u>147,784.00</u>	\$ <u>147,784.00</u>
10	Construct San Luis Canal Outlet	1	LS	\$	<u>109,570.00</u>	\$ <u>109,570.00</u>
TOTAL BASE BID (ITEMS 1-10)						\$ <u>2,196,876.75</u>
AB1	F&I Project Sign	1	LS	\$	<u>2,500.00</u>	\$ <u>2,500.00</u>
TOTAL: ADDITIVE ALTERNATE BID ITEMS (ITEM AB1)						\$ <u>2,500.00</u>
TOTAL: BASE BID (ITEMS 1-10) + ALTERNATIVE BID ITEMS (ITEM AB1)						\$ <u>2,199,376.75</u>

Note: The representations made herein are made under penalty of perjury. Any information contained in the bid which is proven false shall be considered nonresponsive and this bid shall be rejected.

Experience

Bidder shall identify three (3) most recently completed projects similar to work described in these Contract Documents. At least two (2) of the projects shall demonstrate proficiency in construction of embankments for groundwater recharge basins (earthwork).

	1	2	3
Project Title	FKC Middle Reach Capacity	Dresser / Kimberlina Basin	Kings River Weir Emergency Repair
Public Agency	Bureau of Reclamation - Subcontractor to BWI/TPC a Joint Venture	Shafter Wasco Irrigation District	Laguna Irrigation District
Address	3310 El Camino, Ste 300, Sacramento, CA 95821	16294 Central Valley HWY Wasco, CA 93280	5065 19 1/2 Ave Riverdale, CA 93656
Telephone No.	(530) 804-2808	(661) 440-8559	(559) 352-7947
Engineer in Charge	Josh Yurkanin	Kris Lawrence	Scott Sills
Project Value (\$)	\$40,000,000	\$1,000,000	\$1,000,000
Date Accepted	9/1/2024	12/20/2024	5/1/2024
Claims Filed?*	No	No	No

* If yes, please explain below:

List of Subcontractors

As of March 1, 2015, Contractors (and sub-contractors) wishing to bid on public works contracts shall be registered with the State Division of Industrial Relations and certified to bid on Public Works contracts. Please register at: <https://www.dir.ca.gov/Public-Works/Contractor-Registration.html>

In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of California, as amended, the following information is required for each sub-contractor who will perform work amounting to more than one half of one percent (0.5%) of the Total Base Bid of \$10,000 (whichever is greater). **Photocopy this form for additional firms.**

Project: **BASIN AND STORMWATER CAPTURE PROJECT**

The following work will be performed (or provided) by the following subcontractors, and coordinated by bidder:

Bid Item No.	Description of Work to be Performed	Percent of Total Contract	Subcontractor's License No.	DIR Registration No.	Subcontractor's Name and Address
8	Furnish & Install Base Casing	3.6%	553794	1000003953	Pacific Boring PO Box 727, Caruthers, CA 93609
7	Reinforcing	~0.1%	218839	1000003852	Camblin Steel, 548 Gibson Dr., Ste 150, Roseville, CA 95678
8	Reinforcing	~0.2%	218839	1000003852	Camblin Steel, 548 Gibson Dr., Ste 150, Roseville, CA 95678
9	Reinforcing	~0.2%	218839	1000003852	Camblin Steel, 548 Gibson Dr., Ste 150, Roseville, CA 95678
10	Reinforcing	~0.3%	218839	1000003852	Camblin Steel, 548 Gibson Dr., Ste 150, Roseville, CA 95678

Equal Employment Opportunity

Contractor hereby certifies that bidder and subcontractors

- ☒ Have
☐ Have Not

participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, have filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is part of the bid. Signing this bid on the signature portion thereof shall also constitute signature of these certifications.