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Advertisement for Bids 

CITY OF LOS BANOS 
520 J Street 

Los Banos, California 93635 
 
 

Notice is hereby given that separate sealed bids for the award of contract for the Construction of 2026 
Street Rehabilitation will be received by the City of Los Banos at the office of the City Clerk until 2:00 p.m. 
Pacific Daylight Savings Time, May 6, 2026 and then at said office publicly opened and read aloud. 
The major work consists of the pavement rehabilitation of several streets in the City of Los Banos using 
asphalt concrete overlays on approximately 97,750 square feet of pavement and reconstruction by 
pulverization and repaving of approximately 217,887 square feet of pavement. The work also includes 
pavement digouts of failed pavement areas, construction of approximately 19 curb cut ramps, application 
of pavement striping and markings, and other miscellaneous appurtenant work. 
The time for completion shall be eighty-five (85) working days. 
The Contract Documents, in their entirety, can be viewed and/or obtained from the City of Los Banos 
website at www.losbanos.org or at the following locations: 

Central California Builders Exchange (www.cencalbx.com) 

Builders Exchange of Stockton (www.besonline.com) 

Valley Builders Exchange, Inc. (www.valleybx.com) 

Builders Exchange of Santa Clara County (www.bxscco.com) 

Dodge Data & Analytics (www.construction.com/plans/) 

A payment bond prepared and executed in accordance with California Civil Code Section 9550 and a 
bond for faithful performance of the contract will be required of the successful bidder who is awarded the 
contract. 
The successful bidder must comply with the latest general prevailing rate of per diem wages as determined 
by the Director of Industrial Relations, State of California, Department of Industrial Relations and is to be 
paid to the various craftsmen and laborers required to construct said improvements and is made a part of 
the specifications and contract for said work to which reference is hereby made for further particulars. 
No contractor or subcontractor may be listed on a bid proposal or awarded a contract for public 
work on a public works project unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. Contractor registration information can be found at: 

http://www.dir.ca.gov/Public-Works/PublicWorks.html 
Each bid shall be accompanied by cashier’s or certified check or by a bidder’s bond, made payable to the 
City of Los Banos and executed by a corporate surety licensed to issue surety bonds in the State of 
California, for an amount equal to at least ten percent (10%) of the amount of said bid and no bid shall be 
considered unless such cashier’s or certified check or bidder’s bond is enclosed therewith. 
The successful bidder of this project shall have the following current and active California State Contractor’s 
License at the time of the submission of the bid and throughout the duration of the contract: Class A or 
C-12. 
Prospective bidders are required to attend a mandatory pre-bid meeting held at 411 Madison Avenue Los 
Banos, CA 93635 on April 15, 2026 at 10 a.m. 

Bids will not be considered from bidders who were not physically in attendance at the mandatory 

file://MADPUBSVR/PUBWORKS/Gary/CMAQ%20-%20Sweepers/www.losbanos.org
http://www.cencalbx.com/
http://www.besonline.com/
http://www.valleybx.com/
http://www.bxscco.com/
http://www.construction.com/plans/)
http://www.dir.ca.gov/Public-Works/PublicWorks.html
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pre-bid meeting. 

Bidders shall refer to the Contract Document’s Information for Bidders for complete instructions. 
Bidders are solely responsible for the cost of preparing their bids. 
The City specifically reserves the right, in its sole discretion, to reject any or all bids, to re-bid, or to waive 
inconsequential defects in bidding not involving time, or quality of the work. The City may reject any and 
all bids and waive any minor irregularities in the bids. 
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Information for Bidders 
 

Sealed bids will be received by the City of Los Banos (herein called the “Owner”), at the office of the City 
Clerk until 2:00 p.m. Pacific Daylight Savings Time (PDST), on May 6, 2026, then, at said office, publicly 
opened and read aloud. Owner shall reject all bids received after the specified time and will return such 
bids to bidder unopened. Bidders must submit bids in accordance with these instructions. No emailed or 
faxed bids will be accepted. 
The major work consists of the pavement rehabilitation of several streets in the City of Los Banos using 
asphalt concrete overlays on approximately 97,750 square feet of pavement and reconstruction by 
pulverization and repaving of approximately 217,887 square feet of pavement. The work also includes 
pavement digouts of failed pavement areas, construction of approximately 19 curb cut ramps, application 
of pavement striping and markings, and other miscellaneous appurtenant work. The time for completion is 
eighty-five (85) working days. 
Each bid must be submitted in a sealed envelope and addressed to the City of Los Banos at 520 J Street, 
Los Banos, CA 93635. Each sealed envelope containing a bid must be plainly marked on the outside as 
“2026 Street Rehabilitation: Attention City Clerk”, and the envelope shall also bear on the outside, the 
name of the bidder, and their address. If forwarded by mail, the sealed envelope containing the bid must 
be enclosed in another envelope addressed to the City of Los Banos at 520 J Street, Los Banos, CA, 
93635, and also clearly state, “2026 Street Rehabilitation: Attention City Clerk”. 
A complete bid includes the Bid Form, List of Subcontractors, Equal Employment Opportunity, Non-
Collusion Affidavit, Debarment and Suspension Certification, Bid Schedule, Experience, Bid Bond with 
surety, and a copy of a current California State Contractor’s License. Any signed Addendum, if issued, 
must also be submitted with the sealed bid. The Total Bid Amount must be filled in, in ink or typewritten, 
and the bid must be fully completed and executed when submitted. Only one set of original bid forms are 
required to be submitted. Mistakes must be corrected and the correction inserted; correction must be 
initialed in ink by person or persons signing the bid. No conditional bids will be accepted. 

The bid shall be signed by a person or persons legally authorized to bind bidder to the contract. The 
individual or individuals signing each document shall warrant that they are authorized to bind the bidder. 
The Owner may waive any informalities or minor defects or reject any and all bids. Any bid may be 
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement thereof. 
Any bid received after the time and date specified shall not be considered. No bidder may withdraw a bid 
within 30 days after the actual date of the opening thereof. Should there be reasons why the contract 
cannot be awarded within the specified period, the time may be extended by mutual agreement between 
the Owner and the bidder. 
Each bid must be accompanied by a bid bond payable to the Owner for ten percent (10%) of the total 
amount of the bid. As soon as the bid amounts have been compared, the Owner will return the bid security 
of all except the three lowest responsive and responsible bidders. Once a bid has been awarded, and the 
payment bond and performance bond of the successful bidder has been received by the Owner, the bid 
security of the three remaining lowest responsive and responsible bidders will be returned. 
All bonds must be acknowledged before a Notary Public by both the bidder and the surety. Attorneys-in-
fact who sign bid bonds or payment bonds and performance bonds must file with each bond a certified and 
effective dated copy of their power of attorney. 

Award and Execution of Contract 
The party to whom the contract is awarded will be required to execute the Agreement and obtain the 
performance bond and payment bond along with satisfactory evidence of insurance within ten (10) calendar 
days from the date when the Notice of Award is delivered to the successful bidder. The Notice of Award 
shall be accompanied by the necessary Agreement and bond forms. In case of failure of the bidder to 
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execute the Agreement, the Owner may, at his option, consider the bidder in default, in which case the bid 
bond accompanying the bid shall become the property of the Owner. 
A performance bond and a payment bond, each in the amount of 100% of the Contract Price, with a 
corporate surety named on the current list of “Surety Companies Acceptable on Federal Bonds” as 
published in the Treasury Department Circular Number 570, will be required for the faithful performance of 
the contract. The payment bond must be issued by an admitted surety insurer holding a certificate of 
authority to transact surety insurance in California issued by the Insurance Commissioner. 
All bonds must be acknowledged before a Notary Public by both the bidder and the surety. 
Attorneys-in-fact who sign bid bonds or payment bonds and performance bonds must file with each 
bond a certified and effective dated copy of their power of attorney. 
The Owner, within 15 days of receipt of the performance bond, payment bond and Agreement signed by 
the party to whom the contract was awarded, shall sign the Agreement and return to such party an executed 
duplicate of the agreement. Should the Owner not execute the Agreement within such period, the bidder 
may, by written notice, withdraw his signed Agreement. Such notice of withdrawal shall be effective upon 
receipt of the notice by the Owner, and the bidder may terminate the Agreement without further liability on 
the part of either party. 

The Notice to Proceed shall be issued within 10 days of the execution of the Agreement by the Owner. 
Should there be reasons why the Notice to Proceed has not been issued within such period, the time may 
be extended upon mutual agreement of both parties. 
All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the project shall apply to the Contract throughout. 

Subcontractors 
The subcontractors listed by bidder in the bid shall list therein the name and address of each subcontractor 
to whom the bidder proposes to subcontract portions of the work in an amount in excess of one-half of one 
percent (0.5%) of the total bid or $10,000, whichever is greater, in accordance with the Subletting and 
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. The 
bidder’s attention is invited to other provisions of the Act related to the imposition of penalties for a failure 
to observe its provisions by using unauthorized subcontractors or by making unauthorized substitutions. 

Registration with California Department of Industrial Relations (DIR) 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, as defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a 
bid that is authorized by Section 7029.1 of the business and Professions Code or by Section 10164 or 
20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant 
to Section 1725.5 at the time the contract is awarded. Labor Code Section 1771.1(a) requires contractors 
and their subcontractors to possess and maintain such registration with DIR in order to be awarded and to 
perform on public works projects (regardless of funding source). 

Pursuant to Section 1771.4, each contractor and subcontractor shall furnish certified payroll records to the 
Labor Commissioner at least monthly and in a format prescribed by the Labor Commissioner of the DIR. 
Until such time that the DIR gives awarding agencies direct access to all certified payrolls submitted by 
contractors and subcontractors, contractor and their subcontractors are also required to submit copies of 
payroll records to Owner on a monthly basis. Information on the above can be found at: 

http://www.dir.ca.gov/Public-Works/PublicWorks.html 
 

 
Prevailing Wage 
This work is subject to prevailing wage requirements. If there is a difference between the minimum wage 

http://www.dir.ca.gov/Public-Works/PublicWorks.html
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rates predetermined by the Secretary of Labor and the prevailing wage rates determined by the Director of 
the Department of Industrial Relations of the State of California for similar classification of labor, the 
contractor and his subcontractor shall not pay less than the higher wage rate. In accordance with the 
provisions of Section 1773 of the Labor Code of the State of California, the Owner has obtained from the 
Director of the Department of Industrial Relations, the general prevailing rate for each craft, classification, 
or type of workman required for execution of the Agreement. A copy of said prevailing rate of per diem 
wages is on file in the office of the Owner, and available from the California Department of Industrial 
Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. 

The Federal minimum wage rates for this work as predetermined by the United States Secretary of Labor 
may be examined at the offices described above where the Contract Documents may be seen. Addenda 
to modify the Federal minimum wage rates, if necessary, will be posted on the internet at 
www.losbanos.org. Future effective general prevailing wage rates, which have been predetermined, are 
on file with the California Department of Industrial Relations and are referenced but not printed in the 
general prevailing wage rates. 

Pre-Bid Meeting 

A mandatory pre-bid meeting and project site tour will be held on April 15, 2026 at the Public Works Office. 
The address for the mandatory meeting is 411 Madison Avenue in Los Banos, California. The start time 
for the meeting is 10 a.m. sharp. 

Bidders must satisfy themselves as to the accuracy of the estimated quantities in the Bid Schedule by 
examination of the site and a review of the drawings and specifications including addenda. After bids have 
been submitted, the bidder shall not assert that there was a misunderstanding concerning the quantities of 
work or the nature of the work to be done. The failure or omission of any bidder to do any of the foregoing 
shall not relieve any bidder from any obligation with respect to his bid. 

The Contract Documents contain the provisions required for the construction of the project. The Owner will 
not be responsible for, nor be bound by, any oral instructions, interpretations, or explanations issued by 
the Owner or its representatives. Any request for clarifications or questions of the Contract Documents shall 
be made in writing or email and deliverable to: 

City of Los Banos Public Works Department 
Attn: Jelene de Melo 

jelene.demelo@losbanos.org 
411 Madison Avenue 
Los Banos, CA 93635 

Requests for clarification or questions shall be delivered to the Owner before 5:00 p.m. PDST on April 22, 
2026. Any Owner response to a request for clarification, questions and answers will be posted to the City’s 
website at www.losbanos.org no later than 5:00 p.m. PDST on April 24, 2026 and if necessary, shall 
become a part of the bid as an addendum. 

Proposed timeline of events associated with the awarding of bid: 
 

Release of Advertisement for Bid  April 8, 2026 
Pre-Bid Meeting – On Site - Mandatory 10:00 a.m. April 15, 2026 
Deadline to Submit Questions/Clarifications 5:00 p.m. April 22, 2026 
Addendum/Questions/Clarifications posted 5:00 p.m. April 24, 2026 
Bid Opening 2:00 p.m. May 6, 2026 
City Council Considers Bid  May 20, 2026 (tentative) 
Issuance of a Notice to Proceed On or before: June 1, 2026 (tentative) 
Construction to Begin On or before: June 1, 2026 (tentative) 

Qualification of Bidder 

The Owner may make such investigation as it deems necessary to determine the ability of the bidder to 
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provide the services requested, and the bidder shall furnish to the Owner all information and data for this 
purpose as the Owner may request. The Owner reserves the right to reject any bid should the evidence 
submitted by, or investigation of, the bidder fail to satisfy the Owner that such bidder is properly qualified 
to carry out the obligations of the bid and to complete the requirements contemplated therein. 

Governing Law and Venue 
This bid, or any contract that may result from the award of this bid, shall be deemed to be made under, and 
shall be governed by and construed in accordance with, the laws of the State of California. Any action 
brought to enforce the terms, or provision of this bid or any contract that may result from the award of this 
bid, shall have venue in the County of Merced, State of California. 

Mandatory Bid Protest Procedure 
The lack of prompt procedure to resolve disputes regarding the bidding process would impair the Owner’s 
ability to carry out its purpose of contracting this project in a timely manner. Therefore, to the maximum 
extent authorized by law and notwithstanding any other procedures specified in these Contract Documents, 
all disputes and/or protests regarding the bidding process shall be subject to the following procedure. In 
submitting a bid to the Owner for this work, the bidder agrees to comply with and to be bound by this 
procedure. 

Any bid protest must be submitted in writing to the Owner before 5:00 p.m. on the fifth (5th) business day 
following bid opening. 

1. The initial protest document must contain a complete statement of the basis for the 
protest, and all supporting documentation. A non-refundable fee of One Thousand Dollars 
($1,000.00) made payable to the “City of Los Banos” shall accompany the protest 
documents and will be used by the Owner to recover costs in evaluating the bid protest. A 
bid protest submitted without the requisite fee shall not be considered by the Owner. 

2. The party filing the protest must have actually submitted a bid for the work. A 
subcontractor of a party submitting a bid for the work may not submit a bid protest. Only 
bidders who the Owner otherwise determines are responsive and responsible are eligible 
to protest a bid. 

3. A party may not rely on the bid protest submitted by another bidder, but must timely 
pursue its own protest. 

4. The protest must refer to the specific portion of the Contract Documents which forms the 
basis for the protest. 

5. The protest must include the name, address and telephone number of the person 
representing the protesting party. 

6. The party filing the protest must concurrently transmit a copy of the initial protest document 
and any attached documentation to all other parties with a direct financial interest which 
may be adversely affected by the outcome of the protest. Such parties shall include all other 
bidders who appear to have a reasonable prospect of receiving an award depending upon 
the outcome of the protest. 

7. The Owner will give the protested bidder five (5) business days after the receipt of the 
protest to submit a written response. The responding bidder shall transmit the response to 
the protesting bidder concurrent with the delivery to the Owner. 

8. The City Manager or his designee will make the final determination as to the validity of the 
protest and how to proceed. 

9. The procedure and time limits set forth in this paragraph are mandatory and are the bidder’s 
sole and exclusive remedy in the event of bid protest. The bidder’s failure to comply with 
these procedures shall constitute a waiver of any right to further pursue the bid protest, 
including filing a Government Code Claim or legal proceedings. 

If the Owner determines that a protest is frivolous, the protesting bidder may be determined to be non- 
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responsive and/or non-responsible and that bidder may be determined to be ineligible for future contract 
awards. 

Cancellation of Contract 
The Owner may terminate any contract derived from this bid as follows: 

• WITHOUT CAUSE at any time by giving thirty (30) calendar days written notice to the 
successful bidder; 

• WITH CAUSE (Default) at any time by giving ten (10) calendar days written notice to the 
successful bidder. Cancellation for cause shall be at the discretion of the Owner and shall 
be, but is not limited to; failure to supply the items, materials, equipment or services specified 
within the time allowed or within the terms, conditions or provisions of this bid. The 
successful bidder may not cancel any contract derived from this bid, without prior written 
consent of the Owner. 
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Bid Form 

 
TO: City of Los Banos 

520 J Street 
Los Banos, CA 93635 

In compliance with the Advertisement for Bids the undersigned, as bidder, hereby offers to provide 
to the Owner, in accordance with the terms and conditions in the provisions set forth in the Contract 
Documents the stated total bid amount quoted on this Bid Form for the work of 

2026 Street Rehabilitation 
 
 

Total Bid Amount: $  
 
 

(Total Bid Amount in Written Form) 

The undersigned certifies under penalty of perjury under the laws of the State of California and the 
United States of America, that the above quotation constitutes a bona fide offer for the work, that 
undersigned is a duly authorized representative of the company listed, that the quotation is in no 
way sham or collusive, and that the executed Agreement between the bidder and Owner constitutes 
acceptance of bidder’s total bid for the work stated in the Contract Documents. The undersigned 
has read the General Provisions, Special Provisions, and Technical Specifications in these Contract 
Documents. The undersigned further certifies, under penalty of perjury that the Non-Collusion 
Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 
7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension 
Certification are true and correct. 

The undersigned acknowledges receipt of the following addenda:   
 
 
 
 

Signature:   Date:  
 

Print Name:  Title:   

Name of Business:   

Doing business as: (Circle One): An Individual A Partnership A Corporation 

Business Address:   

Telephone No.:  Fax No.:  
 

E-Mail Address:   

License Number:   Class & Expiration Date:   
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List of Subcontractors 
 
 

As of March 1, 2015, Contractors (and Subcontractors) wishing to bid on public works contracts 
shall be registered with the State Department of Industrial Relations and certified to bid on Public 
Works contracts. Please register at: https://www.dir.ca.gov/Public-Works/Contractor-
Registration.html 

 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of 
the Public Contract Code of the State of California, as amended, the following information is required 
for each Sub-contractor who will perform work amounting to more than one half of one percent 
(0.5%) of the Total Base Bid or $10,000 (whichever is greater). Photocopy this form for additional 
firms. 

 
Project: 2026 Street Rehabilitation 

The following will be performed (or provided) by the following subcontractors, and coordinated by 
bidder: 

 
Bid 
Item 
No. 

Description of 
Work to be 
Performed 

Percent 
of Total 
Contract 

Subcontractor’s 
License No. 

DIR 
Registration 
No. 

Subcontractor’s Name and 
Address 

      

      

      

      

      

      

 

 
Equal Employment Opportunity 

 
Contractor hereby certifies that bidder and subcontractors 

 Have 
 Have Not 

 
participated in a previous contract or subcontract subject to the equal opportunity clauses, as 
required by Executive Orders 10925, 11114, or 11246, and that, where required, have filed with the 
Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President’s Committee on Equal 
Employment Opportunity, all reports due under the applicable filing requirements. 

 
Note: The above certification is part of the bid. Signing this bid on the signature portion thereof shall 
also constitute signature of these certifications. 

https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
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Non-Collusion Affidavit 
 
 

PUBLIC CONTRACT CODE 7106 

In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the 
bidder declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or 
agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; 
that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, 
or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 

 

 
Debarment and Suspension Certification 

 
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

 
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other 
person associated therewith in the capacity of owner, partner, director, officer, and manager: 

 
• Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 
• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 

federal agency within the past 3 years; 
• Does not have a proposed debarment pending; and 
• Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 3 
years. 

 
If there are any exceptions to this certification, insert the exceptions on an additional sheet of paper 
and include with the bid. 

 
Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility. For any exception noted above, indicate on an additional sheet of paper to whom it 
applies, initiating agency, and dates of action. 
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NPDES/MS4 Compliance Certification 
 

All construction projects within the City limits must comply with the National Pollutant Discharge 
Elimination System (NPDES) storm water regulation adopted by the EPA and the Phase II Small 
Municipal Separate Storm Sewer System (MS4) General Permit requirements, regardless of size. 

The City is required under these permits to provide information to Contractors performing work within 
City limits about training opportunities to assist in managing potential pollutants from construction–
related activities, selection, installation, implementation, and maintenance of Best Management 
Practices (BMPs), as well as overall program compliance. The City has provided such information 
and helpful links on their website at http://www.losbanos.org/city-government/departments/public-
works/ under the Storm Water Management Plan tab. 

The Bidder acknowledges that they are aware of the necessity to be in compliance with the NPDES 
and MS4 permits while working within City limits, and that information regarding such is available 
on the City’s website. 
Note: The above certifications are part of the bid. Signing this bid on the signature portion thereof 
shall also constitute signature of these certifications. 

http://www.losbanos.org/city-
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Experience 
 

Bidder shall identify three (3) most recently completed projects similar to work described in these 
Contract Documents. 

 
 1 2 3 
 
Project Title 

   

 
Public Agency 

   

 
Address 

   

 
Telephone No. 

   

 
Engineer in 
Charge 

   

 
Project Value ($) 

   

 
Date Accepted 

   

 
Claims Filed?* 

   

*If yes, please explain below: 
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Bid Schedule 
For 

2026 Street Rehabilitation 

Bidder agrees to perform all the work described in the Contract Documents for the following unit and 
lump sum prices and understands that the quantity of work shown is approximate only. The 
schedule shall be completed by the bidder with the unit and lump sum prices entered in numerals. 
The extensions shall be made by the bidder. In case of discrepancy between the unit prices and 
the extension thereof, the unit price shall be considered as correct when evaluating bids. 

 
ITEM 
NO. ITEM 

QUANTITY 
AND UNIT 

 
UNIT PRICE 

 
AMOUNT 

1 Mobilization 1 LS $  $  
 *(Item 1 not to exceed $85,000.00)    *See Note   

2 Traffic Control   1 LS $  $  

 **(Item 2 not to exceed $75,000.00)    **See Note   

3 Asphalt Concrete Edge Planing 6,705 LF $  $  

4 Pavement Digouts 2,005 SF $  $  

5 Pulverize and Grade Pavement 217,887 SF $  $  

6 Furnish and Place Asphalt Concrete 6,723 TN $  $  

7 Adjust Sewer Cleanout to Grade 1 EA $  $  

8 Adjust Valve Box to Grade 31 EA $  $  

9 Adjust Manhole Cover to Grade 44 EA $  $  

10 Adjust Monument Cover to Grade 12 EA $  $  

11 Apply Double 4” Thermoplastic 
Striping 5,618 LF $ 

 
$ 

 

12 Apply Single 8” Thermoplastic Striping 185 LF $  $  

13 Apply Single 6” Paint Striping 5,715 LF $  $  

14 Apply Single 4” Paint Striping 5,663 LF $  $  

15 Apply Paint Markings 363 SF $  $  

16 Apply Thermoplastic Markings 5,570 SF $  $  

17 Apply Red Paint to Curbs 292 LF $  $  

18 Furnish and Install R1-5 on Breakaway 
Post 10 EA $  $  

19 Furnish and Install Truncated Domes 
at Existing Ramp 1 LS $ 

 
$ 

 

20 Construct Curb Cut Ramps at West L 
St. 1 LS $ 

 
$ 
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21 Construct Curb Cut Ramps at 
Granada Circle 1 LS $ 

 
$ 

 

22 Construct Curb Cut Ramps at West K 
St. 1 LS $ 

 
$ 

 

23 Construct Curb Cut Ramps at West J 
St. 1 LS $ 

 
$ 

 

24 Construct Curb Cut Ramps at Iowa 
Ave. 1 LS $ 

 
$ 

 

25 Construct Curb Cut Ramps at Texas 
Ave. 1 LS $ 

 
$ 

 

26 Construct Curb Cut Ramps at Idaho 
Ave. 1 LS $ 

 
$ 

 

27 Construct Curb Cut Ramps at Illinois 
Ave. 1 LS $ 

 
$ 

 

28 Construct Curb Cut Ramps at Arizona 
Ave. 1 LS $ 

 
$ 

 

 
 
 TOTAL:  $ 
   
   

 

 
Note: The representations made herein are made under penalty of perjury. Any information 
contained in the bid which is proven false shall be considered nonresponsive and this bid shall be 
rejected. 
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Bid Bond 
 

We,   

as Contractor, and   
 

as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and 

assigns, as set forth herein, to the City of Los Banos (herein called “Owner”) for payment 

of the penal sum of   
 

 Dollars ($ ), 

lawful money of the United States. Contractor has submitted the accompanying bid proposal 

for the construction of: 2026 Street Rehabilitation 

If the Contractor is awarded the contract and enters into a written agreement, in the form prescribed 
by the Owner, at the price designated by Bid Schedule, and files a payment bond and performance 
bond with the Owner, or substitute security in lieu thereof, in the time and manner specified by the 
Owner, and carries all insurance in type and amount which conforms to the General Provisions, 
Special Provisions, and Technical Specifications in these Contract Documents and furnishes 
required certificates and endorsements thereof, then this obligation shall be null and void; otherwise 
it shall remain in full force and effect. 

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from 
seeking all other remedies provided by law to cover losses sustained as a result of the Contractor’s 
failure to do any of the foregoing. 

Contractor and Surety agree that if the Owner is required to engage the services of an attorney in 
connection with the enforcement of this bond, each shall pay Owner’s reasonable attorney's fees 
incurred with or without suit. 

 

 
Executed on  , 20  

 
 
 

 

(Seal if Corporation) 
 
 

By: 
 

 
Title 

Contractor 
 
 
 
 
 
 

 
[SIGNATURE SHEET CONTINUES ONTO NEXT PAGE] 
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Any claims under this bond may be addressed to: 

  (name and address of Surety) 
 
 
 
 

(name and address of Surety’s agent for 
service of process in California, if different from 
above) 

 

 
 
 
 

(phone number of Surety’s agent in California) 
 

 

(Attach Acknowledgment)  
 

Surety 

By    
(Attorney-in-Fact) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Notice: No substitution or revision to this bond form will be accepted. Sureties must be authorized 
to do business in and have an agent for service of process in California. 

All bond forms must be acknowledged before a Notary Public by both the Contractor and the Surety. 
Attorneys-in-fact who sign bond forms must file with each bond a certified and effective dated copy 
of their power of attorney. 
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Agreement 
SAMPLE 

Note: Particulars left blank in this sample will be filled with project-specific information as 
outlined in these bid documents. 

THIS Agreement is dated as of the  day of  in the year 20 by and between the 
City of Los Banos, a California municipal corporation (“Owner”) and [ENTER NAME AND TYPE 
OF ENTITY] (“Contractor”). 

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 

1. WORK. Contractor shall complete the work indicated in Owner’s Contract Documents 
entitled “2026 Street Rehabilitation”. 

The work is generally described as follows: 
The major work consists of the pavement rehabilitation of several streets in the City of Los Banos 
using asphalt concrete overlays on approximately 97,750 square feet of pavement and 
reconstruction by pulverization and repaving of approximately 217,887 square feet of pavement. 
The work also includes pavement digouts of failed pavement areas, construction of approximately 
19 curb cut ramps, application of pavement striping and markings, and other miscellaneous 
appurtenant work. 
 
Contractor shall furnish all of the material, supplies, tools, equipment, labor and other services 
necessary for the construction and completion of the work described herein, unless otherwise 
specially stated in the Contract Documents. 

2. CONTRACT TIME. Contractor shall commence the work required by the Contract 
Documents within 10 calendar days after the date of the Notice to Proceed and will complete the 
same within the time period set forth in the bid, unless the period for completion is extended 
otherwise by the Contract Documents. 

 
3. LIQUIDATED DAMAGES. Owner and Contractor recognize that time is of the essence of 
this Agreement and that Owner will suffer financial loss if the work is not completed within the time 
specified in Paragraph 2 herein, plus any extensions thereof allowed in accordance with Paragraph 
21, Time for Completion and Liquidated Damages, of the General Provisions. The parties also 
recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual 
loss suffered by Owner if the work is not completed on time. Accordingly, instead of requiring any 
such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty) 
Contractor shall pay Owner Eight Hundred Dollars ($ 800.00) for each day that passes after the time 
specified in Paragraph 2 herein. 

 
4. CONTRACT PRICE. Owner shall pay Contractor for completion of the work in accordance 
with the Contract Documents in current funds the amount set forth in the Bid Schedule(s). The 
Contractor agrees to perform all of the work described in the Contract Documents for the unit and 
lump sum prices set forth in the Bid Schedule(s). 

 
5. PAYMENT PROCEDURES. Contractor shall submit applications for payment in accordance 
with Paragraph 24, Progress Estimates, of the General Provisions. Applications for payment will be 
processed by Owner as provided in the General Provisions. 
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6. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire agreement 
between Owner and Contractor concerning the work consists of this Agreement and the following 
attachments to this Agreement: 

(A) Advertisement for Bids 
(B) Information for Bidders 
(C) Bid 
(D) Bid Bond 
(E) Agreement 
(F) Payment Bond 
(G) Performance Bond 
(H) Notice of Award 
(I) Notice to Proceed 
(J) Change Order 
(K) General Provisions 
(L) Special Provisions 
(M) Technical Specifications prepared by Gouveia Engineering, Inc. entitled 2026 

Street Rehabilitation dated April, 2026. 
(N) Drawings prepared by Gouveia Engineering, Inc. numbered C-101 through 

C125. 
(O) Addenda 

No.  , dated 20  
No.  , dated 20  
No.  , dated 20   

There are no Contract Documents other than those listed in this Paragraph 6. The Contract 
Documents may only be amended by change order as provided in Paragraph 19, Changes in the 
Work, of the General Provisions. 

 
7. MISCELLANEOUS. 

A. Terms used in this Agreement which are defined in Paragraph 1 of the General 
Provisions will have the meanings indicated in the General Provisions. 

 
B. No assignment by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without the written consent of the party 
sought to be bound; and specifically but without limitation monies that may become due and 
monies that are due may not be assigned without such consent (except to the extent that 
the effect of this restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release or discharge 
the assignor from any duty or responsibility under the Contract Documents. 

C. Owner and Contractor each binds itself, its partners, successors, assigns and legal 
representatives to the other party hereto, its partners, successors, assigns and legal 
representatives in respect of all covenants, agreements and obligations contained in the 
Contract Documents. 

 
D. The Laws of the State of California shall govern this Agreement. Venue is Merced 
County. The provisions of this paragraph shall survive expiration or other termination of this 
Agreement regardless of the cause of such termination. 

 
E. All bids become property of the Owner. All bids, including the accepted bid and any 
subsequent contract become public records per the requirements of the California 
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Government Code, Sections 6250-6270, “California Public Records Act”. Proprietary 
material must be clearly marked as such. Pricing and service elements of the successful bid 
are not considered proprietary information. The Owner will treat all information submitted in 
a bid as available for public inspection once the Owner has selected a contractor. If you 
believe that you have a legally justifiable basis under the California Public Records Act 
(Government Section 6250 et. seq.) for protecting the confidentiality of any information 
contained within your bid, you must identify any such information, together with the legal 
basis of your claim in your bid. In order for the Owner to assess confidentiality of any such 
information on your behalf, you must request, execute and submit an Owner-prepared 
written agreement to defend and indemnify the Owner for any liability, costs, and expenses 
incurred in asserting such confidentiality as part of your bid. The final determination as to 
whether the Owner will assert your claim of confidentiality on your behalf shall be sole 
discretion of the Owner. 

F. This Agreement shall not be interpreted in favor of any Party by virtue of said Party 
not having prepared this Agreement. 

G. If any time period provided for in this Agreement ends on the day other than a 
Business Day, the time period shall be extended to the next Business Day. 

 
IN WITNESS WHEREOF, Owner and Contractor have caused this Agreement to be executed the 
day and year first above written. 

 
By:   

 

Date Authorized Representative of Owner 
 

Title:   
 

ATTEST: 
 
 

Lucille L. Mallonee 
City Clerk 

 
 

APPROVED AS TO FORM: 
 
 

Mary Lerner 
City Attorney 

 
 
 

By:   
 

Date Authorized Representative of 
Contractor 

 
Title:   

(Seal if Corporation) 
 
 
(Attach Acknowledgement for Authorized Representative of Contractor) 
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Certificate of Contractor 

 
I,    

(Name) 

certify that I am a/the   
(Title) 

designate sole proprietor, partner in partnership, or corporate officer with Contractor License 

Number  in the entity named as Contractor in the foregoing Agreement. I hereby 

expressly certify that the name of the entity to which I am associated is 

 
(Company Name) 

and that this entity is in good standing and has complied with all applicable laws and regulations, 

and that I have been expressly authorized by the proper parties in this entity to execute the 

Agreement on behalf of the above-named entity. 

 
 

ATTEST: 

Signature:  
 
 
 
 
 
 
 
 
 
 
 
 
 

 
This form must be acknowledged before a Notary Public. The acknowledgement must be 
attached. 
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Payment Bond 

 
We,   

as Contractor, and   

as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and assigns, 

as set forth herein, to the City of Los Banos (herein called “Owner”) for payment of the penal sum 

of      

 Dollars ($  ), 

lawful money of the United States. Owner has awarded the contract and entered into an 

Agreement with the Contractor for the construction of: 

2026 Street Rehabilitation 
 
 

If Contractor or any of his subcontractors fails to pay any of the persons named in Section 9100 of 
the California Civil Code, or amounts due under the Unemployment Insurance Code with respect to 
work or labor performed under the contract or during the one-year guarantee period, or for any 
amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from the 
wages of employees of the Contractor and his subcontractors pursuant to Section 13020 of the 
Unemployment Insurance Code, with respect to such work and labor, then Surety will pay the same 
in an amount not exceeding the sum specified above, and also will pay, in case suit is brought upon 
this bond, such reasonable attorney's fees as shall be fixed by the court. 

This bond shall insure to the benefit of any of the persons named in Section 9100 of the California 
Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this bond. 

Surety agrees that no change, extension of time, alteration, or addition to the terms of the Contract, 
or the work to be performed, or the Provisions shall in any way affect its obligation on this bond, and 
it does hereby waive notice thereof. 

Contractor and Surety agree that should Owner become a party to any action on this bond that each 
will also pay Owner’s reasonable attorney's fees incurred therein in addition to the above sum. 

 
[SIGNATURE SHEET BEGINS ON NEXT PAGE] 
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Executed in four original counterparts on:  , 20  
 
 

Contractor 

(Seal if Corporation)  By: 

Title: 

(Attach Acknowledgment of Authorized Representative of Contractor) 

Any claims under this bond may be addressed to: 

  (name and address of Surety) 
 
 
 
 

(name and address of Surety’s agent for 
service of process in California, if different from 
above) 

 

 
 
 
 

(phone number of Surety’s agent in California) 
 

 
(Attach Acknowledgment)    

Surety 

By    
(Attorney-in-Fact) 

 
 
 
 
 
 

 
Notice: No substitution or revision to this bond form will be accepted. Sureties must be authorized 
to do business in and have an agent for service of process in California. 

 
All bond forms must be acknowledged before a Notary Public by both the Contractor and the Surety. 
Attorneys-in-fact who sign bond forms must file with each bond a certified and effective dated copy 
of their power of attorney. 
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Performance Bond 

We,   

as Contractor, and   

as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and assigns, 

as set forth herein, to the City of Los Banos (herein called “Owner”) for payment of the penal sum 

of      

 Dollars ($  ), 

lawful money of the United States. Owner has awarded the contract and entered into an 

Agreement with the Contractor for the construction of: 

2026 Street Rehabilitation 
 
 

The condition of this obligation is such that if the Contractor shall in all things abide by and well and 
truly keep and perform the covenants, and agreements in the said Contract Agreement, and any 
alteration thereof made as therein provided, on his part to be kept and performed at the time and in 
the manner therein specified, and shall faithfully fulfill the one-year guarantee of all materials and 
workmanship, and shall indemnify and save harmless the Owner and the Owner’s Representative, 
and their consultants, and each of their directors, officers, employees and agents, as therein 
stipulated, this obligation shall become null and void, otherwise, it shall be and remain in full force 
and effect. 

This Performance Bond shall remain in full effect during the one-year guaranty period following the 
completion of the work. 

Surety agrees that no change, extension of time, alteration, or addition to the terms of the General 
Provisions, Special Provisions, and Technical Specifications in these Contract Documents shall in 
anyway affect its obligation in the bond, and it does hereby waive notice thereof. 

Contractor and Surety agree that if the Owner is required to engage the services of an attorney in 
connection with the enforcement of this bond, each shall pay Owner’s reasonable attorney's fees 
incurred with or without suit, in addition to the above sum. 

 
[SIGNATURE SHEET BEGINS ON NEXT PAGE] 
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Executed in four original counterparts on:  , 20  
 
 

Contractor 

(Seal if Corporation)  By: 

Title: 

(Attach Acknowledgment of Authorized Representative of Contractor) 

Any claims under this bond may be addressed to: 

  (Name and address of Surety) 
 
 
 
 

 
(Name and address of Surety’s agent for 
service of process in California, if different from 
above) 

 

 
 
 
 

 
(Phone number of Surety’s agent in California) 

 

 
(Attach Acknowledgment)    

Surety 

By    
(Attorney-in-Fact) 

 
 
 

 
Notice: No substitution or revision to this bond form will be accepted. Sureties must be authorized 
to do business in and have an agent for service of process in California. 

All bond forms must be acknowledged before a Notary Public by both the Contractor and the Surety. 
Attorneys-in-fact who sign bond forms must file with each bond a certified and effective dated copy 
of their power of attorney. 
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Notice of Award 

To:   Date:   

Project:   
 
 
 
 

The Owner has considered the bid submitted by you for the above-described work dated
 , 20 . 

You are hereby notified that your bid has been accepted for the unit and lump sum prices 
set forth in the Bid Schedule totaling $ . 

You are required by the Information for Bidders to execute the Agreement and furnish the 
required Contractor’s performance bond and payment bond within ten (10) calendar days for the 
date of this Notice to you. 

Before the Notice to Proceed can be issued, all required certificates of insurance, as stated 
in Section 29 of the General Provisions, and a copy of your Los Banos Business License must be 
submitted. 

If you fail to execute said Agreement and to furnish said bonds within ten days from the date 
of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s 
acceptance of your bid as abandoned and as a forfeiture of your Bid Bond. The Owner will be 
entitled to such other rights as may be granted by law. 

You are required to return an acknowledged copy of this Notice of Award to the Owner. 
 
 
 

 
Owner 

By 

Title 

 
 
 

 
ACCEPTANCE OF NOTICE 

Receipt of the above Notice of Award is hereby 
acknowledged by 

 (Name of Contractor)  
 
this  day of   , 20   

By                                                                   
 

Title                                                          
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Notice to Proceed 

 
To:   Date:   

Project:   
 
 
 
 

You are hereby notified to commence work in accordance with the Agreement dated 

 , 20 , on or before    20 , and you are to 

complete the work by   , 20 . 

You are required to return an acknowledged copy of this Notice to Proceed to the Owner. 
 
 
 
 
 

Owner 

By 

Title 

 
 
 
 
 
 
 

ACCEPTANCE OF NOTICE 
Receipt of the above Notice to Proceed is hereby 

acknowledged by 
 (Name of Contractor)  

 
this  day of   , 20   

By                                                                   
 

Title                                                           00
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Change Order  
 

Order No.    

Date:   

Agreement Date:   

 
Project:   

Owner:   

Contractor:    

The following changes are hereby made to the Contract Documents: 

Justification: 

Change to Contract Price: 

Original Contract Price: $   

Current Contract Price adjusted by previous 
Change Order: $   

The Contract Price due to this Change Order 
will be (increased) (decreased) by: $   

The new Contract Price including this 
Change Order will be: $   

Change to Contract Time: 

The Contract Time will be (increased) (decreased) 
by calendar days.   

The date for completion of all work will be:   

 
The undersigned hereby agrees to the above-described amendment of the 
Agreement. 

 

 
Contractor 

 
 
 

Owner 
 
 
 

This Change Order shall become a part of the Contract Documents only upon signature of both 
parties. 
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General Provisions 

1. Terms and Definitions 
 

Wherever used in the Contract Documents, the following terms shall have the meanings indicated, which 
shall be applicable to both the singular and plural thereof: 
Addenda - Written or graphic instruments issued prior to the execution of the Agreement which modify or 
interpret the Contract Documents, by additions, deletions, clarifications or corrections. 
ANSI – American National Standards Institute, current designation as of the Bid date unless otherwise 
indicated. 

ASME – American Society of Mechanical Engineers, current designation as of the Bid date unless 
otherwise indicated. 
ASTM – American Society for Testing Materials, current designation as of the Bid date unless otherwise 
indicated. 
AWWA – American Water Works Association, current designation as of the Bid date unless otherwise 
indicated. 
Bid - The offer or proposal of the bidder submitted on the prescribed form setting forth the prices for the 
work to be performed. 

Bidder - Any person, firm or corporation submitting a bid for the work. 
Bonds - Bid, Performance and Payment Bonds and other instruments of security, furnished by the 
Contractor and his surety in accordance with the Contract Documents. 
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in the work 
within the general scope of the Contract Documents, or authorizing an adjustment in the contract price or 
contract time. 
Completion - That date as certified by the Engineer when the construction of the project or a specified 
part thereof is sufficiently completed, in accordance with the Contract Documents, so that the project or 
specified part can be utilized for the purposes for which it is intended. 
Contract Documents - The contract, including Advertisement for Bids, Information for Bidders, Bid, 
including Bid Representations and Certifications, Bid Bond, Agreement, Payment Bond, Performance 
Bond, Notice of Award, Notice to Proceed, Change Order, General Provisions, Special Provisions, 
Technical Specifications, Drawings, and Addenda. 
Contract Price – The total monies payable to the Contractor under the terms and conditions of the Contract 
Documents. 
Contract Time – The number of calendar or working days as stated in the Contract Documents for the 
completion of the work. 
Contractor – The person, firm or corporation with whom the Owner has executed the Agreement. 
Drawings – The part of the Contract Documents which shows the characteristics and scope of the work to 
be performed and which have been prepared or approved by the Engineer. 
Engineer – City Engineer of the City of Los Banos, acting either directly or through properly authorized 
agents, such agents, acting within the scope of the particular duties entrusted to them. 
Field Order – A written order effecting a change in the work not involving an adjustment in the contract 
price or an extension of the contract time, issued by the Engineer to the Contractor during construction. 
IEEE – Institute of Electrical and Electronics Engineers, current designation as of the Bid date unless 
otherwise indicated. 
NEMA – National Electrical Manufacturers Association, current designation as of the Bid date unless 
otherwise indicated. 
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Notice of Award – The written notice of the acceptance of the Bid from the Owner to the successful bidder. 
Notice to Proceed – Written communication issued by the Owner to the Contractor authorizing him to 
proceed with the work and establishing the date of commencement of the work. 
Owner – City of Los Banos. 
Production Data – All illustrations, standard schedules, performance charts, instructions, brochures, 
diagrams and other information furnished by the Contractor to illustrate a material, product or system for 
some portion of the work. 
Project – The undertaking to be performed as provided in the Contract Documents. 
REA – Rural Electrification Association, current designation as of the Bid date unless otherwise indicated. 
Samples – Physical examples which illustrate materials, equipment or workmanship, and establish 
standards by which the work will be judged. 
Shop Drawings – All drawings, diagrams, schedules and other data which are specifically prepared for 
the work by the Contractor, a subcontractor, manufacturer, supplier or distributor, to illustrate some portion 
of the work. 
Specifications – A part of the Contract Documents consisting of written descriptions of a technical nature 
of materials, equipment, construction systems, standards and workmanship. 
Standards - City of Los Banos Standard Specifications, The Standard Specifications of the Department 
of Transportation of the State of California (Caltrans) dated 2010 and subsequent updates to that 2010 
edition, and The Standard Plans of the Department of Transportation of the State of California (Caltrans) 
dated 2010 and subsequent updates to this 2010 edition. 

Subcontractor – An individual, firm or corporation having a direct contract with the Contractor or with any 
other subcontractor for the performance of a part of the work at the site. 
Supplier – Any person or organization who supplies materials or equipment for the work, including that 
fabricated to a special design, but who does not perform labor at the site. 
Work – All labor necessary to produce the construction required by the Contract Documents, and all 
materials and equipment incorporated or to be incorporated in the project. 
Written Notice – Any notice to any party of the Agreement relative to any part of this Agreement in writing 
and considered delivered and the service thereof completed, when posted by certified or registered mail to 
the said party at his last given address, or delivered in person to said party or his authorized representative 
on the work. 
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2. Order of Precedence of Contract Documents 
 

In resolving conflicts resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as follows: 

1. Permits from other agencies as may be required by law 
2. Change orders 
3. Agreement 
4. Addenda 

5. Contractor’s Bid (Bid Form) 
6. Advertisement for Bids 
7. Information for Bidders 

8. Supplementary General Conditions 
9. General Provisions 

10. Special Provisions 
11. Technical Specifications 
12. Drawings 
13. Referenced Standard Specifications 

If the conflicts cannot be resolved by the precedence prescribed above, the most stringent requirements 
shall prevail. 

3. Venue 
 

Contractor, and any subcontractor, supplier and any other person or organization performing any part of 
work, agree that each of them will waive jurisdiction and venue and shall submit to the jurisdiction of the 
courts of the State of California in the County of Merced, regardless of residence or domicile, with respect 
to any actions or suits at law or in equity arising under or related to the bidding, award or performance of 
the work or with regard to any matter whatsoever arising out of or relating to the validity, construction, 
interpretation or reinforcement of the Agreement as against Owner or any of their consultants, and/or any 
of their respective directors, officers, employees, representatives or agents. 

4. Giving Notice 
 

Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed 
to have been validly given if delivered in person to the individual or to a member of the firm or to an officer 
of the corporation for whom it is intended, or if delivered at or sent by registered or certified mail, postage 
prepaid, to the last business address known to the giver of the notice. 

5. Cumulative Remedies 
 

The duties and obligations imposed by these General Provisions and the rights and remedies available 
hereunder to the parties hereto, and, in particular but without limitation, the warranties, guarantees and 
obligations imposed upon Contractor by the General Provisions and all of the rights and remedies available 
to Owner thereunder are in addition to, and are not to be construed in any way as a limitation of, any rights 
and remedies available to any or all of them which are otherwise imposed or available by laws or 
regulations, by special warranty or guarantee or by other provisions of the Contract Documents, and the 
provisions of this paragraph will be as effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right and remedy to which they apply. 
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6. Non-discrimination 
 

During the performance of the project, Contractor and subcontractors shall not unlawfully discriminate 
against any employee or applicant for employment because of race, color, ancestry, religion, sex, national 
origin, marital status, age, medical condition (cancer-related), physical handicap (including AIDS), or sexual 
orientation. Equal employment extends, but is not limited to recruitment, compensation, benefits, layoff, 
termination, and all other conditions of employment. Contractor and Contractor’s Subcontractors shall 
ensure that the evaluation/treatment of their employees and applicants for employment are free of such 
discrimination. Contractor and Contractor’s Subcontractors shall comply with the provisions of the Fair 
Employment and Housing Act (Government Code, Section 12900 et seq.) and the applicable regulations 
promulgated there under (California Administrative Code, Title 2, Section 7285.0 et seq.). The applicable 
regulations of the Fair Employment and Housing Commission implementing Government Code, Section 
12900, set forth in Chapter 5 of Division 4 of Title 2 of the California Administrative Code and incorporated 
into this agreement by reference and made a part hereof as if set forth in full. 
Contractor and any of Contractor’s Subcontractors shall give written notice of their obligations under this 
clause to labor organizations with which they have a collective bargaining or other agreement. 
Contractor shall include the nondiscrimination and compliance provisions of the clause in all subcontracts 
to perform work under the contract. 
Contractor shall grant access by representative of the Department of Fair Employment and Housing and 
the Owner upon reasonable notice at any time during normal business hours, but in no case less than 
twenty-four (24) hours’ notice, to such of its books, records, accounts, other sources of information and its 
facilities as said Owner shall require to ascertain compliance with this clause. 

7. Non-discrimination of the Disabled 
 

The Owner will not aid or perpetuate discrimination against a qualified disabled individual by funding as an 
agency, organization, or person that discriminates on the basis of handicap in providing aid, benefit, or 
service to beneficiaries of the program or activity. The Owner is committed to provide access to all Owner 
services, programs, and meetings open to the public for people with disabilities. In this regard the Owner 
and all of its vendors and Contractor will take all reasonable steps to ensure that disabled individuals have 
the maximum opportunity for the same level of aid, benefit, or service as any other individual. 

8. Additional Instructions and Detail Drawings 
 

The Contractor may be furnished additional instructions and detail drawings by the Engineer, as necessary 
to carry out the work required by the Contract Documents. The additional drawings and instructions thus 
supplied will become a part of the Contract Documents. The Contractor shall carry out the work in 
accordance with the additional detail drawings and instructions. 

9. Schedules, Reports and Records 
 

The Contractor shall submit to the Owner such schedules, reports, records and other data as the Owner 
may request concerning work performed or to be performed. 
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Prior to the first partial payment estimate, the Contractor shall submit schedules showing the order in which 
it is to carry on the work, including dates at which he will start the various parts of the work, estimated date 
of completion of each part and, as applicable: 

A. A detailed cost breakdown of the work under each bid item awarded. The breakdown, after 
receiving favorable review by the Engineer, will become the basis for partial payment 
determination. Elements of work shall be grouped by building, structure, pipeline, system, 
etc. Within each grouping, work shall be itemized by readily measurable quantities of work 
completed in place. For example, concrete should be in units of cubic yard including form 
work and reinforcing steel. Mobilization costs, bond and insurance costs, and overhead 
costs shall not be prorated over items of work. In the event the cost breakdown is not 
favorably reviewed by the Engineer, another cost breakdown shall be submitted that is 
mutually acceptable to the Contractor and the Engineer. 

B. The dates at which special detail drawings will be required; and respective dates for 
submission of shop drawings, the beginning of manufacture, the testing and the 
installation of materials, supplies and equipment. The Contractor shall also submit a 
schedule of payments that he anticipates he will earn during the course of the work. 

10. Drawings and Specifications 
 

The intent of the drawings and specifications is that the Contractor shall furnish all labor, materials, tools, 
equipment, and transportation necessary to complete the project in an acceptable manner, ready for use, 
occupancy or operation by the Owner, unless explicitly specified otherwise in the bid documents. 
In case of conflict between the drawings and specifications, the specifications shall govern. Figure 
dimensions on drawings shall govern over scale dimensions and detailed drawings shall govern over 
general drawings. 
Any discrepancies found between the drawings and specifications and site condition or any inconsistencies 
or ambiguities in the drawings or specifications shall be immediately reported to the Engineer, in writing, 
who shall promptly correct such inconsistencies or ambiguities in writing. Work done by the Contractor 
after his discovery of such discrepancies, inconsistencies or ambiguities shall be done at the Contractor’s 
risk. 
The Owner will furnish to the Contractor, free of charge, six copies of drawings and specifications for the 
work. The Contractor shall keep one copy of all current drawings and specifications on the job site, in good 
order, available to the Engineer and his representatives. 
All drawings, specifications, and copies thereof furnished by the Owner are the property of the Owner. They 
are not to be used on other work, and, with the exception of the signed contract set, are to be returned to the 
Owner on request, at the completion of the work. 

11. Shop Drawings, Production Data and Samples 
 

The Contractor shall review, approve and submit to the Engineer all Shop Drawings, Production Data and 
Samples as may be necessary for prosecution of the Work and as required by the Contract Documents. 
The Contractor shall review and approve all Shop Drawings, Production Data and Samples prior to 
submitting them to the Engineer. By approving and submitting Shop Drawings, Production Data and 
Samples, the Contractor represents that he has determined and verified all materials, measurements and 
criteria related thereto, and that he has checked and coordinated the information contained within such 
submittals with the requirements of the Contract Documents. Any Shop Drawing, Production Data or 
Sample submitted to the Engineer without having been approved by the Contractor will be returned 
unreviewed to the Contractor. 
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For each item where shop drawings, production data or samples are required, the Contractor shall submit 
a minimum of six approved sets, hard copies, or one set, electronically. The Engineer shall review all shop 
drawings, production data and samples and retain three sets after his review. The remaining sets shall be 
returned to the Contractor with actions defined as follows: 

A. NO EXCEPTIONS TAKEN – Accepted subject to its compatibility with future submissions 
and additional partial submissions for portions of the work not covered in this submission. 

B. MAKE CORRECTIONS NOTED – Same as NO EXCEPTIONS TAKEN except that minor 
corrections as noted shall be made by the Contractor. 

C. REVISE AND RESUBMIT – Rejected because of major inconsistencies or errors which shall 
be resolved by the Contractor prior to subsequent review by the Engineer. 

D. REJECTED – Submitted material does not conform to Contract Documents in major 
respect. 

The Engineer’s review is only for general conformance with the design concept of the project and general 
compliance with the information given in the Contract Documents. It shall not include review of quantities, 
dimensions, weights or gauges, fabrications processes, construction methods, coordination with other 
trades, or construction safety precautions, all of which are the responsibility of the Contractor. 
The Engineer shall not be responsible for any deviations from the Contract Documents not brought to the 
attention of the Engineer in writing by the Contractor and acknowledged in writing by the Engineer. 
Portions of the work requiring shop drawings, production data and samples shall not begin until the 
submission has been favorably reviewed by the Engineer. A copy of each favorably reviewed shop 
drawing, product data and sample shall be kept in good order by the Contractor at the site and shall be 
available to the Engineer. 

12. Materials, Services and Facilities 
 

It is understood that, except as otherwise specifically stated in the Contract Documents, the Contractor 
shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, 
supervision, and all other services and facilities of any nature whatsoever necessary to execute, complete, 
and deliver the work within the specified time. 
Materials and equipment shall be so stored as to ensure the preservation of their quality and fitness for the 
work. Stored materials and equipment to be incorporated in the work shall be located so as to facilitate 
prompt inspection. 
Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, 
cleaned and conditioned as directed by the manufacturer. 
Materials, supplies and equipment shall be in accordance with samples submitted by the Contractor and 
reviewed by the Engineer. 
Materials, supplies or equipment to be incorporated into the work shall not be purchased by the Contractor 
or any of Contractor’s Subcontractors subject to a chattel mortgage or under a conditional sale contract or 
other agreement by which an interest is retained by the seller. 

13. Inspection and Testing 
 

All materials and equipment used in the construction of the project shall be subject to adequate inspection 
and testing in accordance with generally accepted standards, as required and defined in the Contract 
Documents. 
The Contractor shall provide, at his expense, the necessary testing and inspection services required by the 
Contract Documents, unless otherwise provided. (See Section 6 of the Special Provisions) 
The Owner shall provide all other inspections and testing services not required by the Contract Documents. 
If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having 
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jurisdiction specifically require any work to be inspected, tested, approved by someone other than the 
Contractor, the Contractor will give the Engineer timely notice of readiness. The Contractor will then furnish 
the Engineer the required certificates of inspection, testing or approval. 
Neither observations by the Engineer nor inspections, tests or approvals by persons other than the 
Contractor shall relieve the Contractor of his obligations to perform the Work in accordance with the 
requirements of the Contract Documents. 
The Engineer and his representatives will at all times have access to the Work. In addition, authorized 
representatives and agents of the Owner and appropriate Federal or State agencies shall be permitted to 
inspect all work, material, payrolls, records of personnel, invoices of materials, and other relevant data and 
records. The Contractor will provide proper facilities for such access and observation of the Work and also 
for any inspection or testing thereof. 
If any work is covered contrary to the written request of the Engineer, it must, if requested by the Engineer, 
be uncovered for his observation and replaced at the Contractor’s expense. 
If any work has been covered which the Engineer has not specifically requested to observe prior to it being 
covered, or if the Engineer considers it necessary or advisable that covered work be inspected or tested 
by others, the Contractor, at the Engineer’s request, will uncover, expose, or otherwise make available for 
observation, inspection or testing as the Engineer may require, that portion of the work in question, 
furnishing all necessary labor, materials, tools, and equipment. If it is found that such work is not found to 
be defective, the Contractor will be allowed an increase in the contract price of an extension of the contract 
time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction and an appropriate change order shall be issued. 

14. Substitutions 
 

Whenever a material, article or piece of equipment is identified on the Drawings or Specifications by 
reference to brand name or catalogue number, it shall be understood that this is referenced for the purpose 
of defining the performance of other salient requirements and that other products of equal capacities, 
quality and function shall be considered. The Contractor may recommend the substitution of a material, 
article or piece of equipment of equal substance and function for those referred to in the Contract 
Documents by reference to brand name or catalogue number, and if, in the opinion of the Engineer, such 
material, article, or piece of equipment is of equal substance and function to that specified, the Engineer 
may approve its substitution and use by the Contractor. The Contractor warrants that if substitutes are 
approved, no major changes in the function or general design of the project will result. Incidental changes 
or extra component parts required to accommodate the substitute will be made by the Contractor without 
a change in the contract price or contract time. 

15. Patents 
 

The Contractor shall pay all applicable royalties and license fees. He shall defend all suits or claims for 
infringement of any patent rights and save the Owner harmless from loss on account thereof, except that 
the Owner shall be responsible for any such loss when a particular process, design, or the product of a 
particular manufacturer or manufacturers is specified, but if the Contractor has reason to believe that the 
design, process or product specified is an infringement of a patent, he shall be responsible for such loss 
unless he promptly gives such information to the Engineer. 

16. Surveys, Permits and Regulations 
 

The Engineer will furnish lines and grades as required for the construction of the work. The Contractor 
shall make a general check of all lines, dimensions and elevations and shall make all necessary rechecks 
during the progress of the work to avoid errors in construction. The Contractor shall be responsible for 
proper dimensions and fittings of all items of work being performed by him. Should any discrepancy be 
found in lines, dimensions or elevations, they shall be reported to the Engineer immediately. 
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The Contractor shall protect all existing property and survey monuments, including survey control 
monuments for this work. The Contractor is responsible for protecting and preserving survey monuments 
and other survey markers. Any survey monuments damaged as a direct or indirect result of construction 
activities shall be re-established by a duly licensed land surveyor at the Contractor’s sole expense. A 
corner record shall be filed in accordance with State law for any reset monuments at the Contractor’s sole 
expense. 
The Contractor shall carefully preserve benchmarks, reference points and stakes and, in case of willful or 
careless destruction, he shall be charged with the resulting expense and shall be responsible for any 
mistakes that may be caused by their unnecessary loss or disturbance. 
Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured and 
paid for by the Contractor. Permits, licenses and easements for permanent structures or permanent 
changes to existing facilities shall be secured and paid for by the Owner, unless otherwise specified. The 
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the 
conduct of the Work as drawn and specified. If the Contractor observes that the Contract Documents are 
at variance therewith, he shall promptly notify the Engineer in writing, and any necessary changes shall be 
adjusted as provided in Paragraph 19 of these General Provisions, Changes in the Work. 

17. Protection of Work, Property and Persons 
 

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the work. He will take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to all employees on the work and other 
persons who may be affected thereby, all the work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site, and other property at the site or adjacent thereto, including 
trees, shrubs, pavements, roadways, structures and utilities not designated for removal, relocation or 
replacement in the course of construction. 
The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public 
body having jurisdiction. He shall erect and maintain, as required by the conditions and progress of the 
work, all necessary safeguards for safety and protection. He shall notify owners of adjacent utilities when 
prosecution of the work may affect them. The Contractor shall remedy all damages, injury or loss to any 
property caused, directly or indirectly, in whole or in part, by the Contractor, any of Contractor’s 
Subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, except damage or loss attributable to the fault of the Contract Documents or to the 
acts or omissions of the Owner or the Engineer or anyone employed by either of them or anyone for whose 
acts either of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault 
or negligence of the Contractor. 

In emergencies affecting the safety of persons or the work or property at the site or adjacent thereto, the 
Contractor, without special instruction or authorization from the Engineer or Owner, shall act to prevent 
threatened damage, injury or loss. He will give the Engineer prompt written notice of any significant 
changes in the work or deviations from the Contract Documents caused thereby, and a change order shall 
thereupon be issued covering the changes and deviations involved. 

18. Supervision by Contractor 
 

The Contractor shall supervise and direct the work. He shall be solely responsible for the means, methods, 
techniques, sequences and procedures of construction. The Contractor shall employ and maintain on the 
work, a qualified supervisor or superintendent who shall have been designated in writing by the Contractor 
as the Contractor’s representative at the site. The supervisor shall be present on the site at all times as 
required to perform adequate supervision and coordination of the work. 
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19. Changes in the Work 
 

The Owner may at any time, as the need arises, order changes within the scope of the work without 
invalidating the Agreement. If such changes increase or decrease the amount due under the Contract 
Documents, or in the time required for performance of the work, an equitable adjustment shall be authorized 
by written change order. 
The Engineer may also, at any time, by issuing a field order, make changes in the details of the work. The 
Contractor shall proceed with the performance of any changes in the work so ordered by the Engineer 
unless the Contractor believes that such field order entitles him to a change in contract price or contract 
time, or both, in which event he shall give the Engineer written notice thereof within seven (7) days after 
the receipt of the ordered change, and the Contractor shall not execute such changes pending the receipt 
of an executed change order or further instruction from the Owner. 

20. Changes in Contract Price 
 

The contract price may be changed only by a written change order. The value of any work covered by a 
change order or of any claim for increase or decrease in the contract price shall be determined by one or 
more of the following methods in the order of precedence listed below: 

A. Unit prices previously approved. 
B. An agreed lump sum. 
C. If a lump sum or unit price cannot be mutually agreed upon, the Contractor shall be entitled 

to the sum of the following costs of doing the extra work: 
1. Direct Labor Costs. Charges for cost of all the labor furnished and used by the 
Contractor shall be made for manual classifications up to and including general foreman. It 
will not include charges for assistant superintendents, superintendents, office personnel, 
timekeepers, and maintenance and mechanics. The time charged to extra work shall be 
subject to the daily approval of the Engineer and evidence of such daily approval shall be 
submitted with the billing. Labor rates used to calculate the costs shall be those so 
designated in the Advertisement for Bids. No time or charges will be allowed, except when 
the men are actually engaged in the proper, efficient, and diligent performance or completion 
of the extra work as authorized. Overtime shall not be worked without prior approval by the 
Engineer. 
2. Equipment Costs. Charges for the rental and operation of the equipment furnished 
and used by the Contractor shall be made for all prime construction and automotive 
equipment. It will not include charges for equipment or tools with a new cost of $1,000.00 
or less. Equipment time charges must be subject to the daily approval submitted with the 
billing. The equipment rental and operation rates used shall be those agreed upon by the 
Engineer and the Contractor prior to commencement of the extra work. No time or charges 
will be allowed except when equipment is actually being used for the proper and efficient 
performance or completion of the extra work as authorized. 

3. Material Costs. Charges for the cost of materials furnished by the Contractor shall 
be made providing such furnishing was specifically authorized in the extra work order and 
the actual use verified by the Engineer. Charges must be net cost to the Contractor 
delivered at the job, and vendor’s invoice must accompany the billing along with verification 
of use of such materials by the Engineer. 
4. Tools, Supplies, Overhead, Supervision and Profit. A charge for tools, supplies, 
overhead, supervision and profit will be allowed in the amount of 15% of the Total Direct 
Labor Costs, and Material Costs, as defined above. 

Any extra work performed hereunder shall be subject to all of the provisions of the contract and the 
Contractor’s sureties shall be bound with reference thereto as under the Contract. 
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21. Time for Completion and Liquidated Damages 
 

The date of beginning and the time for completion of the work are essential conditions of the Contract 
Documents and the work embraced shall be commenced on a date specified in the Notice to Proceed. 
Time is of the essence in this Agreement. The Contractor shall proceed with the work at such a rate of 
progress to ensure full completion within the contract time. It is expressly understood and agreed, by and 
between the Contractor and the Owner, that the contract time for the completion of the work described 
herein is a reasonable time. 
The parties hereto agree that it is extremely difficult and impractical in this case to determine the actual 
damages the Owner will suffer if the Contractor fails to complete the work within the contract time and for 
said reason, if the Contractor shall fail to complete the work within the contract time, or extension of time 
is not granted by the Owner, then the Contractor will pay to the Owner the amount for liquidated damages 
as specified in the Agreement for each calendar day that the Contractor shall be in default after the time 
stipulated in the Contract Documents. The time for completion of the work shall be extended, and the 
Contractor shall not be charged with liquidated damages or any excess cost when the delay in completion 
of the work is due to the following, and the Contractor has promptly given written notice, as defined in 
Section 12 of the Special Provisions, of such delay to the Engineer: 

A. To any preference, priority or allocation order duly issued by the Owner. 
B. To unforeseeable caused beyond the control and without the fault or negligence of the 

Contractor, including but not restricted to, acts of God or of the public enemy, acts of the 
Owner, acts of another contractor in the performance of a contract with the Owner, fires, 
floods, epidemics quarantine restrictions, strikes, freight embargoes, and climatic conditions 
which, in the opinion of the Engineer, make prosecution of the work unreasonably difficult. 

C. To any delays of subcontractors occasioned by any of the causes specified in the above 
paragraphs. 

22. Correction of Work 
 

The Contractor shall promptly remove from the premises all work rejected by the Engineer for failure to 
comply with the Contract Documents, whether incorporated in the construction or not, and the Contractor 
shall promptly replace and re-execute the work in accordance with the Contract Documents and without 
expense to the Owner and shall bear the expense of making good all work of other contractors destroyed 
or damaged by such removal or replacement. 

23. Suspension of Work, Termination and Delay 
 

The Owner may, at any time and without cause, suspend the work or any portion thereof for a period of not 
more than ninety days, or such further time as agreed upon by the Contractor, by written notice to the 
Contractor and the Engineer, which notice shall fix the date on which work shall be resumed. The 
Contractor will resume that work on the date so fixed. The Contractor will be allowed an increase in the 
contract price or an extension of the contract time, or both, directly attributable to any such suspension. 
If the Contractor is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit 
of his creditors, or if a trustee or receiver if appointed for the Contractor or for any of his property, or if he 
files a petition to take advantage of any debtor’s act or to reorganize under the bankruptcy or applicable 
laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if 
he fails to make prompt payments to Contractor’s Subcontractors or for labor, materials or equipment or if 
he disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction over the 
Work or if he disregards the authority of the Engineer, or if he otherwise violates any provision of the 
Contract Documents, then the Owner may, without prejudice to any other right or remedy and after giving 
the Contractor and his surety a minimum of ten (10) days from delivery of a written notice, terminate the 
services of the Contractor, and finish the work by whatever method he may deem expedient. In such case, 
the Contractor shall not be entitled to receive any further payment until the work is finished. If the unpaid 
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balance is less than the actual cost of completing the project, then the Contractor shall pay the difference 
to the Owner. Such costs incurred by the Owner will be determined by the Engineer and incorporated in a 
change order. 
Where the Contractor’s services have been so terminated by the Owner, said termination shall not affect 
any right of the Owner against the Contractors then existing or which may thereafter accrue. Any retention 
or payment of monies by the Owner due the Contractor will not release the Contractor from compliance 
with the Contract Documents. 
After ten (10) days from delivery of a written notice to the Contractor and the Engineer, the Owner may, 
without cause and without prejudice to any other right or remedy, elect to abandon the project and terminate 
the contract. In such case, the Contractor shall be paid for all work executed and any expense sustained 
plus reasonable profit. 
If, through no act or fault of the Contractor, the work is suspended for a period of more than ninety (90) 
days by the Owner or under an order of court or other public authority, or the Engineer fails to act on any 
request for payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor 
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days of its 
approval and presentation, then the Contractor may, after the (10) days from delivery of a written notice to 
the Owner and the Engineer stop the work until he has been paid all amounts then due, in which event and 
upon resumption of the work, change orders shall be issued for adjusting the contract price or extending 
the contract time or both to compensate for the costs and delays attributable to the stoppage of the work. 

24. Progress Estimates 
 

On or about the last day of the calendar month, the Contractor will, except as hereinafter provided, make 
in writing and certify to the Owner an estimate which, in his opinion, is just and fair of the amount and value 
of the work completed by the Contractor up to that time in the performance of the contract. In case of work 
for which unit prices are named in the contract, the estimate shall be computed on the basis of said unit 
prices. In the case of work for which a lump sum is named in the contract, the Engineer may use a 
breakdown of the lump sum price submitted by the Contractor, provided that such breakdown is submitted 
within 10 calendar days after the execution of the Agreement in a form acceptable to the Engineer. No 
payment will be made to the Contractor until such schedule has been submitted to and reviewed by the 
Engineer. To the figure thus arrived at shall be added any amounts due the Contractor for extra work and 
the amount of any approved claims for extra costs to the date of the progress estimate the retained 
percentage hereinafter provided for shall be deducted from the total thus computed; and from the 
remainder, there shall be further deducted any amounts due the Owner from the Contractor for supplies or 
materials furnished or services rendered and any other amounts that may be due the Owner under the 
terms of the contract. In preparing estimates for partial payment, consideration shall be given to delivery 
on the site of pipe, and fittings which will become a part of the finished construction work and for which 
payment in full has been made by the Contractor, but no consideration will be given to preparatory work 
done or other materials on hand. From the balance thus determined shall be deducted the amount of all 
previous payments and the remainder shall constitute the partial estimate for that month. Such partial 
estimates shall not be required to be made by strict measurement, but may be made by measurement or 
by estimation or partly by one method and partly by the other and it shall be sufficient if they are approximate 
only. Partial estimates may be withheld or reduced if, in the opinion of the Engineer, the Contractor is not 
diligently and efficiently endeavoring to comply with the intent of the Agreement. 
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25. Progress Payments 
 

The Owner will make payments on account of the contract as follows: Not later than the 30th day of the 
month following the month in which the contract is awarded, and the 30th day of each calendar month 
thereafter, the Owner will pay to the Contractor 95% of the amount earned by the Contractor during the 
preceding month at the rate of prices set forth in the contract, based on the estimate of the Engineer. 
The retention will be held by the Owner until 35 days following filing of the Notice of Completion. 

 
26. Prompt Payment 

 
The Contractor shall promptly pay all of Contractor’s Subcontractors and suppliers within ten (10) days of 
receipt of any progress payment, final payment or retention paid by the Owner to the Contractor. Contractor 
shall advise all of Contractor’s Subcontractors and suppliers that all second-tier Subcontractors and 
suppliers must be paid within ten (10) days of their receipt of payment from the Contractor. 

27. Acceptance and Final Payment 
 

Upon receipt of written notice from the Contractor that the work is ready for final inspection and acceptance, 
the Engineer will promptly make such inspection, and when he finds the work acceptable under the 
contract, and the contract fully performed, he will promptly issue a final certificate, over his own signature, 
stating that the work required by this contract has been completed. The Owner then shall issue a formal 
Notice of Completion, and the entire balance found to be due shall be paid to the Contractor by the Owner 
35 days from the date of recording by the Owner of the Notice of Completion of all work covered by this 
contract. 

Before issuance of the Notice of Completion, the Contractor shall submit satisfactory evidence to the Owner 
that all payrolls, material bills, and other indebtedness connected with the work have been paid, or if not 
paid, then the Contractor shall submit evidence of the status of any unpaid indebtedness. 
The making and acceptance of the final payment shall constitute a waiver of all claims by the Owner except 
the following: 

A. those arising from unsettled liens; 
B. those arising from faulty work appearing within 12 months after the date of filing of the Notice 

of Completion; 
C. those arising from failure to meet the requirements of the Contract Documents or the 

specifications; or, 
D. those arising from manufacturers’ guarantees. 

The acceptance by Contractor of the final payment referred to in this paragraph 27 herein, shall be a release 
of Owner from all claims of liability to Contractor for anything done or furnished for, or relating to, the work 
or for any act or neglect of Owner or of any person relating to or affecting the work, except demands against 
Owner for the remainder, if any, of the amounts kept or retained under the provisions of Paragraph 25, 
Progress Payments, herein; and excepting pending, unresolved claims. 

28. Quantities and Unit Prices 
 

The quantities noted in the schedule are approximation for comparing bids, and no claim shall be made 
against the Owner for excess or deficiency therein. Payment at the unit prices set forth in the schedule will 
constitute payment in full for the completed work and will include materials, supplies, labor, tools, 
machinery, and all other expenditures incident to satisfactory compliance with the contract, unless 
otherwise specifically provided. 
The quantities of work performed will be computed for payment by the Engineer on the basis of 
measurements taken by the Engineer, and these measurements shall be final and binding. 
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29. Insurance 
 

The Contractor shall not commence work under this Agreement until he has obtained all the insurance 
required under this section and such insurance has been approved by the Owner, nor shall the Contractor 
allow any Contractor’s Subcontractor to commence work on his subcontract until the insurance required of 
the subcontractor has been so obtained and approved. All insurance required under this section shall be 
maintained at the expense of the Contractor continuously during the life of the contract up to the date of 
acceptance of the work by the Owner. 
Commercial General Liability and Automobile Liability Insurance – The Contractor shall provide and 
maintain the following commercial general liability and automobile liability insurance: 

A. Coverage – Coverage for commercial general liability and automobile liability insurance 
shall be at least as broad as the following: 

1. Insurance Services Office Commercial General Liability coverage (Occurrence Form CG 
0001) 

 
2. Insurance Service Office Form Number CA 0001 (ed. 1/87) covering Automobile 

Liability, Code 1 (any auto) 
 

B. Limits – The Contractor shall maintain limits no less than the following: 
1. General Liability – Two million dollars ($2,000,000) per occurrence for bodily injury, 

personal injury and property damage. If Commercial General Liability Insurance or other 
form with a general aggregate limit is used, either the general aggregate limit shall apply 
separately to the project/location (with the ISO CG 2501 or insurer’s equivalent 
endorsement provided to the Owner) or the general aggregate limit shall be twice the 
required occurrence limit. 

2. Automobile Liability – One million dollars ($1,000,000) per accident for bodily injury and 
property damage combine single limit. 

3. If the Contractor maintains broader coverage and/or higher limits than the minimums 
shown above, the Entity requires and shall be entitled to the broader coverage and/or 
higher limits maintained by the Contractor. 

C. Required provisions – The general liability and automobile liability policies are to contain, to 
be endorsed to contain the following provisions: 

 
1. The Owner and i’s directors, officers, employees, agents and volunteers are to be 

covered as insured as respects: liability arising out of activities preformed by on or behalf 
of the Contractor, products and completed operations of the Contractor, premises 
owned, occupied or used by the Contractor, or automobiles owned, leased, hired or 
borrowed by the Contractor. The coverage shall contain no special limitations on the 
scope of protection afforded to the Owner and its directors, officers, employees, agents 
and volunteers.  
 

2. For any claims related to this work, the Contractor’s insurance shall be the primary 
insurance as respects the Owner and its directors, officers, employees, agents and 
volunteers. Any insurance, pooled coverage or self-insurance maintained by the Owner 
and its directors, officers, employees, agents and volunteers shall not contribute to it. 

 
3. Any failure to comply with reporting or other provisions of the policies including breaches 

of warranties shall not affect coverage provided to the Owner and their directors, officers, 
employees, agents and volunteers. 
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4. The Contractor’s insurance shall apply separately to each insured against whom claim 
is made or suit is brought, except with respect to the limits of the insurer’s liability. 

 
5. Each insurance policy required by this clause shall be endorsed to state that coverage 

shall not be suspended, voided, canceled by either party, reduced in coverage or in limits 
except after thirty (30) days prior written notice by certified mail, return receipt requested, 
has been given to the Owner. 

 
D. Other Insurance Provisions -- The insurance policies are to contain, or be endorsed to 

contain, the following provisions: 
1. Additional Insured Status --The Entity, its officers, officials, employees, and volunteers 

are to be covered as insureds on the CGL policy with respect to liability arising out of 
work or operations performed by or on behalf of the Contractor including materials, parts, 
or equipment furnished in connection with such work or operations. Coverage can be 
provided by endorsement to the Contractor’s insurance (at least as broad as ISO Form 
CG 20 10 11 85 or if not available, through the addition of both CG 20 10, CG 20 26, 
CG 20 33, or CG 20 38; and CG 20 37, or 20 40 if a later edition is used). 

2. Primary Coverage -- For any claims related to this contract, the Contractor’s insurance 
coverage shall be primary and non-contributory and at least as broad as ISO CG 20 
01 12 19 as respects the Entity, its officers, officials, employees, and volunteers. Any 
insurance or self-insurance maintained by the Entity, its officers, officials, employees, or 
volunteers shall be excess of the Contractor’s insurance and shall not contribute with it. 
This also applies to any Excess or Umbrella liability policies. 

3. Umbrella or Excess Policy -- The Contractor may use Umbrella or Excess Policies to 
provide the liability limits as required in this agreement. The Umbrella or Excess policies 
shall be provided on a true “following form” basis, with coverage at least as broad as 
provided on the underlying CGL insurance. 

4. Waiver of Subrogation -- Contractor hereby grants to Entity a waiver of any right to 
subrogation which any insurer of said Contractor may acquire against the Entity by virtue 
of the payment of any loss under such insurance. Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation, but this 
provision applies regardless of whether or not the Entity has received a waiver of 
subrogation endorsement from the insurer. 

E. Deductibles and Self-Insured Retentions – Any deductible or self-insured retention must be 
declared to and approved by the Owner. At the option of the Owner, either the insurer shall 
reduce or eliminate such deductibles or self-insured retentions. 

F. Acceptability of Insurers – Insurance is to be placed with insurers having a current A.M. 
Best’s rating of no less than A-: VII or equivalent. 

Workers’ Compensation and Employer’s Liability Insurance – The Contractor and all subcontractors shall 
cover or insure under the applicable laws relating to workers’ compensation insurance, all of their 
employees working on or about the construction site, regardless of whether such coverage or insurance is 
mandatory or merely elective under law, and the Contractor shall defend, protect and save harmless the 
Owner and its directors, officers, employees, agents and volunteers from and against all claims, suits, and 
actions arising from any failure of the Contractor or any subcontractor to maintain such insurance. Before 
beginning work, Contractor shall furnish to the Owner satisfactory proof that Contractor has taken out for 
the period covered by the work under this Contract, full compensation insurance for all persons employed 
directly by Contractor or through subcontractors in carrying out the work contemplated under this Contract, 
all in accordance with the “Workers’ Compensation and Insurance Act,” Division IV of the Labor Code of 
the State of California and any Acts amendatory thereof. 
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The Contractor shall provide employer’s liability insurance in the amount of, at least, $1,000,000 per 
accident for bodily injury and disease. 
The Contractor shall provide the Owner with a certificate of Workers’ Compensation and Employers’ liability 
insurance coverage. 
In signing the Agreement, Contractor makes the following certification required by Section 1861 of the 
Labor Code: 
“I am aware of the provisions of Section 3700 of the Labor Code which requires each employer to be 
insured against liability for workmen’s compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of the 
work of this contract.” 

Evidences and Cancellation of Insurance – Prior to execution of the Agreement, the Contractor shall file 
with the Owner evidence of insurance from an insurer or insurers certifying to the coverage of all insurance 
required herein. Such evidence shall include original copies of the ISO CG 2010 (or insurer’s equivalent) 
signed by the insurer’s representative and certificate of insurance (Accord Form 25-S or equivalent). All 
evidence of shall be certified by a properly authorized officer, agent or qualified representative of the insurer 
and shall certify the names of the insured, any additional primary insurers, where appropriate, the type and 
amount of the insurance, the location and operations to which the insurance applies, the expiration date, 
and that the insurer will give by certified mail, written notice to the Owner at least thirty (30) days prior to 
the effective date of any cancellation, lapse or material change in the policy. 
The Contractor shall, upon demand of the Owner, deliver to the Owner all such policy or policies of 
insurance and the receipts for payment of premiums thereon; and should the Contractor neglect to obtain 
and maintain in force any such insurance or deliver such policy or policies and receipts to the Owner, then 
it shall be lawful for the Owner to obtain and maintain such insurance, and the Contractor hereby appoints 
the Owner the true and lawful attorney-in-fact to do all things necessary for this purpose. All money paid 
by the Owner for insurance premiums under the provisions of this article shall be charged to the Contractor. 

30. Contract Security 
 

The Contractor shall, within ten (10) days after the receipt of the Notice of Award, furnish the Owner with a 
performance bond and a payment bond in penal sums equal to 100% of the contract price, conditioned 
upon the performance by the Contractor of all undertakings, covenants, terms, conditions and agreements 
of the Contract Documents, and upon the prompt payment by the Contractor to all persons supplying labor 
and materials in the prosecution of the work provided by the Contract Documents. Such bonds shall be 
executed by the Contractor and corporate bonding company licensed to transact such business in the state 
in which the Work is to be performed and named on the current list of “Surety Companies Acceptable 
Federal Bonds” as published in the Treasury Department Circular Number 570. The expense of these 
bonds shall be borne by the Contractor. If at any time a surety on any such bond is declared a bankrupt 
or loses its right to do business in the state in which the work is to be performed or is removed from the list 
of surety companies accepted on Federal bonds, Contractor shall within ten (10) days after notice from the 
Owner to do so, substitute an acceptable bond (or bonds) in such form and sum and signed by such other 
surety or sureties as may be satisfactory to the Owner. The premiums on such bond (s) shall be paid by 
Contractor. No further payments shall be deemed due nor shall be made until the new surety or sureties 
shall have furnished an acceptable bond to the Owner. 
Attached to the bonds shall be the original, or a certified copy, of the unrevoked appointment, power of 
attorney, bylaws or other instrument which entitles and authorizes the person to execute the bond to do 
so, a certified copy of the certificate of authority or the insurer issued by the Insurance Commissioner of 
the county in which the Owner is located which would state that the certificate of authority of the insurer 
(the bonding company) has not been surrendered, revoked, cancelled, annulled, or suspended. 
The performance bond shall remain in full force and effect during the warranty period of 12 months 
from the date of acceptance of the work by the Owner. 
If requested by the Owner or Engineer, copies of the insurer’s most recent annual statement and quarterly 
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statement filed with the Department of Insurance pursuant to Article 10 (commencing with Section 900) of 
Chapter 1 of Part 2 of Division 1 of the Insurance Code, shall be provided to the Owner or Engineer within 
10 calendar days of the insurer’s receipt of the request to submit the statements. 

31. Assignments 
 

Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of the contract or any 
portion thereof, or of his right, title or interest therein, or his obligation thereunder, without written consent 
of the other party. 

32. Indemnification 
 

Contractor shall indemnify and hold harmless and defend the Owner and the Engineer and their directors, 
officers, employees, agents or volunteers, and each of them from and against: 

A. Any and all claims, demands, causes of action, damages, costs, expenses, losses or 
liabilities, in law or in equity, of every kind and nature whatsoever for, but not limited to, injury 
to or death of any person including Owner and/or Engineer and/or Contractor, or any 
directors, officers, employees, agents volunteers of the Owner, Engineer or Contractor, and 
damages to or destruction of property of any person, including but not limited to, Owner, 
Engineer and/or Contractor and their directors, officers, employees, agents or volunteers 
arising out of or in any manner directly or indirectly connected with the work to be performed 
under this Agreement, however caused regardless of any negligence of the Owner or the 
Engineer or their directors, officers, employees, agents, or volunteers, except the sole 
negligence of willful misconduct or active negligence of the Owner or the Engineer or their 
directors, officers, employees, agents or volunteers: 

B. Any and all actions, proceedings, damages, costs, expenses, penalties or liabilities in law 
or equity, of every kind or nature whatsoever, arising out of, resulting from or on account of 
the violation of any governmental law or regulation, compliance with which is the 
responsibility of Contractor. 

Contractor shall defend, at Contractor’s own cost, expense and risk, any and all such aforesaid suits, 
actions or other legal proceedings of every kind that may be brought or instituted against the Owner and 
the Engineer or their directors, officers, employees, agents or volunteers. 
Contractor shall pay and satisfy any judgment, award or decree that may be rendered against the Owner 
and their directors, officers, employees, agents, or volunteers in any such suit, action or other legal 
proceedings. 
Contractor shall reimburse the Owner and their directors, officers, employees, agents and/or volunteers, 
for any and all legal expenses and costs incurred by them in connection therewith or in enforcing the 
indemnity herein provided. 
Contractor agrees to carry insurance for this purpose as set out in the specifications. See Paragraph 29 
of these General Provisions for insurance specifications and coverage. Contractor’s obligation to indemnify 
shall not be restricted to insurance proceeds, if any, received by the Owner and the Engineer or their 
directors, officers, employees, agents and/or volunteers. 

33. Separate Contracts 
 

The Owner reserves the right to let other contracts in connection with this project. The Contractor shall 
afford other contractors reasonable opportunity for the introduction and storage of their materials and the 
execution of their work, and shall properly connect and coordinate his work with theirs. If the proper 
execution or results of any part of the Contractor’s work depend upon the work of any other contractor, the 
Contractor shall inspect and promptly report to the Engineer any defects in such work that render it 
unsuitable for such proper execution and results. 
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The Owner may perform additional work related to the project by himself, or he may let other contracts 
containing provisions similar to these. The Contractor will afford the contractors who are parties to such 
contracts (or the Owner, if he is performing the additional work himself), reasonable opportunity for the 
introduction and storage of materials and equipment and the execution of work, and shall properly connect 
and coordinate his work with theirs. 
In the performance of additional work by other contractors or the Owner is not noted in the Contract 
Documents prior to the execution of the Agreement, written notice thereof shall be given to the Contractor 
prior to starting any such additional work. If the Contractor believes that the performance of such requires 
additional expense or entitles him to an extension of the contract time, he may make a claim therefore as 
provided in Items 19 and 20 of these General Provisions. 

34. Subcontracting 
 

The Contractor may utilize the services of specialty subcontractors on those parts of the work which, under 
normal contracting practices, are performed by specialty subcontractors. 
The Contractor shall be fully responsible to the Owner for the acts and omissions of his subcontractors, 
and of persons either directly or indirectly employed by them, as he is of the acts and omissions of persons 
directly employed by him. 
The Contractor shall cause appropriate provisions to be inserted in all contracts relative to the work to bind 
Subcontractors to the Contractor by the terms of the Contract Documents in so far as applicable to the 
work of Subcontractors and to give the Contractor the same power as regards terminating any subcontract 
that the Owner may exercise over the Contractor under any provision of the Contract Documents. 
Nothing contained in this contract shall create any contractual relation between any subcontractor and the 
Owner. 
Contractor shall include all subcontractors as insured under its policies or shall furnish separate 
certificates and endorsements for each subcontractor. All coverage for Subcontractors shall be subject to 
all of the requirements stated herein. 

35. Employment of Apprentices 
 

The Contractor and any Subcontractor under him shall comply with the requirements of Sections 1777.5 
and 1777.6 of the Labor Code in the employment of apprentices. The responsibility for compliance with 
the provisions of said Section 1777.5 for all apprenticeship occupations shall rest with the Contractor. 
Information relative to apprenticeship standards, wage schedules and other requirements may be 
obtained from the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, 
California, or from its branch offices. 

36. Payment of Prevailing Wages 
 

The Contractor and all Subcontractors under him shall pay all laborers, workmen and mechanics on all 
work included in this contract no less than the general prevailing rate of per diem wages for work 
performed, (to wit, within the limits of the City), and no less than the general prevailing rate of per diem 
wages for legal holiday and overtime work in said locality, which per diem wages shall not be less than 
the stipulated rate contained in a schedule thereof which has been ascertained and determined by 
the Council to be the general prevailing rate of per diem wages for each craft or type of workman 
or mechanic needed to execute this contract, and which is now on file with the City Clerk, as set forth 
in the Information for Bidders, and by reference it is incorporated herein and made a part hereof. 
The Contractor shall forfeit, as a penalty to the Owner, two hundred dollars ($200.00) for each 
laborer, workman or mechanic employed for each calendar day or portion thereof such laborer, workman 
or mechanic is paid less than the said stipulated rates for any work done under this contract by him or by 
any Subcontractor under him in violation of Articles 1 and 2 of Chapter 1 Part 7 of Division 11 of the Labor 
Code of the State of California, and said sums and amounts which shall have been so 
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forfeited pursuant to the herein paragraph and the said terms of said Labor Code shall be withheld and 
retained from payments due to the Contractor under said contract, pursuant to this contract and the said 
terms of said Labor Code; but no sum shall be so withheld, retained or forfeited except from the final 
payment without a full investigation by either the Division of Labor law Enforcement of the State 
Department of Industrial Relations or by said Council. 
The difference between such stipulated prevailing wage rates and the amount paid to each workman for 
each calendar day, or a portion thereof, for which each workman was paid less than the stipulated 
prevailing wage rate shall be paid to each workman by the Contractor. The Contractor shall comply with 
the provisions of Section 1775 of the Labor Code of the State of California. 
The Contractor and his subcontractors shall submit certified payroll information electronically to the 
Department of Industrial Relations as well as a hard copy of said certified payrolls to the Owner on a 
monthly basis. 

37. Registration to Train Apprentices 
 

Pursuant to Labor Code Section 1777.5, all contractors shall file with the appropriate Joint Apprenticeship 
Training Committee, a DAS-140 form registering to train apprentices. This requirement to register to train 
apprentices is mandated by Section 1777.5 whether or not you are signatory to or a party of any approved 
training program. Only those programs approved by the California Apprenticeship Council are applicable 
to accept DAS-140 registration forms. 
If the contractor is approved to train apprentices, then apprentices must be called in a ratio not less than 
one apprentice hour for each five journeyman hours. 
However, if the entire contract may be completed within 20 working days or the entire contract (or 
subcontracts) is less than thirty thousand d o l l a r s ($30,000), then the Contractor is exempt from 
requesting apprentices under Labor Code Section 1777.5. 
In addition, all contractors are required to make appropriate training contributions as set forth in the 
prevailing wage determination to each appropriate JATC, or in the alternative, to the California 
Apprenticeship Council. Payments shall be made not less than monthly, calculated and paid by the 
fifteenth of each month, for work performed that prior month. 
The address for the applicable Joint Apprenticeship Training Committee and for the California 
Apprenticeship Council can be obtained by calling the Division of Apprenticeship Standards. 

38. Penalties 
 

Failure to pay the appropriate prevailing wage can result in penalties being assessed as follows: 
A. Up to $50.00 per day per worker for each and every violation; 
B. debarment from future public works for a period not to exceed three years; and 
C. $50.00 per day per worker for each failure to comply with the payment of overtime for all 

hours worked in excess of 8 in one day or 40 in one week. 

Failure to register to train apprentices or failure to pay the appropriate training contribution can result in 
penalties being assessed as follows: 

A. $100.00 per day for each day of violation; and, 

B. debarment from future public works for a period not to exceed three years. 

39. Engineer’s Authority 
 

The Engineer shall act as the Owner’s representative. He shall decide questions which may arise as to 
quality and acceptability of materials furnished and work performed. He shall interpret the intent of the 
Contract Documents in a fair and unbiased manner. The Engineer will make visits to the site and determine 
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if the work is proceeding in accordance with the Contract Documents. 
The Contractor will be held strictly to the intent of the Contract Documents in regard to the quality of 
materials, workmanship and execution of the work. Inspections may be made at the factory or fabrication 
plant of the source of material supply. 
The Engineer will not be responsible for the construction means, controls, techniques, sequences, 
procedures, or construction safety. 

40. Land and Rights-of-Way 
 

Prior to issuance of the Notice to Proceed, the Owner shall obtain all land and rights-of-way necessary for 
carrying out and for the completion of the work to be performed pursuant to the Contract Documents, unless 
otherwise mutually agreed. 
The Owner shall provide to the Contractor information which delineates and describes the lands owned 
and rights-of-way acquired. 
The Contractor shall provide, at his own expense and without liability to the Owner, any additional land and 
access thereto that the Contractor may desire for temporary construction facilities, or for storage of 
materials. 

41. Warranty and Guarantee 
 

Contractor warrants and guarantees to Owner that all work will be in accordance with the Contract 
Documents and will not be defective. Prompt notice of defects known to Owner shall be given to 
Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as provided 
in Paragraph 19, Changes in the Work, of these General Provisions. Defective work may be rejected 
even if approved by prior inspection. 

42. One (1) Year Warranty Period 
 

The warranty period shall commence when the Notice of Completion is issued, at notice of beneficial 
occupancy or at notice of partial utilization of the work to be warranted has been issued, or a later date if 
so specified in the Agreement, or mutually agreed to, and extend until one (1) year after that date or 
whatever longer period may be prescribed by laws or regulations or by the terms of any applicable special 
guarantee or specific provision of the Contract Documents. 

43. Correction of Defective Work 
 

If within the designated warranty period, or such longer period as may be required by Laws or Regulations, 
the work, or any part of the work, is discovered to be defective, Contractor shall promptly, without an 
adjustment in contract price and in accordance with Owner’s written instructions, either correct that 
defective work, or if it has been rejected by Owner, remove it from the site and replace it with non-defective 
work. If circumstances warrant it, including but not limited to, in an emergency, Owner may have the 
defective work corrected or the rejected work removed and replaced. In that event, Contractor shall not be 
allowed to recover any associated costs, and he shall reimburse Owner for all direct, indirect and 
consequential costs of Owner, and Owner shall be entitled to an appropriate decrease in contract price, to 
withhold a set-off against amount recommended for payment, or make a claim on Contractor’s bond if 
Contractor has been paid in full. Where defective work (and damage to other work resulting therefrom) has 
been corrected, removed or replaced during the warranty period, the one (1) year warranty period with 
respect to such work will be extended for an additional period of one (1) year after such correction or 
removal and replacement has been satisfactorily completed. 

 

44. Early Completion 
The one (1)-year warranty period will not begin until the Notice of Completion is filed. If Contractor 
completes the work or portions thereof prior to this time, he shall preserve the equipment and/or facilities 
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by developing and implementing a preventive maintenance program in compliance with manufacturer’s 
recommendations to maintain the equipment and/or facilities unless Owner has issued a notice of beneficial 
occupancy or notice of partial utilization for the warranted work. At start up, Contractor will be required to 
get his equipment and/or facilities ready to be put into service. 

45. Extended Warranties and Guarantees 
 

Owner may at its sole discretion extend the one (1)-year warranty period up to twenty-four (24) months, in 
which case Contractor shall maintain the warranties and guarantees. If such extension of the one (1)-year 
warranty period causes an increase in the cost of the warranties and guarantees provided by Contractor, 
an adjustment in contract price shall be made as provided by the Contract Documents. 

46. Arbitration 
 

With the prior approval of the Owner and the Contractor, all claims, disputes and other matters in question 
arising out of, or relation to, the Contract Documents or the breach thereof, except for claims which have 
been waived by the making and acceptance of final payment as provided by Item 27 of these General 
Provisions, may be decided by arbitration in accordance with the Arbitration Rules of the American 
Arbitration Association. If entered into, the agreement to arbitrate shall be specifically enforceable under 
the prevailing arbitration law. The award rendered by the arbitrators shall be final, and judgment may be 
entered upon it in any court having jurisdiction thereof. 
Notice of the request for arbitration shall be filed in writing with the other party to the Contract Documents 
and with the American Arbitration Association, and a copy shall be filed with the Engineer. The request for 
arbitration shall set forth specifically the dispute to be arbitrated. Acceptance by the other party of the 
request to arbitrate shall constitute the agreement to arbitrate and arbitration shall proceed forthwith. No 
legal proceedings other than to enforce arbitration shall be commenced on any issue covered by the 
arbitration agreement. 
The Contractor shall carry on the work and maintain the progress schedule during any arbitration 
proceedings, unless otherwise mutually agreed in writing. 

47. Taxes 
 

The Contractor shall pay all sales, consumer, use and other similar taxes required by the law of the place 
where the work is performed. 

48. Contractor’s Understanding 
 

It is understood and agreed that the Contractor has, by careful examination, satisfied himself as to the 
nature and extent of the work, the character, quality, and quantity of the materials to be encountered, the 
character of the equipment and facilities needed preliminary to and during the prosecution of the work, the 
general and local conditions, and all other matters which can in any way affect the work under this contract. 
No verbal agreement or conversation with any officer, agent or employee of the Engineer or the Owner, 
either before or after the execution of this Agreement, shall affect or modify any of the terms or obligations 
herein contained. 

49. Accidents 
 

The Contractor shall provide, at the site, such equipment and medical facilities as are necessary to supply 
first-aid service to anyone who may be injured in connection with the work. The Contractor must promptly 
report in writing to the Engineer all accidents whatsoever arising out of, or in connection with the 
performance of the work, whether on or adjacent to the site which causes death, personal injury, or property 
damages, giving full details and statements of witnesses. In addition, if death or serious injuries or serious 



-General Provisions 21/29- 

 
 

 

damages are caused, the accident shall be reported immediately by telephone or messenger to both the 
Engineer and the Owner. If any claim is made by anyone against the Contractor or any subcontractor on 
account of any accident, the Contractor shall promptly report the facts in writing to the Engineer, giving full 
details of the claim. 

50. Safety and Sanitation 
 

The Contractor shall provide adequate safety and sanitation facilities according to State laws and local 
ordinances. 
The Contractor will assume sole and complete responsibility for job site conditions during the course of 
construction of the project, including safety of all persons and equipment. This responsibility shall apply 
continuously and not be limited to normal working hours. 

51. Climatic Conditions 
 

The Engineer may order the Contractor to suspend any work that may be subject to damage by climatic 
conditions. The Contractor may suspend work if climatic conditions are such that the Contractor is unable 
to work. In such case, the Contractor, within seven days, shall request in writing a change order to extend 
the contract time. 

52. Officials Not to Benefit 
 

No official of the Owner shall receive any benefit that may arise by reason of this contract. 

53. Clean-Up 
 

During the progress of the work, the Contractor shall maintain the site and related structures and equipment 
in a clean, orderly condition and free from unsightly accumulations of rubbish. Upon completion of the 
work, the Contractor shall remove from the vicinity of the work all plants, buildings, rubbish, unused 
materials, concrete forms, temporary bridging, and other like material, belonging to him or used under his 
direction during construction, and in the event of his failure to do so, the same may be removed by the 
Owner after 10 calendar days notice to the Contractor at the expense of the Contractor, and his surety or 
sureties shall be liable therefore. 
As part of the final clean-up, the Contractor shall dress up and grade the right-of-way to match existing 
ground surfaces and shall remove therefrom all weeds and other growth. Where the construction has 
crossed yards or driveways, they shall be restored to a condition equivalent to the condition existing prior 
to the construction as determined by the Engineer. 
No direct payment will be made to the Contractor for any clean-up work, but all compensation therefore 
shall be included in the prices bid in the schedule for the various items of work. 

54. Notice to Owner 
 

In the event this contract involves digging trenches or excavations that extend deeper that four feet below 
the surface, the Contractor shall promptly, and before the following conditions are disturbed, notify Owner, 
in writing, of any: 

A. Material that the Contractor believes may be material that is hazardous waste, as defined in 
Section 25117 of the Health Safety Code, that is required to be removed to a Class I, Class 
II, or Class III disposal site in accordance with provisions of existing law. 
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B. Subsurface or latent physical conditions at the site differing from those indicated. 
C. Unknown physical conditions at the site of any unusual nature, different materially from 

those ordinarily encountered and generally recognized as inherent in work of the character 
provided for in the contract. 

Owner shall promptly investigate the conditions. If Owner finds that the conditions do materially so differ, 
or do involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time 
required for, performance of any part of the work, Owner shall issue a change order under the procedures 
described in the contract. 
In the event a dispute arises between Owner and Contractor whether the conditions materially differ, or 
involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or time required for, 
performance of any part of the work, the Contractor, shall not be excused from any scheduled completion 
date provided for by the contract, but shall proceed with all work to be performed under the contract. The 
Contractor shall retain any and all rights provided either by contract or by law which pertain to the resolution 
of disputes and protests between Contractor and Owner. 

55. Payment of Withheld Funds 
 

The Owner shall retain 5% of each payment from Contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the Owner, of the agreed-upon work, and pay 
retention to the Contractor based on these acceptances. The Contractor, or Subcontractor, shall return all 
monies withheld in retention from a Subcontractor within 30 days after receiving payment for work 
satisfactorily completed and accepted including incremental acceptances of portions of the contract 
agreement work by the Owner. Federal law (49CFR26.29) requires that any delay or postponement of 
payment over 30 days may take place only for good cause and with the Owner’s prior written approval. 
Any violation of this provision shall subject the violating Contractor or Subcontractor to the penalties, 
sanctions and other remedies specified in Section 7108.5 of the Business and Professions Code. These 
requirements shall not be construed to limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the Contractor or Subcontractor in the event of a dispute involving late payment or 
nonpayment by the Contractor, deficient Subcontract performance, or noncompliance. When the work is 
complete, the Owner will issue a Notice of Completion to the County. The Owner will pay all retention funds 
to the Contractor thirty-five (35) Days after Notice of Completion has been recorded. 

56. Storm Water Pollution Prevention Measures 
 

Storm Water Pollution Prevention Measures shall be performed in accordance with the provisions in 
Section 13-3, “Storm Water Pollution Prevention Plan,” of the Caltrans Standard Specifications. 

A. GENERAL 
In compliance with the State and Federal regulations regarding stormwater management during 
construction, the Contractor shall not allow any debris, waste materials or pollutants originating 
from the Contractor’s operations to enter the storm drainage system, which leads to contamination 
of local creeks and ponding basins. 

The Contractor shall properly dispose of all wastes and excess materials in a legal manner to the 
satisfaction of the Owner. 

B. SELECTIVE BMPS FOR STORM WATER POLLUTION PREVENTION 
As applicable to the project or directed by the Engineer, the Contractor shall implement any or 
all of the following Best Management Practices (BMPs): 

1. Material Handling and Storage 
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a. Nonhazardous Materials 
i. Designated Delivery and Storage Area 
The Contractor shall propose areas in the vicinity of or within the project site 
or within the Contractor’s staging site, which are suitable for material 
delivery and storage. To the maximum extent practicable, these areas shall 
be away from gutters, catch basins, drainage courses or creeks. The 
Contractor shall submit the proposed areas to and shall obtain the approval 
from the Engineer in writing prior to bringing in materials. 

ii. Storage of Granular Materials 
The Contractor shall store granular materials at least ten feet (10’) away 
from any inlet or curb return and shall prevent the granular materials from 
entering the storm drain system, drainage courses or creeks. During wet 
weather or when rain is forecast within 24 hours, the Contractor shall cover 
granular materials with a tarpaulin and surround the material with sandbags 
or other approved heavy objects. 

b. Hazardous Materials 
i. Hazardous materials include, but are not limited to, petroleum 
products, antifreeze, paints, thinners, solvents, pesticides, herbicides and 
various other toxic chemicals. 
ii. The Contractor shall propose, within the project site or the 
Contractor’s staging site, an area that is suitable for hazardous material 
delivery and storage. To the maximum extent practicable, the area shall 
be away from inlets, gutters, drainage courses or creeks. The Contractor 
shall submit the proposed area to and shall obtain approval from the 
Engineer in writing prior to bringing in hazardous materials. 
iii. The Contractor shall label and store all hazardous materials and 
hazardous wastes in accordance with secondary containment regulations, 
the City of Los Banos Hazardous Materials Storage Ordinance, and all 
applicable Merced County, State and Federal laws and regulations. 
iv. The Contractor shall keep all hazardous materials or waste in 
containers and fully covered to avoid contamination of storm runoff. 

v. The Contractor shall keep an accurate, up-to-date inventory, 
including Safety Data Sheet (SDS), of hazardous materials and hazardous 
wastes stored onsite to assist emergency response personnel in the 
event of a hazardous material incident. 

2. Hazardous Material Usage 
a. The Contractor shall follow all local, State and Federal policies, laws 
and regulations governing the use of hazardous materials. 
b. The Contractor shall use only Category III pesticides for pest control. If 
Category III pesticides are unavailable, have been tried but proven ineffective, or 
when it is necessary to prevent a pest outbreak that poses an immediate threat 
to public health or significant economic loss, the City may consider allowing the use 
of Category II pesticides with a dose of up to LD50 (a dose that kills 50% of the 
targeted pest population in the laboratory) provided that the risk to the applicator 
and impact to the environment can be justified. Use of Category I pesticides is 
prohibited. 
c. Apply pesticides at the appropriate time to maximize their effectiveness 
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and minimize the likelihood of discharging non-degraded pesticides into stormwater 
system, drainage courses and creeks. 
d. Mix only as much material as is necessary for treatment. Calibrate 
application equipment prior to and during use to ensure desired application rate. 
Do not mix or load pesticides adjacent to storm drain system, drainage courses 
or creeks. 

e. The Contractor shall not overapply herbicides, pesticides or fertilizers and 
shall follow the manufacturer’s instructions regarding uses, protective equipment, 
ventilation, flammability and mixing of chemicals. Overapplication of a pesticide 
is a “label violation” subject to an enforcement action by the Merced County 
Agriculture Department. 
f. When rain is forecast within 24 hours or during wet weather, the Contractor 
shall not apply chemicals in outside areas unless otherwise allowed by the 
Engineer in writing. 

3. Integrated Pest Management Methods 
The Contractor shall employ, in place of pesticides, integrated pest management methods 
including: 

a. No control 
b. Physical or mechanical methods 
c. Least toxic chemicals (insecticidal soaps and oil, etc.) 

4. Vehicle and Equipment Cleaning, Maintenance and Fueling 
a. Cleaning 
The Contractor shall not clean or wash vehicles or equipment onsite or in the 
streets. If allowed by the Engineer in writing, cleaning and washing shall be 
performed in a designated and bermed area approved by the Engineer using water 
only. No soaps, solvents, degreasers, steam- cleaning equipment or similar 
methods are permitted. The Contractor shall not allow wash water to flow into 
streets, gutters, storm drain system, drainage courses or creeks. 
b. Maintenance and Fueling 

i. The Contractor shall perform maintenance and fueling of vehicles or 
equipment in a designated, bermed area or over a drip pan that will prevent 
waste, leaks or spills from entering streets, gutters, storm drain system, 
drainage courses or creeks. 
ii. The Contractor shall inspect all vehicles and equipment arriving 
onsite for leaking fluids and shall promptly repair leaking vehicles and 
equipment. Drip pans shall be used to catch leaks until repairs can be made. 
Shut-off valves on equipment must be working properly. 

5. Spill Prevention and Control 
a. If hazardous materials are used on the project, the Contractor shall keep a 
stockpile of spill cleanup materials, such as rags or absorbents, readily accessible 
on-site. 
b. Above-ground storage tanks and their installations shall comply with City, 
State and Federal requirements. 
c. The Contractor shall immediately contain and prevent spills or leaks from 
entering storm drain system, drainage courses or creeks and shall properly clean 
up and dispose of the spills or leaks. The Contractor shall not wash the spills or 
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leaks into streets, gutters, storm drain system, drainage courses or creeks and shall 
not bury the spills or leaks. 
d. In case of a hazardous material spillage, the Contractor shall immediately 
call 911 and shall handle the spilled material in accordance with the 
requirements of 6, “Disposal of Hazardous Waste,” below. 

6. Disposal of Hazardous Waste 
a. Unless the Contractor is a licensed hazardous waste handler, the 
Contractor shall contract with a licensed hazardous waste handler to remove and 
dispose of hazardous waste materials unless the waste quantities to be transported 
are below threshold limits for transportation as specified in the State and Federal 
regulations. 

b. The Contractor shall arrange for regular hazardous waste collection to 
comply with limits for storage of hazardous waste. 

c. The Contractor may dispose of dry, empty paint cans, buckets, 
paintbrushes, rollers, rags and drop cloths in the trash. 
d. The Contractor shall dispose of hazardous waste at facilities authorized 
for treatment, storage and disposal of hazardous waste only. 

7. Street Sweeping 
At the end of each day or as directed by the Engineer, the Contractor shall sweep roadways 
of all debris and excess materials attributed to the Contractor’s operations. 
8. Water Usage 

a. The Contractor shall use the least amount of water necessary for dust 
control and street sweeping operations. 

b. The Contractor shall not use water to flush dust and debris down the 
street in place of street sweeping. 

9. Dumpsters and Portable Sanitary Facilities 
a. If dumpsters or portable sanitary facilities are used, they shall be stationed 
at least ten feet (10’) away from storm drain facilities. 
b. The Contractor shall arrange for regular waste collection to keep dumpsters 
and portable sanitary facilities from overflowing and shall regularly inspect these 
facilities for leaks. If a leak is discovered, the Contractor shall arrange for the repair 
or replacement of facilities that leak. The Contractor shall not wash the dumpsters 
or portable sanitary facilities onsite. 

10. Earthwork 
The Contractor shall maximize the control of erosion and sediment by using the Best Management 
Practices for erosion and sedimentation control described in the California Storm Water Best 
Management Practice Handbook - Construction Activity or ABAG Manual of Standards for Erosion 
and Sediment Control Measures. 

11. Dewatering 
a. The Contractor shall route water through a control device, such as a 
sediment trap, sediment basin or Baker tank, to remove settleable solids prior to 
discharging the water into the storm drain system. Refer to the California Storm 
Water Management Practice Handbook for these sediment control measures. 
b. Approval of the control device shall be obtained in advance from the 
Engineer. 
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c. Filtration of the water following the control device may be required on a 
case-by-case basis. 

d. If the Engineer determines that the dewatering operation would not 
generate an appreciable amount of settleable solids, the control device may be 
waived. 

12. Saw Cutting 
a. During saw cutting or grinding operation, use as little water as possible. 
b. During saw cutting, the Contractor shall cover or barricade catch basins 
using filter fabric, straw bales, sandbags or fine gravel dams to keep slurry out of 
the storm drain system. When protecting a catch basin, the Contractor shall ensure 
that the entire opening of the catch basin is covered. Refer to California Storm 
Water Best Management Practice Handbook for these control measures. 
c. The Contractor shall shovel, absorb or vacuum saw cut slurry and pick up 
the waste as the Work progresses prior to moving to the next location, as specified 
elsewhere in these specifications or as directed by the Engineer. 

d. If saw cut slurry enters catch basins, the Contractor shall, at the 
Contractor’s cost, clean up the storm drain system immediately. 

13. Concrete, Grout and Mortar Related Work 
a. Material Handling 

i. The Contractor shall avoid mixing excess amounts of fresh concrete 
or cement mortar on-site. 
ii. The Contractor shall store concrete, grout and mortar away from 
storm drain facilities or drainage courses and shall ensure that these 
materials do not enter the storm drain system. 

b. Washing of Concrete Truck and Tools 
i. The Contractor shall not wash out concrete trucks or equipment into 
streets, gutters, storm drain system, drainage courses or creeks. 
ii. The Contractor shall perform washing of concrete trucks and tools 
offsite or in a designated area onsite where the water will flow onto dirt 
or into a temporary pit in a dirt area. The Contractor shall let the water 
percolate into the soil and dispose of the hardened concrete in a trash 
container. If a suitable dirt area is not available, the Contractor shall collect 
the wash water and dispose of it offsite. 

14. Asphalt Concrete Paving 
a. Project Site Management 

i. When rain is forecast within 24 hours or during wet weather, the 
Engineer may prevent the Contractor from paving. 
ii. The Engineer may direct the Contractor to protect drainage courses 
by using earth dike, straw wattle or sandbag to trap and filter sediment. 
Refer to California Storm Water Best Management Practice Handbook for 
these control measures. 

iii. The Contractor shall place drip pans or absorbent material under 
paving equipment when not in use. 
iv. The Contractor shall cover catch basins and manholes when paving 
or applying prime coat, tack coat, seal coat, fog seal or slurry seal. 
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v. If the paving operation includes an onsite mixing plant, the 
Contractor shall comply with Merced County NPDES General Industrial 
Activities Storm Water Permit requirements. 
vi. The Contractor shall preheat, transfer or load hot bituminous 
material away from storm drain system, drainage courses or creeks. 

b. Paving Waste Management 
The Contractor shall not sweep or wash down excess sand (placed as part of a 
sand seal or to absorb excess oil) into streets, gutters, storm drain system or creeks 
but shall collect the sand and dispose of it offsite. The Contractor shall not wash 
fresh asphalt concrete pavement. 

15. Painting 
a. General 

i. The Contractor shall remove as much excess paint as possible from 
brushes, rollers and other tools before starting cleanup. 

ii. The Contractor shall conduct cleaning of painting equipment and 
tools in a designated area approved by the Engineer. 
iii. The Contractor shall not allow wash water from cleaning of painting 
equipment and tools into streets, gutters, storm drain system, drainage 
courses or creeks. 

b. Water-Based Paint 
To the maximum extent practicable, the Contractor shall dispose of wash water 
from water cleaning of brushes, rollers and other tools used in water-based painting 
work to the sanitary sewer or direct wash water onto dirt area and spade in. 

c. Oil-Based Paint 

The Contractor shall dispose of waste thinner and solvent and sludge from cleaning 
of brushes, rollers and other tools used in oil-based painting work as hazardous 
waste and the Contractor shall handle the waste as described in Section 6, 
“Disposal of Hazardous Waste,” above. To the maximum extent practicable, the 
Contractor shall filter paint thinner and solvents for reuse. 

16. Thermoplastic 
a. The Contractor shall transfer and load hot thermoplastic away from drainage 
systems or drainage courses or creeks. 
b. The Contractor shall sweep thermoplastic grindings into plastic bags. 
Yellow thermoplastic grindings may require special handling as they may contain 
paint. 

C. CONTRACTOR TRAINING AND AWARENESS 
1. The Contractor shall train all employees and Subcontractors on the storm water 

pollution prevention requirements contained in these specifications. 
2. The Contractor shall inform Subcontractors of the storm water pollution prevention 

contract requirements and include appropriate subcontract provisions to ensure 
that these requirements are met. 

3. The Contractor shall post warning signs in areas treated with chemicals. 
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D. BMP IMPLEMENTATION 
The Contractor shall be responsible throughout the duration of the construction period for installing 
and maintaining the applicable BMPs and for removing and legally disposing of temporary control 
measures. Unless otherwise directed by the Engineer or specified elsewhere in these 
specifications, the Contractor’s responsibility for BMP implementation shall continue throughout 
any temporary suspension of work ordered in conformance with the provisions in Section 8-1.06, 
“Suspensions,” of the Caltrans Standard Specifications. 
Throughout the rainy season, all soil-disturbed areas of the site shall be fully protected with soil 
stabilization and sediment control device approved by the Engineer at the end of the same day the 
soil is disturbed unless fair weather is predicted the next day and the protective measures are 
exempt by the Engineer. The Contractor shall monitor the weather forecast on a daily basis and 
inform the Engineer of the forecast. The National Weather Service forecast shall be used for this 
purpose. If precipitation is predicted for the following day, construction schedule shall be altered 
as required to install appropriate BMPs or to ensure that the already- installed BMPs are in 
good operating condition prior to the onset of rain. 
BMP MAINTENANCE 
To ensure proper implementation and effectiveness of the BMPs, the Contractor shall regularly 
inspect and maintain the deployed BMPs throughout the construction site. The Contractor shall 
identify corrective actions and the time needed to address any deficient BMPs or reinitiate any 
BMPs that have been discontinued. The Contractor shall keep written records of all BMP 
inspections, maintenance, and corrective actions. 

The frequency of the BMP inspection shall be as follows: 
1. Prior to a forecast storm; 
2. After any precipitation that causes runoff; 
3. At 24-hour intervals during extended rain events; and 
4. Routinely, at a minimum of once every week. 

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of a BMP, 
the deficiency shall be corrected immediately. If requested by the Contractor and approved by 
the Engineer in writing, the deficiency may be corrected at a later time or date but the corrective 
action shall not be later than the onset of the subsequent rain event. The correction of deficient 
BMPs shall be at no additional cost to the City. 
E. RESPONSIBILITIES, CONSEQUENCES, AND REMEDIES 

1. Conformance with the provisions of this section or other requirements in various 
other sections of these specifications shall not relieve the Contractor from the 
Contractor’s responsibilities as provided in various relevant articles of Section 7, 
“Legal Relations and Responsibilities to the Public,” of the Standard Specifications, 
and as specified herein. 

2. For purposes of this section, costs and liabilities include, but are not limited to, 
fines, penalties and damages, whether assessed against the City or the Contractor, 
including those levied under the Federal Clean Water Act and the State Porter-
Cologne Water Act. 

3. If solid or liquid materials or waste, hazardous or otherwise, or pollutants originating 
from the Contractor’s operation enter the storm drain system or water courses, the 
Contractor will be required to thoroughly clean up the affected storm drain facilities 
and water courses to the satisfaction of the Engineer. If the Contractor fails to clean 
up the affected facilities as required, the City will issue a stop-work order and take 
necessary actions to effect the cleanup of the affected facilities. 
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4. The Contractor shall be responsible for all costs, including fines, the City’s cost 
of defense, the cost of cleanup by others ordered by the City, and liabilities imposed 
by law as a result of the Contractor’s failure or negligence in complying with the 
requirements specified herein. 

5. In accordance with the provisions of Section 7-1.05, “Indemnification,” of the 
standard Caltrans Standard Specifications if the Contractor fails to accept or reject 
a tender of defense and indemnity within fifteen (15) calendar days, the City 
may, in addition to the remedies authorized by law, retain any sum due the 
Contractor until disposition has been made of all claims or suits for damages or 
until the Contractor accepts or rejects the tender of defense, whichever occurs first. 

F. PAYMENT 
Full compensation for storm water pollution control shall be considered as included in the 
payment for various other items of work and no additional compensation will be made therefore. 
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Special Provisions 

1. Requirements 
 

It is required that there be constructed and completed in accordance with the Contract Documents for the 
construction of “2026 Street Rehabilitation” for the City of Los Banos, all work as described in these Contract 
Documents. 

2. Description of Work 

The principal components of the work to be performed under these Contract Documents include the following:  
Pavement rehabilitation of several streets in the City of Los Banos using asphalt concrete overlays on 
approximately 97,750 square feet of pavement and reconstruction by pulverization and repaving of 
approximately 217,887 square feet of pavement. The work also includes pavement digouts of failed 
pavement areas, construction of approximately 19 curb cut ramps, application of pavement striping and 
markings, and other miscellaneous appurtenant work. 

All work shall be performed in accordance with applicable City standards, manufacturer guidelines, and 
regulatory requirements. 

Any incidental work not described in the Contract Documents which is necessary to complete the Work shall 
be furnished and installed as part of this contract at no additional cost to the Owner. The work shall be 
complete and ready for service to the satisfaction of the Owner. The Contractor is responsible to inspect the 
site and observe actual working conditions prior to bidding the project. 

3. Commencement, Prosecution and Completion of Work 
 

The Contractor shall commence work and shall complete all of the work in accordance with the schedule and 
within the time stated in the bid. The capacity of the Contractor’s construction plant, sequence of operations, 
method of operations, and the forces employed shall at all times during the continuance of the contract be 
subject to the approval of the Engineer and shall be such as to ensure the completion of the work within the 
time specified. 

4. Hours of Work 
 

Construction work shall be completed between the hours of 7:00 a.m. and 5:00 p.m. Monday through Friday 
using normal construction practices. No work shall be performed on Saturday or Sunday. The Contractor 
may request to the Owner to perform construction outside of these specified hours. 

5. City Permits and Business Licenses 
 

The Contractor will need an Encroachment Permit from the Public Works Department prior to start of 
construction. The Contractor and all Subcontractors working within the city limits of Los Banos shall apply 
for and have issued a business license from the City of Los Banos (209-827-7000) prior to commencement 
of work. 
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6. Testing 

 
Compaction Testing 

Field density tests shall be made of each compacted layer (subbase and aggregate base) as directed by the 
Engineer. When these tests indicate that the density of any layer of fill or portion thereof is less than the 
specified density, that layer shall be reworked until the required density has been obtained. 
Field density tests (compaction testing) shall be performed by a geotechnical laboratory retained by the Owner 
and under the supervision of a registered geotechnical engineer. 
Initial compaction testing will be paid by the Owner. Retesting of areas that failed the initial testing will be paid for 
by the Contractor. 
 
Waterline Testing 

Testing shall be performed in accordance with the requirements under the Pipelines General section of the 
technical specifications. 

 

7. Responsibility Regarding Existing Utilities and Private Property 
 

The existence and location of public and private utilities indicated on the drawings are not guaranteed and 
any additional utilities and facilities not shown on the drawings shall be investigated and protected by the 
Contractor. The Contractor shall be held responsible for damage to and for maintenance and protection of 
existing pipelines, public utilities, drives, curbs and gutters, sidewalks, and fences. Excavation in the vicinity 
of existing public utility structures, underground electrical or telephone cable, oil or gas pipelines, and 
waterlines shall be carefully done by hand. The Contractor shall adequately protect all adjoining property 
and structures from damage, whether within or without of the Owner-furnished rights-of-way, and shall be 
fully responsible for any damage to adjoining property and structures which may result from work done under 
this Agreement. The Contractor shall use extreme care during construction to prevent damage from dust to 
crops and adjacent property. The Contractor shall sprinkle the areas where the passage of operation of 
vehicles and equipment creates a dust problem, or take other preventive measures as directed by the 
Engineer. The Contractor shall furnish all labor, equipment, materials and means required to control dust 
which is in any way a result of the Contractor’s operations. 
The Contractor shall be responsible for all damage or injury which may result to any property, outside of the 
construction right-of-way or within the right-of-way where so noted, from the Contractor’s operations 
hereunder, or otherwise, from the performance of the Agreement by said Contractor or any of his 
Subcontractors or employees. 
The Contractor shall attempt to maintain access to the residential and commercial driveways within the 
construction area at all times during working hours and shall provide access during non-working hours, 
weekends and holidays. 
Payment for all work specified above shall be included in the unit or lump sum prices bid in the schedule for 
the various items of work. 

8. Obstructions 
 

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of 
subsurface installation at least 3 working days, but not more than 14 calendar days, prior to performing any 
excavation or other work close to any underground pipeline, conduit, duct, wire or other structure. Failure to 
contact the notification center prohibits excavation. Regional notification centers include but are not limited 
to the following: 
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NOTIFICATION CENTER TELEPHONE 

Underground Service Alert 
Northern California (USA) 

www.usanorth811.org 
811 or 1-800-227-2600 

 

9. Materials Furnished By Owner 
 

No labor, material, or other facilities shall be provided by the Owner unless otherwise indicated on the 
drawings or in the Contract Documents. 

10. Materials Furnished By Contractor 
 

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, 
equipment, light, power, transportation, and other facilities necessary for the execution and completion of the 
work. 

11. Schedule of Values, Material List and Substitutions 
 

Prior to the commencement of work, and within 10 days following the signing of the contract by the Owner 
and the Contractor, the Contractor shall submit 2 copies of a Schedule of Values for all lump sum bid items 
in the Bid Schedule and a complete list of equipment and materials to be furnished, including all substitutions 
proposed to the Engineer for approval. Partial or incomplete material lists will not be considered. No 
substitutions will be considered thereafter. Only one request for substitution will be considered for each item 
of material or equipment. 

12. Request for Extension of Time 
 

All extension-of-time requests shall be made in writing to the Engineer within seven (7) calendar days from 
the delay occurrence date. In the case of a continuing cause of delay, only one claim is necessary. 

13. Rights-of-Way 
 

The Contractor shall not be entitled to extra compensation for hardships and increased cost caused by the 
work being adjacent to telephone-telegraph lines and guy wires, power lines and guy wires, buildings, fences, 
pipelines, ditches, roadways, and other obstacles which may physically restrict or limit the use of construction 
equipment. In some cases, such physical confinement may necessitate special methods of construction of 
the work. If the Contractor desires to utilize additional area, he shall obtain the necessary approvals from the 
landowner. No additional compensation shall be paid to the Contractor for the cost of obtaining additional right-
of-way or for the inability to obtain such. 

14. Coordination with Other Work 
 

Other work including but not necessarily restricted to relocation of power and telephone poles, installation of 
a gas line and relocation of water meters may be in progress near or at the construction site at the time the 
Contractor is in performance of the work specified herein. The Contractor shall coordinate his work with that 
of others so that prosecution of all work will proceed smoothly. 

15. Closure of Streets 
 

The Contractor will be allowed to temporarily close the streets being paved to vehicular traffic between the 
hours 7:00 a.m. and 5:00 p.m. on the day the streets are being paved, except for I Street. I Street shall remain 
open to vehicular traffic at all times during construction. All street closure dates shall be coordinated with and  

http://www.usanorth811.org/
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approved by the Engineer no later than 10 working days prior to the earliest proposed closures. 

16. Construction Signs, Barricades, Lights and Flagmen 
 

The Contractor shall furnish, erect and maintain adequate barricades, lights, signs and other devices and 
take other protective measures to prevent damage to the public. The Contractor shall also furnish adequate 
warning to the public of dangerous conditions to be encountered. Where one lane of a public road is closed, 
the Contractor shall furnish flagmen at each end of the closed lane to control traffic in the open lane. The 
Contractor shall also furnish adequate warning to the public of dangerous conditions to be encountered. 

Payment for traffic control and other safety measures shall be included in the Traffic Control Plan lump sum 
price bid in the Bid Schedule. 

17. Traffic Control Plan 
 

It is the Contractor’s sole responsibility to establish and implement a Traffic Control Plan conforming to 
Sections 7-1.08, “Public Convenience” 7-1.09, “Public Safety”, and Section 12, “Construction Area Traffic 
Control Devices”, of the Caltrans Standard Specifications. Nothing in these Contract Documents shall be 
construed as relieving the Contractor from his responsibility. 
The Traffic Control Plan shall be prepared, stamped and signed by a professional engineer registered in 
California, and three copies provided to the Engineer for review and approval. The approved Traffic Control 
Plan must be in place before the Contractor is issued a Notice to Proceed and a minimum of 10 days prior 
to the earliest street closures or modifications to existing traffic patterns. Closure of I Street will not be 
permitted. Special attention shall be taken in the Traffic Control Plan addressing traffic handling and 
sequencing of work on I Street. 
Payment for the preparation and implementation of the Traffic Control Plan shall be made at the applicable 
lump sum price bid in the Bid Schedule. 

18. Disposal of Waste Materials 
 

Waste material shall be disposed of in accordance with local regulatory requirements. Provide watertight 
conveyance for liquid, semi-liquid or saturated solids which tend to bleed during transport. Liquid loss from 
transported materials is not permitted, whether being delivered to construction site or hauled away for 
disposal. Fluid materials hauled for disposal must be specifically acceptable at selected disposal site. 

19. Noise Control 
 

Conduct operations to cause least annoyance to residents in vicinity of work, and comply with applicable 
local ordinances. Equip compressors, hoists, and other apparatus with mechanical devices necessary to 
minimize noise and dust. Equip compressors with silencers on intake lines. Equip gasoline or oil-operated 
equipment with silencers or mufflers on intake and exhaust lines. 

20. Water Supply 
 

Water will be available to the Contractor in performance of the work without charge from all Owner fire 
hydrants. Prior to the use of any hydrant the Contractor shall notify the Owner and obtain and install a meter 
furnished by the Public Works Department on the fire hydrant. It will be the Contractor’s responsibility to 
convey the water to the work site. Regardless of the method of conveyance chosen, it shall not be cause for 
closure of any streets nor shall it create a nuisance to nearby residents. An air gap shall be maintained 
between the hose or pipe discharge to prevent possible backflow in the event of distribution system pressure 
loss. The Contractor shall pay a One-Thousand Dollar ($1,000) deposit per meter for the use of the fire 
hydrant meter. The deposit may be refunded in full if the fire hydrant meter is returned undamaged. 
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21. Notifications 
 

The Owner will notify the Contractor in writing of any non-compliance with the foregoing provisions or of any 
environmentally objectionable acts and corrective action to be taken. State or local agencies responsible for 
verification of certain aspects of the environmental protection requirements shall notify the Contractor in 
writing, through the Owner, of any non-compliance with State or local requirements. The Contractor shall, 
after receipt of such notice from the Owner or from the regulatory agency through the Owner, immediately 
take corrective action. Such notice, when delivered to the Contractor or his authorized representative at the 
site of the work, shall be deemed sufficient for the purpose. If the Contractor fails or refuses to comply 
promptly, the Owner may issue an order stopping all or part of the work until satisfactory corrective action 
has been taken. No part of the time lost due to any such stop orders shall be made the subject of a claim 
for extension of time or for excess costs or damages by the Contractor unless it is later determined that the 
Contractor was in compliance. 

22. Work Not Listed in Proposal 
 

It is the intent of the plans, specifications and contract documents to provide for the construction of completed 
and finished facilities and works of improvement unless otherwise specifically provided. Except for 
authorized changes in the work, payment for said complete and finished facilities and works of improvement 
will be made only on the basis of the contract items of work listed in the proposal. All other work, including 
the furnishing of plants, labor, materials, tools, equipment, and incidentals, provided for in the plans, 
specifications and contract documents, or required for the proper completion of the work as a whole, for 
which no separate payment has been provided shall be a supplementary obligation of the Contractor and 
payment therefore shall be considered included in the prices paid for the various contract items of work listed 
in the proposal. 

23. Submittals 
 

The Contractor shall submit to the Engineer, a minimum of six sets, hard copies, or one electronic copy of 
the following submittals for review and approval: 

1. Aggregate Base 

2. Concrete Mix Design 
3. Reinforcing Steel 

4. Asphalt Concrete Mix Design 

5. Thermoplastic 
6. Pavement Paint 

7. Truncated Domes 

8. Pipeline and Appurtenances 
9. Valve and Valve Boxes 

10. Fire Hydrant 

11. Sign Posts and Signs 
 

Within 10 days after the effective date of the Agreement and before starting to perform any work, the 
Contractor shall submit to the Engineer for review and approval: 

1. A work schedule indicating the times for starting and completing the various stages of the work. 
No progress payment shall be made to Contractor until an acceptable schedule has been 
submitted to the Engineer. 

2. Notification to Residents in English and Spanish as described in Section 21. 
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3. A Schedule of Values - a breakdown of each lump sum price to be used to determine deductive 
change orders, if necessary. 

4. A complete list of equipment and materials to be furnished 

5. City of Los Banos Business License for Contractor and all subcontractors 
 
If more than TWO submittals for a single item are required because of incorrect or insufficient data, or the 
submittal is unacceptable, or because the Contractor wishes to change previously approved material, then 
all costs incurred by the Owner for the additional review shall be deducted from monies due the Contractor. 

 

A revised work schedule shall be submitted within 5 days of request by the Engineer. No future progress 
payments shall be made to Contractor until an acceptable schedule has been submitted to Engineer. 

24. Bid Item Descriptions 
 

BID SCHEDULE 
 
Item 1 – Mobilization – This is a lump sum item for work related to moving of equipment, supplies, 
personnel and incidentals to the project site, setting up facilities for the performance of the work and for 
removing all of the above items upon completion of construction. This item also includes compensation 
for bonds, insurance, and permits. The amount bid for this item shall not exceed $85,000.00.  
 
Item 2 – Traffic Control – This is a lump sum item for the preparation and implementation of the traffic 
control plan. The amount bid for this item shall not exceed $75,000.00.  
 
Item 3 – Asphalt Concrete Edge Planing – This item will be paid linear foot of pavement planed along 
the lip of gutter, across street intersections, and at limits of overlay based on a 6-foot wide pass. Work 
also includes removal and disposal of planning residue by the Contractor. 
 
Item 4 – Pavement Digouts – This item will be paid per square foot of pavement removed for digouts. 
The work includes all required sawcutting, demolition, removal and disposal of asphalt concrete, base, 
and sub-base materials in the pavement digout areas, moisture conditioning and compacting subgrade, 
furnishing and placing aggregate base, and all other work required to complete pavement digouts as 
shown on the plans and in accordance with the technical specifications, excluding placement of asphalt 
concrete. 
 
Item 5 – Pulverize and Grade Pavement – This item will be paid per square foot of asphalt concrete 
and base pulverized, including removal and disposal of excess sub-base material, moisture conditioning, 
mixing material, compacting, and grading. 
 
Item 6 – Furnish and Place Asphalt Concrete – This item will be paid for per ton of asphalt concrete 
furnished and placed, including final grading of base, application of emulsion to vertical surfaces, 
placement of asphalt concrete in digouts, placement of an asphalt concrete overlay, placement of asphalt 
concrete over pulverized material, removal and replacement of pavement reflectors at fire hydrants, and 
all other work required to complete asphalt concrete pavement as shown on the plans and in accordance 
with the Technical Specifications.  
 
Item 7 – Adjust Sewer Cleanout to Grade – This item will be paid per completed sewer cleanout 
adjusted to grade, including all appurtenant work. 
 
Item 8 – Adjust Valve Box to Grade – This item will be paid per completed valve box adjusted to grade, 
including all appurtenant work. 
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Item 9 – Adjust Manhole Cover to Grade – This item will be paid per completed manhole lid and frame 
adjusted to finish grade, including all appurtenant work. 
 
Item 10 – Adjust Monument Cover to Grade – This item will be paid per completed monument cover 
adjusted to grade, including all appurtenant work. If monument is disturbed during construction, the 
Contractor is responsible for reinstalling the monument at no additional cost. Monument will be stamped 
by a City Surveyor after reinstallation. 

 
Item 11 – Apply Double 4-Inch Thermoplastic Striping – This item will be paid per linear foot of 4-inch 
thermoplastic striping installed. It also includes any necessary removal by grinding and vacuuming. 
 
Item 12 – Apply Single 8-Inch Thermoplastic Striping – This item will be paid per linear foot of 8-inch 
thermoplastic striping installed. It also includes any necessary removal by grinding and vacuuming. 
 
Item 13 – Apply Single 6-Inch Paint Striping – This item will be paid per linear foot of paint striping 
installed. Dashed striping will be measured as one continuous stripe. It also includes any necessary 
removal by grinding and vacuuming. 
 
Item 14 – Apply 4-Inch Paint Striping – This item will be paid per linear foot of 4-inch paint striping 
installed. It also includes any necessary removal by grinding and vacuuming. 
 
Item 15 – Apply Paint Markings – This item will be paid per square foot of paint markings installed. It 
also includes any necessary removal by grinding and vacuuming. 
 
Item 16 – Apply Thermoplastic Markings – This item will be paid per square foot of thermoplastic 
markings installed. It also includes any necessary removal by grinding and vacuuming. 
 
Item 17 – Apply Red Paint to Curbs – This item will be paid per linear foot of red paint applied to curbs. 
 
Item 18 – Furnish and Install R1-5 Sign on Breakaway Post – This is a unit price item for furnishing 
and installing R1-5 signs on breakaway posts paid per complete unit in place. The work includes the sign, 
post, footing, sleeve, and all other work required for the installation. 
 
Item 19 – Furnish and Install Truncated Domes at Existing Ramp – This is a lump sum item to furnish 
and install truncated domes on 22 existing ramps. The work includes the panels, hardware, and all other 
work required for the installation. 
 
Item 20 – Construct Ramp Improvements at West L St. – This is a lump sum item to construct ramp 
improvements at West L St. at the 2 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, landscaping and irrigation repairs, fencing repairs, pavement repair with the exception 
of asphalt concrete placement, and all other work required as shown on the plans and in accordance with 
the technical specifications. Asphalt concrete for paving adjacent to the lip of gutter will be paid under the 
AC item. 
 
Item 21 – Construct Curb Cut Ramps at Granada Circle – This is a lump sum item to construct ramp 
improvements at Granada Circle at the 2 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, landscaping and irrigation repairs, fencing repairs, pavement repair with the exception 
of asphalt concrete placement, and all other work required as shown on the plans and in accordance with 
the technical specifications. Asphalt concrete for paving adjacent to the lip of gutter will be paid under the 
AC item. 
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Item 22 – Construct Curb Cut Ramps at West K St.– This is a lump sum item to construct ramp 
improvements at West K St. at the 4 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, including colored concrete, landscaping and irrigation repairs, fencing repairs, 
pedestrian barricade, pavement repair with the exception of asphalt concrete placement, and all other 
work required as shown on the plans and in accordance with the technical specifications. Asphalt 
concrete for paving adjacent to the lip of gutter will be paid under the AC item. 
 
Item 23 – Construct Curb Cut Ramps at West J St.– This is a lump sum item to construct ramp 
improvements at West J St. at the 2 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, including colored concrete, landscaping and irrigation repairs, fencing repairs, 
pedestrian barricade, pavement repair with the exception of asphalt concrete placement, and all other 
work required as shown on the plans and in accordance with the technical specifications. Asphalt 
concrete for paving adjacent to the lip of gutter will be paid under the AC item. 

 
Item 24 – Construct Curb Cut Ramps at Iowa Ave.– This is a lump sum item to construct ramp 
improvements at Iowa Ave. at the 2 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, landscaping and irrigation repairs, fencing repairs, pavement repair with the exception 
of asphalt concrete placement, and all other work required as shown on the plans and in accordance with 
the technical specifications. Asphalt concrete for paving adjacent to the lip of gutter will be paid under the 
AC item. 

 
Item 25 – Construct Curb Cut Ramps at Texas Ave.– This is a lump sum item to construct ramp 
improvements at Texas Ave. at the 2 locations shown on the plans. The work includes all required 
demolition, conditioning and compacting subgrade, placement of aggregate base, truncated domes, 
dowels, concrete, landscaping and irrigation repairs, fencing repairs, pavement repair with the exception 
of asphalt concrete placement, and all other work required as shown on the plans and in accordance with 
the technical specifications. Asphalt concrete for paving adjacent to the lip of gutter will be paid under the 
AC item. 

 
Item 26 – Construct Curb Cut Ramps at Idaho Ave.– This is a lump sum item to construct ramp 
improvements at Idaho Ave. at the 2 locations shown on the plans. The work includes all required 
demolition, fire hydrant removal and installation, conditioning and compacting subgrade, placement of 
aggregate base, truncated domes, dowels, concrete, landscaping and irrigation repairs, fencing repairs, 
pavement repair with the exception of asphalt concrete placement, and all other work required as shown 
on the plans and in accordance with the technical specifications. Asphalt concrete for paving adjacent to 
the lip of gutter will be paid under the AC item. Removed fire hydrant shall become the property of the 
City. 
 
Item 27 – Construct Curb Cut Ramps at Illinois Ave.– This is a lump sum item to construct ramp 
improvements at Illinois Ave. at 1 location shown on the plans. The work includes all required demolition, 
conditioning and compacting subgrade, placement of aggregate base, truncated domes, dowels, 
concrete, landscaping and irrigation repairs, fencing repairs, pavement repair with the exception of 
asphalt concrete placement, and all other work required as shown on the plans and in accordance with 
the technical specifications. Asphalt concrete for paving adjacent to the lip of gutter will be paid under the 
AC item. 
 
Item 28 – Construct Curb Cut Ramps at Arizona Ave.– This is a lump sum item to construct ramp 
improvements at Arizona Ave. at the 2 locations shown on the plans. The work includes all required 
demolition, fire hydrant removal and installation, conditioning and compacting subgrade, placement of 
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aggregate base, truncated domes, dowels, concrete, landscaping and irrigation repairs, fencing repairs,  
pavement repair with the exception of asphalt concrete placement, and all other work required as shown 
on the plans and in accordance with the technical specifications. Asphalt concrete for paving adjacent to 
the lip of gutter will be paid under the AC item. Removed fire hydrant shall become the property of the 
City. 
 
 



 
 

 

Technical Provisions 
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SECTION 1 
DEMOLITION 

 
1. GENERAL 

 
Demolition shall consist of sawcutting, profiling, demolishing, removing and disposing of base 
and native material, pavement, hydrants, concrete, and all other items required to be removed 
as shown on the plans and as required for construction. 
 
All items to be demolished and/or removed shall become the property of the Contractor unless 
otherwise stated in the Drawings or as directed by the Owner, and shall be removed from the 
project site and properly disposed of in a timely manner.  
 
 
2. MEASUREMENT AND PAYMENT 
 
Demolition items shall not be measured for payment. 
 
Payment of items to be demolished shall be included in the applicable unit or lump sum prices in 
the Bid Schedule for which demolition is appurtenant.  
 

 
END OF SECTION 
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SECTION 2  
AGGREGATE BASE 

 
1. GENERAL 

 
The Contractor shall furnish, spread and compact the aggregate base to the grades, depths and 
neat lines shown on the Drawings. Aggregate base shall be used in the digout areas as shown 
on the Drawings. 

 
2. MATERIALS 

 
Aggregate base shall be Class 2, 3/4-inch maximum size and shall conform to Section 26, 
"Aggregate Bases," of the State of California, Department of Transportation Standard 
Specifications.  
 
Aggregate base shall be non-recycled (virgin).  
 

3. CONSTRUCTION 
 

Following excavation of the pavement, base, and native material, the subbase shall be graded 
and the top 6-inches of native material compacted to the specified relative compaction as 
determined by ASTM Designation D-1557.  The finished surface of the grading plane shall not 
be more than 0.05 feet above the grade shown on the Drawings at any point. 
 
Spreading and compaction of aggregate base shall be in accordance with Section 26 of the 
State Standard Specifications except as specified herein. 
 
Water may be introduced into the aggregate base prior to spreading in sufficient quantities to 
prevent segregation and non-uniform thickness of spread. 
 
The use of dump trucks is not precluded if the desired final results can be satisfactorily 
obtained.  Other approved spreading and equipment which will produce the desired results may 
be used. 
 
4. TESTING 

 
Field density tests shall be made of each compacted layer (subbase and aggregate base) as 
directed by the Engineer. When these tests indicate that the density of any layer of fill or portion 
thereof is less than the specified density, that layer shall be reworked unit the required density 
has been obtained. 
 
Field density tests (compaction testing) shall be performed by a geotechnical laboratory retained 
by the Owner and under the supervision of a registered geotechnical engineer.  
 
5. MEASUREMENT AND PAYMENT 

 
Aggregate base shall not be measured for payment. Payment shall be included in the applicable 
unit or lump sum prices bid for which aggregate base is appurtenant to and shall include all 
compensation for furnishing and placing the aggregate base complete in place, any additional 
surface preparation, and all other work required to complete the aggregate base work as 
specified or as directed by the Engineer. 



-Aggregate Base 2/2- 

 
Initial compaction testing will be paid by the Owner. Retesting of areas that failed the initial 
testing will be paid for by the Contractor. 
 

END OF SECTION 
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SECTION 3 
ASPHALT EDGE PLANING 

 
1. GENERAL 
 
Edge planning consists of planing the existing asphalt concrete pavement along the lip of the 
gutter, across street intersections and at limits of overlay. Along the lip of gutter and across street 
intersections, the pavement shall be planed at the outer edge to the same depth as the overlay 
(1-1/2-inch) and tapered to 1/8-inch below the existing asphalt pavement for a 6-foot pass from 
outer edge. At limits of overlay, the pavement shall be planed to the depth of the overlay below 
the existing asphalt pavement for a 6-foot pass and then planed an additional 6-foot pass from 
the depth of the overlay to a depth of 1/8-inch below the existing asphalt pavement at the inner 
edge. 
 
2. CONSTRUCTION 

 
Planing equipment and tolerances shall be in accordance with Section 42-3.03 of the State 
Standard Specifications. After the initial vacuum removal of planing residue, the Contractor shall 
remove any remaining residue through the usage of mechanical street sweeping, vacuum trucks, 
power blowers or other approved methods. The Contractor is responsible for removal, 
transportation and may require stockpiling of all residues from the planing operation. 
 
3. MEASUREMENT AND PAYMENT 
 
Edge planing of asphalt concrete shall be paid per linear foot of pavement planed along the lip of 
gutter, across street intersections, and at limits of overlay based on a 6-foot-wide pass. Payment 
shall be made at the applicable unit price bid in the Bid Schedule and shall include removal and 
disposal of planing residue. 

 
END OF SECTION 
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SECTION 4 
PAVEMENT PULVERIZATION 

 
1. GENERAL 
 
Pavement pulverization shall consist of pulverizing the existing asphalt concrete to a maximum 
size of 1-inch, thoroughly mixing it with base material to the depths shown on the Plans, 
compacting, grading and stockpiling it if required.  
 
2. CONSTRUCTION 
 
Pulverized AC and base shall be moisture conditioned, compacted, and graded as required. This 
material will be reused as base for the reconstructed street segments. 
 
Excess pulverized material shall be removed and disposed of by the Contractor at the designated 
disposal site shown on the Plans. 
 
3. MEASUREMENT AND PAYMENT 
 
This item will be paid per square foot of asphalt concrete and base pulverized, including removal 
and disposal of excess material, moisture conditioning, mixing material, compacting, grading, and 
all other appurtenant work required to complete the pavement pulverization. 
 

 
END OF SECTION 
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SECTION 5 
AC PAVING 

 
1. GENERAL 
 
Paving for overlays consists of all work necessary to place asphalt concrete in digouts and a 
layer of asphalt concrete over existing asphalt streets and over pulverize material as shown on 
the Drawings. 
 
2. MATERIALS 
 
Asphalt concrete surfacing shall consist of a mixture of mineral aggregate and paving grade 
asphalt mixed at a central mixing plant and spread and compacted to form a uniform layer. The 
specification grade of the asphalt shall be PG64-10. Asphalt concrete surfacing shall be Type B, 
1/2-inches maximum size. Asphalt concrete shall conform to Section 39 of the State of California, 
Department of Transportation Standard Specifications. Paint binder shall be SSI furnished and 
applied in accordance with the provisions in Section 94, “Asphalt Emulsions”, of the State 
Standard Specifications. 
 
3. SPREADING AND COMPACTING 
 
Spreading and compacting of the asphalt surfacing shall be in accordance with Section 39 of the 
State Standard Specifications except that a three-axle roller is not required and pneumatic tired 
rollers are not allowed. Prior to placing asphalt paving, paint binder shall be applied to all vertical 
surfaces of existing pavement, curbs, gutters, construction joints in the surfacing against which 
additional material is to be placed, pavement to be surfaced, and any other surfaces designated 
by the Engineer. Paint binder shall be applied in one application at a rate of between 0.05 and 
0.10 gallons per square yard of surface covered. The exact rate shall be as directed by the 
Engineer. Immediately in advance of placing asphalt concrete, additional paint binder shall be 
applied as directed by the Engineer to areas which may have been damaged. 
 
4. MEASUREMENT AND PAYMENT 
 
Asphalt concrete shall be measured per ton of asphalt concrete placed. Payment shall be made 
at the applicable unit price bid in the Bid Schedule and shall include all compensation for 
furnishing and placing asphalt concrete surfacing complete in place, for overlays, over pulverized 
material, in digouts, adjacent to gutters at curb ramps, the application of paint binder as specified, 
and all other work required to complete the asphalt paving as specified or as directed by the 
Engineer. 
 

 
END OF SECTION 
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SECTION 6 
THERMOPLASTIC 

1. GENERAL 
Thermoplastic traffic striping and traffic markings shall be applied in accordance with the Drawings. 
Exact locations of striping and markings shall be as shown on the Drawings or as determined by the 
Engineer. Removal of existing striping and/or markings shall be done by grinding and vacuuming. 

2. MATERIALS 
Thermoplastic traffic stripes and pavement markings shall be in accordance with Section 84-2 of the 
State of California, Department of Transportation, Standard Specifications. All thermoplastic stripes 
and pavement markings shall contain glass beads. 
Two-way reflective centerline markers shall be installed as required per plan and in accordance with 
Part 3 of the California MUTCD 2014 Edition. 
3. MEASUREMENT AND PAYMENT 
Thermoplastic application shall be measured for payment per the applicable lump sum of thermoplastic 
markings and linear foot of striping installed. A double 4-inch traffic stripe shall be measured as one 
traffic stripe. Payment shall be made at the applicable lump sum in the Bid Schedule and shall include 
all compensation for removal of existing striping/marking, application of thermoplastic, installing 
reflective center line markers, blue reflective markers for fire hydrants, and all other appurtenant work. 
 
 

- END OF SECTION - 
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SECTION 7 
PAINTED TRAFFIC STRIPES AND MARKINGS 

 
1. GENERAL 

 
Painted traffic stripes and traffic markings shall be applied in accordance with the Drawings. Exact 
locations of striping and markings shall be as shown on the Drawings or as determined by the 
Engineer. Removal of existing striping and/or markings shall be done by grinding and vacuuming. 
 
2. MATERIALS 

 
Painted traffic stripes and pavement markings shall be in accordance with Section 84-3 of the 
State of California, Department of Transportation, Standard Specifications. All thermoplastic 
stripes and pavement markings shall contain glass beads. 
 
3. MEASUREMENT AND PAYMENT 
 
Painted traffic stripes and markings shall be measured per square foot of markings and linear foot 
of striping installed. A double 4-inch traffic stripe shall be measured as one traffic stripe. Dashed 
striping will be measured as one continuous line. Payment shall be made at the applicable unit 
price in the Bid Schedule and shall include all compensation for removal of existing 
striping/marking, application of striping and markings, and all other appurtenant work. 

 
END OF SECTION 
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SECTION 8 
ADJUSTMENT OF MANHOLE FRAMES AND COVERS, CLEANOUTS, MONUMENTS, 

VALVE BOX AND COVERS TO GRADE, AND MISCELLANEOUS 
 
 

1. GENERAL 
 

Frames and covers of existing manholes, water valves, monuments, or other facilities shall be 
adjusted to grade in accordance with Section 15 “Existing Facilities”, of the State Standard 
Specifications and the Drawings. 
 
2. REFLECTIVE MARKERS 
 
Two-way blue reflective fire hydrant markers shall be installed along the centerline of the streets 
across from all fire hydrants. 
 
Two-way reflective centerline markers shall be installed as required per plan and in accordance 
with Part 3 of the California MUTCD 2014 Edition. 
 
3. MEASUREMENT AND PAYMENT 
 
Adjustment of manhole frames and covers, clean-outs, monuments, and valve box frames and 
covers to grade shall be measured per completed unit and paid for the applicable unit price bid in 
the Bid Schedule. 
 
Reflective markers shall not be measured for payment. Payment for furnishing and installing 
pavement markers shall be included in the applicable price in the Bid Schedule for which reflective 
markers are a required part thereof, and no separate payment for reflective markers shall be 
made. 
 

 
END OF SECTION 
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SECTION 9 
CONCRETE 

 
1. GENERAL 

The Contractor shall furnish all labor, equipment and materials, including cement, sand and 
coarse aggregate, water, admixtures, curing compound, reinforcement, tools, form work and 
other materials necessary for construction of all concrete Work.  Concrete work includes 
construction of curb and gutter, ramps, sidewalks, and all other concrete work items shown on 
the Drawings. Concrete materials shall conform to the provisions in Section 90, “Portland 
Cement Concrete” of the State Standard Specifications and these special provisions. 
 
2. CONSTRUCTION 

Concrete shall develop a minimum 28-day compressive strength of 3,500 psi.  The net water-
cement ratio of the concrete (exclusive of water within or absorbed by the aggregates) shall not 
exceed 0.55, by mass. A minimum of 5.5 sacks of cement to each cubic yard of concrete shall 
be used. The slump shall not exceed 4 inches.  The Engineer reserves the right to alter the 
required slump whenever, in his judgment, the quality of the Work would be improved. 
 

 The amount of air entraining agent shall be such as will affect the entrainment of 3% to 5% of 
air, by volume of the concrete at the time of discharge from the mixer.  All tests for concrete and 
concrete materials and associated procedures therefore will be made by the Engineer and such 
tests shall conform to the latest ASTM Designation. 
 

 Concrete shall have a light to medium broom finish. 
 

 Steel reinforcement shall conform to the provisions in Section 52 “Reinforcement”, of the 
Standard Specifications and these Special Provisions.  

 
3. MEASUREMENT AND PAYMENT 

Concrete shall not be measured for payment. Payment shall be included in the applicable unit or 
lump sum prices bid in the Bid Schedule for which concrete is appurtenant to.  
 
Payment at the applicable price shall include all compensation for forming, placement of steel 
reinforcement, and furnishing and placing concrete required for construction curb and gutter, 
sidewalk, transitions, ramps, and all other required work required to complete the concrete work 
as specified.  
 

END OF SECTION 
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SECTION 10  
PIPELINES GENERAL 

 
1. GENERAL 
 
The Contractor shall furnish and install all pipe, fittings and all other appurtenant apparatus 
required to complete the pipelines in an operating condition. No damaged or imperfect pipe will 
be permitted. 
 
The Contractor shall furnish all supports, bracing, other materials, and all work required for pipe 
hauling, unloading, distributing, trenching, placing, backfilling and testing of the pipelines. 
 
Before purchasing pipe, the Contractor shall submit to the Engineer for review, complete sets of 
data covering the pipe and pipe joints that he proposes to furnish including details and calculations 
of the pipe joints, showing that pipe joints conform to applicable Specifications for the pipe being 
furnished. 
 
The pipe shall be clearly marked with the following information: 

 
1. Class and size of pipe, as indicated by applicable Specifications. 
2. The type of cement if applicable. 
3. The date of manufacture. 
4. The name or trademark of the manufacturer. 

 
2. OPEN EXCAVATION PIPELINES 

 
A. GENERAL - The pipe trench shall be dug with side walls sloped or otherwise 
supported in a safe manner in accordance with the Department of Industrial Relations, 
Division of Occupational Safety and Health Administration regulations pertaining to 
trenching. 

 
B. GRADE AND ALIGNMENT - The alignment and grade for the bottom of the trench 
shall be properly established before the trench is excavated. Trenches shall be true to line 
and grade, and the bottom shall be even and free from all objectionable material. 

 
C. WATER IN TRENCH - When water is encountered in the trench, it shall be 
removed by draining or by pumping. Should water get into the trench before the pipe is 
laid, the laying of pipe will be postponed until the trench has dried sufficiently to provide a 
firm foundation for the pipe, or else the mud or softer material shall be removed and grade 
re-established by backfilling and compacting with suitable material as determined by the 
Engineer. The Contractor is responsible for dewatering and stabilizing at no additional 
cost. 

 
D. LAYING AND JOINTING OF PIPE - Laying and jointing of pipe shall be in 
accordance with the manufacturer's recommendations and as approved by the Engineer. 
Joint deflections shall not exceed 80% of the maximum recommendations of the 
manufacturer. 

 
a. The interior of the pipe shall be cleared of all debris, and exposed pipe ends 

shall be closed by a suitable pipe plug when pipe laying is not in progress. 
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b. The pipe shall be laid on a trench bottom shaped to provide adequate support 
of the pipe except at coupling or bell holes. The use of prepared mounds to 
facilitate laying of the pipe is not approved. 

 
E. CURVES AND BENDS - As shown on the Drawings, changes in the alignment and 

grade shall be made with fittings designed for the pipe. Deflection angles may be 
accommodated by long radius curves provided that the pipeline alignment remains 
within the permanent right-of-way and the use of a curve has been approved by the 
Engineer. The Contractor may submit details or other methods of providing curves and 
bends in the pipeline for consideration by the Engineer. The Contractor may submit 
details or other methods of providing curves and bends in the pipeline for consideration 
by the Engineer, and if deemed satisfactory, may be approved and shall be installed 
at no additional cost to the Owner. 

 
F. FITTINGS - The Contractor shall furnish and install all air vents, fabricated bends, 

tees, and reducers as shown on the Drawings for the applicable type of pipe. Unless 
otherwise specified, all materials, methods, and operations required to complete the 
fittings in an operating watertight condition shall conform to the provisions of the 
specification pertaining to the type of pipe in which the fitting is installed. Fabricated 
bends shall include bends, thrust blocks, and encasements as required. The deflection 
angles between adjacent sections in any particular fabricated bend shall be equal. 

 
a. The Contractor may submit alternate designs for review, but no increase in the 

Contract price shall be made for alternate designs. Prior to fabrication of any 
fittings, the Contractor shall submit to the Engineer for review, Shop Drawings 
detailing the pipe fitting proposed. 

 
b. Miscellaneous components not specified, but required to complete the fittings 

shall be furnished and installed by the Contractor. These materials shall be 
first-class components or materials and shall meet the applicable ASTM, ASA 
or AWWA Standard. 

 
c. Fittings will not be measured for payment but all pay payment for fittings will be 

included in the applicable unit or lump sum price for the bid item of which the 
fitting is a part. 

 
G. BACKFILL OF PIPE - Backfill shall not be dropped directly on the pipe. Backfill placed 

within six inches of the pipe shall be free from heavy gravel, or stones greater than 
three inches in maximum dimension, or both. The Contractor shall segregate material 
greater than three inches in maximum dimension. 
 

a. The pipe shall not be displaced from alignment during the backfilling operation. 
Backfill shall be placed at approximately the same elevation on both sides of 
the pipe. Material used for backfill and compaction requirements shall be as 
shown on the Drawings. 

 
H. FINAL GRADING - After the pipeline has been backfilled to the natural groundline, 

any excess dirt remaining shall be disposed of as approved by the Engineer. 
 

I. FINAL GRADING IN ROAD SECTIONS - In asphalt areas, the trench shall be paved. 
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3. MEASUREMENT AND PAYMENT 
 
Pipelines will be measured in linear feet of pipe in place according to size and type of pipeline 
unless otherwise stated in these specifications. If measured, measurement will be made from 
points as designated on the Drawings or if not designated, then from connection points to other 
water valves or fittings installed in the pipeline.  
 
Payment will be made at the applicable unit or lump sum price bid therefore in the Bid Schedule 
for pipelines. Payment shall include all costs of furnishing and placing all pipe, bends, fittings, 
thrust blocks, minor concrete work, pipe appurtenances, connections, encasement, sawcutting of 
pavement and/or concrete, trench excavation, shoring or other methods of worker protection in 
excavated areas, backfill, including replacement of asphalt road surfacing and aggregate base 
material, and all other materials and work requested for the installation of pipelines.  
 
Payment for shoring or other methods of worker protection in excavated areas shall be included 
the applicable lump sum and unit prices bid therefore in the Bid Schedule.  
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SECTION 11  
WATER DISTRIBUTION PIPELINES 

 
1. GENERAL 
 
The Work shall consist of furnishing and installing all water mains, valves, fittings and 
appurtenances complete and ready to operate, in strict accordance with the Specifications herein, 
and as shown on the Drawings. 
 
2. PIPE MATERIALS 
 
Water pipe shall be PVC pressure pipe manufactured in accordance with AWWA C-900 for cast 
iron pipe equivalent O.D.’s with elastomeric joints.  Fittings shall be cast iron conforming to AWWA 
C-110.  The working pressure shall be 150 psi minimum unless otherwise shown on the Drawings. 
Fittings shall be furnished with a joint type suitable for attaching valves or for pressure pipe 
furnished by the Contractor.  Adapter gaskets are not acceptable. 
 
Water pipe shall be DR-18 (235 psi). 
 
PVC pressure pipe shall be installed in accordance with Uni-Bell Plastic Pipe Association 
Standard UNI-B-3-77.   
 
A No. 12 gage TW insulated tracer wire shall be installed along all water lines. 
 
3. THRUST BLOCKS 
 
Thrust blocks shall be concrete, non-reinforced and shall be poured against undisturbed trench 
side walls.  Contact with the fittings supported shall be made on the body of the fitting only and 
not on the bell ends.  Prior to placement of concrete, fittings and piping within 6-inches of the 
fittings shall be wrapped in 6 mil plastic.  Thrust blocks shall be placed at all tees and elbows and 
wherever designated on the Drawings.  
 
4. GATE VALVES 
  
Gate valves shall be resilient seating conforming to the requirements of AWWA C-509.  Valves 
shall be parallel disks, non-rising stems with ends designed for connection of pipe specified herein 
as shown on the Drawings.  Valves shall be placed to operate in a vertical position, be equipped 
with a (2) two inch nut or handwheel as required and shall be open by turning in a counter 
clockwise direction. 
 
5. VALVE RISERS  
 
Valve risers shall be furnished for each buried valve unless otherwise shown on the Drawings. 
Valve boxes shall be precast concrete with cast iron ring and cover.  Grade of riser rings shall be 
available for the type of box supplied.  The minimum inside diameter of the box shall be 10-inches.  
Boxes shall be Christy G5 or Brooks No. 4-TT or an approved equivalent. 
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6. FIRE HYDRANTS 
 
Hydrants shall meet the requirements of AWWA C-502 for dry barrel hydrants with the drain outlet 
omitted, and shall have two 2 ½ inch nozzles and one 4 ½ inch pumper nozzle. The valve opening 
shall have a diameter of at least 5 ¼ inches. The hydrants shall be traffic type with a replaceable 
breakaway unit immediately above the ground line. The main hydrant shall close with water 
pressure when the hydrant is severed.  
 
Hydrants shall be furnished with caps with rubber gaskets and chains. The Contractor shall adjust 
the “bury length” of the hydrant to provide proper installation. The pumper nozzle shall be rotated 
to face the street after installation.  
 
Hydrants shall be American AVK-2700 series, model 27M/PHH/NG Modern and be painted from 
ground level to top of hydrant with a factory silver enamel finish coat.  
 
Pressure test and chlorinate hydrants concurrently with the water main. 
 
 
7. CONNECTIONS TO EXISTING LINES  
 
The Contractor shall make all connections to existing waterlines in the presence of the Engineer 
or Owner’s representative.  No connections will be made without the Engineer’s approval.  No 
valves connecting the new system to the existing system will be opened until all testing has been 
completed and the new line has been successfully disinfected. 
 
The Contractor shall use an approved double check backflow preventer between the existing 
watermain and the new line for filling the new line for testing and chlorination purposes. 
 
Owner personnel will be the only ones to open or close existing water valves. 
 
 
8. ABANDONMENT OF EXISTING WATER MAINS 
 
Disconnect existing waterlines from system as shown on the plans. Remove and dispose of 
designated pipe sections to clear area for installation of the new waterline. Install 3’ long concrete 
plug at exposed ends of designated abandoned line. Plug all water service disconnects as 
required per field conditions.  
 
9. TESTING 
 
All buried piping shall be pressure tested.  Tests shall be witnessed by the Engineer and the 
Engineer shall be notified not less than 48 hours prior to the time the test is to be conducted. 
 
The hydrostatic pressure shall be 150 psi, based on the elevation of the lowest point of the section 
under and corrected to the elevation of the test gauge.  The test pressure shall be maintained for 
two (2) hours by pumping water from a measuring tank into the line.  At the end of 2 hours, the 
volume of water pumped into the line will be measured and recorded as the leakage. 
 
No pipe installation will be accepted until the leakage in each section is less than the amount 
based on the rate of seven-hundredths (0.07) gallon per inch of diameter per 1000 feet of pipe 
per one (1) hour. 
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The Contractor shall furnish all equipment for making tests including a suitable certified test gauge 
for measuring the applied line pressure.  The tank containing the water to maintain line pressure 
shall be of such a design that the volume of water used may be accurately measured. 
 
10. CHLORINATION 
 
The Contractor shall provide all materials and labor to disinfect the water lines.  This operation 
shall be conducted in the presence of the Owner and as outlined herein below.  The Contractor 
shall advise the Owner 48 hours in advance of the time when the disinfection procedure will be 
practiced. 
 
All lines shall be disinfected by chlorination in accordance with AWWA C-651 “Disinfecting Water 
Mains” and as herein specified. 
 
The chlorine solution shall then be introduced into the line at service connections or at such 
locations along the line that uniform distribution of chlorine throughout the line is insured, including 
services, fire hydrants and stubs.  The line shall then be checked for contamination of a laboratory 
approved by the Owner and either accepted or rejected for use. In case of rejection, the 
chlorination process shall be repeated until the contamination test is satisfactory. 
 
11. WATER SERVICE CONNECTIONS/TRANSFERS 
  
Water service connections/transfers will be made following successful hydrostatic testing and 
disinfection of the water lines. 
 
Services shall be hot tapped and connections made to the existing services in such a manner as 
to minimize disruption of water deliveries. New service saddles and corporation stops are required 
at the water main. 
 
Water service transfers will require new polyethylene tubing from the new angle valve at the 
existing meter to the corporation stop at the service addle. Splicing will not be allowed. 
 
Where feasible, the Contractor may install the new polyethylene tubing without trenching (by 
pulling). The Contractor is responsible for trenching, placement of approved backfill material, 
trench patching (AC paving), and adjacent concrete repairs. 
 
12. MEASUREMENT AND PAYMENT  
 
 
Water valves (gate valves) shall be measured per completed unit and paid for at the applicable 
unit price bid in the Bid Schedule, excluding new fire hydrant assemblies, inline valve insertions, 
and hot tap connections. 
 
Water service connections/transfers shall be measured per completed unit and paid for at the 
applicable unit price bid in the Bid Schedule. Payment at the applicable price shall include all 
compensation for trenching, placement of approved backfill material, compacting, asphalt 
concrete trench repairs (AC over AB), connecting new service tubing from existing water meter 
to the new water main, fittings/adapters, new service saddle and corporation stop, and all other 
work required to complete the water service transfers as specified. 
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Fire hydrant assemblies shall be measured per completed unit and paid for at the applicable unit 
price bid in the Bid Schedule.  
 
Payment at the applicable price for water valves, hot taps, inline valve insertions, fire hydrant 
assemblies, and fire hydrant transfers shall include compensation for trenching, backfilling, 
compacting, asphalt concrete trench repairs (AC and AB), connecting to new or existing waterline, 
concrete work, and all other work required to complete the work as specified. 
 
 

END OF SECTION 
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