



City of  
**Los Banos**  
*At the Crossroads of California*

April 17, 2015

Notice is hereby given that the Advertisement for Bids for Construction of 13<sup>th</sup> Street Water Extension has been withdrawn. The project has been removed from the Bid Opening schedule on May 1, 2015. The project will be re-advertised for bid at a later date.

Please direct any questions to Greg Pimentel, Assistant Public Works Director, at [greg.pimentel@losbanos.org](mailto:greg.pimentel@losbanos.org).

Respectfully,

A handwritten signature in blue ink that reads "Mark Fachin". The signature is fluid and cursive.

Mark Fachin, P.E.  
Public Works Director/City Engineer

*City Of Los Banos  
Public Works Department  
411 Madison Avenue  
Los Banos, California 93635  
209.827.7056*