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Advertisement for Bids
CITY OF LOS BANOS
520 J Street
Los Banos, California 93635

Notice is hereby given that separate sealed bids for the award of contract for the Construction of “Iowa
Avenue Waterline Replacement” will be received by the City of Los Banos at the office of the City
Clerk until 2:00 p.m. Standard Pacific Time, March 2, 2018 and then at said office publicly opened and read
aloud.
The major work consists of the installation of approximately 900 linear feet of 8-inch water line in Iowa
Avenue from L Street to J Street to increase flows in the area. The installation of the new pipe in Iowa
Avenue will connect to an existing 6-inch line at J Street and a 10-inch line in L Street. Residential
service laterals and water valves shall also be replaced. The work also includes removal and
replacement of sidewalk, curb and gutter and asphalt above proposed underground improvements. The
existing 4-inch water line in Iowa Avenue shall be abandoned in place.
The time for completion shall be Ninety (90) calendar days.
The Contract Documents, in their entirety, can be viewed and/or obtained from the City of Los Banos
website at www.losbanos.org or at the following locations:
Central California Builders Exchange, 1244 N. Mariposa, Fresno, CA 93703 (www.cencalbx.com)
Builders Exchange of Stockton, 7500 N. West Lane, Stockton, CA 95210 (www.besonline.com)
Valley Builders Exchange, Inc., 1118 Kansas Avenue, Modesto, CA 95351 (www.valleybx.com)
Dodge Data & Analytics 1-800-393-6343 (www.construction.com/plans/)
A payment bond prepared and executed in accordance with California Civil Code Section 3247 and a
bond for faithful performance of the contract will be required of the successful bidder who is awarded
the contract.
The successful bidder must comply with the latest general prevailing rate of per diem wages as determined
by the Director of Industrial Relations, State of California, Department of Industrial Relations and is to be
paid to the various craftsmen and laborers required to construct said improvements and is made a part of
the specifications and contract for said work to which reference is hereby made for further particulars.
No contractor or subcontractor may be listed on a bid proposal or awarded a contract for public work on a
public works project unless registered with the Department of Industrial Relations pursuant to Labor Code
section 1725.5.
This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. Contractor registration information can be found at:
http://www.dir.ca.gov/Public-Works/PublicWorks.html
Each bid shall be accompanied by cashier’s or certified check or by a bidder’s bond, made payable to the
City of Los Banos and executed by a corporate surety licensed to issue surety bonds in the State of
California, for an amount equal to at least ten percent (10%) of the amount of said bid and no bid shall be
considered unless such cashier’s or certified check or bidder’s bond is enclosed therewith.
The successful bidder of this project shall have the following current and active California State
Contractor’s License at the time of the submission of the bid and throughout the duration of the contract:
Class A – General Engineering Contractor
Bidders shall refer to the Contract Document’s Information for Bidders for complete instructions.
Bidders are solely responsible for the cost of preparing their bids.
The City specifically reserves the right, in its sole discretion, to reject any or all bids, to re-bid, or to waive
inconsequential defects, in bidding not involving time, or quality of the work. The City may reject any and all
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bids and waive any minor irregularities in the bids.

Bidders shall refer to the Contract Document’s Information for Bidders for complete instructions.
Bidders are solely responsible for the cost of preparing their bids.
The City specifically reserves the right, in its sole discretion, to reject any or all bids, to re-bid, or to waive
inconsequential defects, in bidding not involving time, or quality of the work. The City may reject any and
all bids and waive any minor irregularities in the bids.
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Information for Bidders
Sealed bids will be received by the City of Los Banos (herein called the “Owner”), at the office of
the City Clerk until 2:00 p.m. Pacific Standard Time (PST), on March 2, 2018, then at said office, publicly
opened and read aloud. Owner shall reject all bids received after the specified time and will return such
bids to bidder, unopened. Bidders must submit bids in accordance with these instructions. No emailed
or faxed bids will be accepted.
The major work consists of the installation of approximately 900 linear feet of 8-inch water line
in Iowa Avenue from L Street to J Street to increase flows in the area. The installation of the new pipe
in Iowa Avenue will connect to an existing 6-inch line at J Street and a 10-inch line in L Street.
Residential service laterals and water valves shall also be replaced. The work also includes removal
and replacement of sidewalk, curb and gutter and asphalt above proposed underground
improvements. The existing 4-inch water line in Iowa Avenue shall be abandoned in place.
The time for completion is ninety (90) calendar days.
Each bid must be submitted in a sealed envelope and addressed to the City of Los Banos at 520
J Street, Los Banos, CA 93635. Each sealed envelope containing a bid must be plainly marked on the
outside as “IOWA AVENUE WATERLINE REPLACEMENT: Attention City Clerk”, and the envelope
shall also bear on the outside, the name of the bidder, and their address. If forwarded by mail, the sealed
envelope containing the bid must be enclosed in another envelope addressed to the City of Los Banos at
520 J Street, Los Banos, CA, 93635, and also clearly state, “IOWA AVENUE WATERLINE
REPLACEMENT: Attention City Clerk”.
A complete bid includes the Bid Form, List of Subcontractors, Equal Employment Opportunity,
Non-Collusion Affidavit, Debarment and Suspension Certification, Bid Schedule, Experience, Bid Bond
with surety, and a copy of a current California State Contractor’s License. A signed Addendum, if issued,
must also be submitted with the sealed bid. The Total Bid Amount must be filled in, in ink or typewritten,
and the bid must be fully completed and executed when submitted. Only one set of original bid forms are
required to be submitted. Mistakes must be corrected and the correction inserted; correction must be
initialed in ink by person or persons signing the bid. No conditional bids will be accepted.
The bid shall be signed by a person or persons legally authorized to bind bidder to the contract.
The individual or individuals signing each document shall warrant that they are authorized to bind the
bidder.
The Owner may waive any informalities or minor defects or reject any and all bids. Any bid may
be withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder may
withdraw a bid within 30 days after the actual date of the opening thereof. Should there be reasons why
the contract cannot be awarded within the specified period, the time may be extended by mutual
agreement between the Owner and the bidder.
Each bid must be accompanied by a bid bond payable to the Owner for ten percent (10%) of the
total amount of the bid. As soon as the bid amounts have been compared, the Owner will return the bid
security of all except the three lowest responsive and responsible bidders. Once a bid has been
awarded, and the payment bond and performance bond of the successful bidder has been received by
the Owner, the bid security of the three remaining lowest responsive and responsible bidders will be
returned.
All bonds must be acknowledged before a Notary Public by both the bidder and the surety.
Attorneys-in-fact who sign bid bonds or payment bonds and performance bonds must file with each bond
a certified and effective dated copy of their power of attorney.
Award and Execution of Contract
The party to whom the contract is awarded will be required to execute the Agreement, and obtain
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the performance bond and payment bond along with satisfactory evidence of insurance within ten (10)
calendar days from the date when the Notice of Award is delivered to the successful bidder. The Notice
of Award shall be accompanied by the necessary agreement and bond forms. In case of failure of the
bidder to execute the Agreement, the Owner may, at his option, consider the bidder in default, in which
case the bid bond accompanying the bid shall become the property of the Owner.
A performance bond and a payment bond, each in the amount of 100 percent of the Contract
Price, with a corporate surety named on the current list of “Surety Companies Acceptable on Federal
Bonds” as published in the Treasury Department Circular Number 570, will be required for the faithful
performance of the contract. The payment bond must be issued by an admitted surety insurer holding a
certificate of authority to transact surety insurance in California issued by the Insurance Commissioner.
All bonds must be acknowledged before a Notary Public by both the bidder and the surety.
Attorneys-in-fact who sign bid bonds or payment bonds and performance bonds must file with
each bond a certified and effective dated copy of their power of attorney.
The Owner, within 15 days of receipt of the performance bond, payment bond and agreement
signed by the party to whom the contract was awarded, shall sign the Agreement and return to such party
an executed duplicate of the agreement. Should the Owner not execute the Agreement within such
period, the bidder may, by written notice, withdraw his signed Agreement. Such notice of withdrawal
shall be effective upon receipt of the notice by the Owner.
The Notice to Proceed shall be issued within 10 days of the execution of the Agreement by the
Owner. Should there be reasons why the Notice to Proceed has not been issued within such period, the
time may be extended by mutually agreed upon, and the bidder may terminate the Agreement without
further liability on the part of either party.
All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction
over construction of the project shall apply to the Contract throughout.
Subcontractors
The subcontractors listed by bidder in the bid shall list therein the name and address of each
subcontractor to whom the bidder proposes to subcontract portions of the work in an amount in excess of
one-half of one percent of the total bid or $10,000, whichever is greater, in accordance with the
Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract
Code. The bidder’s attention is invited to other provisions of the Act related to the imposition of penalties
for a failure to observe its provisions by using unauthorized subcontractors or by making unauthorized
substitutions.
Registration with California Department of Industrial Relations (DIR)
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, as defined in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a
bid that is authorized by Section 7029.1 of the business and Professions Code or by Section 10164 or
20103.5 of the Public Contract Code, provided the contractor is registered to perform public work
pursuant to Section 1725.5 at the time the contract is awarded. Labor Code Section 1771.1(a) requires
contractors and their subcontractors to possess and maintain such registration with DIR in order to be
awarded and to perform on public works projects (regardless of funding source).
Pursuant to Section 1771.4, each contractor and subcontractor shall furnish certified payroll
records to the Labor Commissioner at least monthly and in a format prescribed by the Labor
Commissioner of the DIR. Until such time that the DIR gives awarding agencies direct access to all
certified payrolls submitted by contractors and subcontractors, contractor and his subcontractors are also
required to submit copies of payroll records to Owner on a monthly basis. Information on the above can
be found at:
http://www.dir.ca.gov/Public-Works/PublicWorks.html
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Prevailing Wage
This work is subject to prevailing wage requirements. If there is a difference between the
minimum wage rates predetermined by the Secretary of Labor and the prevailing wage rates determined
by the Director of the Department of Industrial Relations of the State of California for similar classification
of labor, the contractor and his subcontractor shall not pay less than the higher wage rate. In accordance
with the provisions of Section 1773 of the Labor Code of the State of California, the Owner has obtained
from the Director of the Department of Industrial Relations, the general prevailing rate for each craft,
classification, or type of workman required for execution of the Agreement. A copy of said prevailing rate
of per diem wages is on file in the office of the Owner, and available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.
The Federal minimum wage rates for this work as predetermined by the United States Secretary
of Labor may be examined at the offices described above where the Contract Documents may be seen.
Addenda to modify the Federal minimum wage rates, if necessary, will be posted on the internet at
www.losbanos.org. Future effective general prevailing wage rates, which have been predetermined are
on file with the California Department of Industrial Relations and are referenced but not printed in the
general prevailing wage rates.
Pre-Bid Meeting
A pre-bid meeting is not scheduled for this project.
Bidders must satisfy themselves as to the accuracy of the estimated quantities in the Bid
Schedule by examination of the site and a review of the drawings and specifications including addenda.
After bids have been submitted, the bidder shall not assert that there was misunderstanding concerning
the quantities of work or the nature of the work to be done. The failure or omission of any bidder to do
any of the foregoing shall not relieve any bidder from any obligation with respect to his bid.
The Contract Documents contain the provisions required for the construction of the project. The
Owner will not be responsible for, nor be bound by, any oral instructions, interpretations, or explanations
issued by the Owner or its representatives. Any request for clarifications or questions of the Contract
Documents shall be made in writing or email and deliverable to:
City of Los Banos Public Works Department
Attn: Greg Pimentel
greg.pimentel@losbanos.org
411 Madison Avenue
Los Banos, CA 93635
Requests for clarification or questions shall be delivered to the Owner before 5:00 p.m. PST on
February 21, 2018. Any Owner response to a request for clarification, questions and answers will be
posted to the City’s website at www.losbanos.org no later than 5:00 p.m. PST on February 23, 2018 and
if necessary, shall become a part of the bid as an addendum.
Proposed timeline of events associated with the awarding of bid:
Release of Advertisement for Bid
Deadline to Submit Questions/Clarifications
Addendum/Questions/Clarifications posted
Bid Opening
City Council Considers Bid
Issuance of a Notice to Proceed

5:00 p.m.
5:00 p.m.
2:00 p.m.
On or before:

February 2, 2018
February 21, 2018
February 23, 2018
March 02, 2018
March 21, 2018 (tentative)
April 11, 2018 (tentative)

Qualification of Bidder
The Owner may make such investigation as it deems necessary to determine the ability of the
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bidder to provide the services requested, and the bidder shall furnish to the Owner all information and
data for this purpose as the Owner may request. The Owner reserves the right to reject any bid should
the evidence submitted by, or investigation of, the bidder fail to satisfy the Owner that such bidder is
properly qualified to carry out the obligations of the bid and to complete the requirements contemplated
therein.
Governing Law and Venue
This bid, or any contract that may result from the award of this bid, shall be deemed to be made
under, and shall be governed by and construed in accordance with, the laws of the State of California.
Any action brought to enforce the terms, or provision of this bid or any contract that may result from the
award of this bid, shall have venue in the County of Merced, State of California.
Mandatory Bid Protest Procedure
The lack of prompt procedure to resolve disputes regarding the bidding process would impair the
Owner’s ability to carry out its purpose of contracting this project in a timely manner. Therefore, to the
maximum extent authorized by law and notwithstanding any other procedures specified in these Contract
Documents, all disputes and/or protests regarding the bidding process shall be subject to the following
procedure. In submitting a bid to the Owner for this work, the bidder agrees to comply with and to be
bound by this procedure.
Any bid protest must be submitted in writing to the Owner before 5:00 p.m. on the fifth (5th)
business day following bid opening.
1.

The initial protest document must contain a complete statement of the basis for the
protest, and all supporting documentation. A non-refundable fee of One Thousand Dollars
($1,000.00) made payable to the “City of Los Banos” shall accompany the protest
documents and will be used by the Owner to recover costs in evaluating the bid protest. A
bid protest submitted without the requisite fee shall not be considered by the Owner.

2.

The party filing the protest must have actually submitted a bid for the work. A
subcontractor of a party submitting a bid for the work may not submit a bid protest. Only
bidders who the Owner otherwise determines are responsive and responsible are eligible
to protest a bid.

3.

A party may not rely on the bid protest submitted by another bidder, but must timely
pursue its own protest.

4.

The protest must refer to the specific portion of the Contract Documents which forms the
basis for the protest.

5.

The protest must include the name, address and telephone number of the person
representing the protesting party.

6.

The party filing the protest must concurrently transmit a copy of the initial protest
document and any attached documentation to all other parties with a direct financial
interest which may be adversely affected by the outcome of the protest. Such parties shall
include all other bidders who appear to have a reasonable prospect of receiving an award
depending upon the outcome of the protest.

7.

The Owner will give the protested bidder five (5) business days after the receipt of the
protest to submit a written response. The responding bidder shall transmit the response to
the protesting bidder concurrent with the delivery to the Owner.

8.

The procedure and time limits set forth in this paragraph are mandatory and are the
bidder’s sole and exclusive remedy in the event of bid protest. The bidder’s failure to
comply with these procedures shall constitute a waiver of any right to further pursue the
bid protest, including filing a Government Code Claim or legal proceedings.

If the Owner determines that a protest is frivolous, the protesting bidder may be determined to be
non-responsive and/or non-responsible and that bidder may be determined to be ineligible for future
-Information for Bidders 4/5-

contract awards.
Cancellation of Contract
The Owner may terminate any contract derived from this bid as follows:
•

WITHOUT CAUSE at any time by giving thirty (30) calendar days written notice to the
successful bidder;

•

WITH CAUSE (Default) at any time by giving ten (10) calendar days written notice to the
successful bidder. Cancellation for cause shall be at the discretion of the Owner and shall
be, but is not limited to, failure to supply the items, materials, equipment or services
specified within the time allowed or within the terms, conditions or provisions of this bid.
The successful bidder may not cancel any contract derived from this bid, without prior
written consent of the Owner.
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Bid Form
TO:

City of Los Banos
520 J Street
Los Banos, CA 93635

In compliance with the Advertisement for Bids the undersigned, as bidder, hereby offers to provide
to the Owner, in accordance with the terms and conditions in the provisions set forth in the
Contract Documents the stated total bid amount quoted on this Bid Form for the work of
IOWA AVENUE WATERLINE REPLACEMENT

Total Bid Amount: $

(Total Bid Amount in Written Form)
The undersigned certifies under penalty of perjury under the laws of the State of California and the
United States of America, that the above quotation constitutes a bona-fide offer for the work, that
undersigned is a duly authorized representative of the company listed, that the quotation is in no
way sham or collusive, and that the executed Agreement between the bidder and Owner
constitutes acceptance of bidder’s total bid for the work stated in the Contract Documents. The
undersigned has read the General Provisions, Special Provisions, and Technical Specifications in
these Contract Documents. The undersigned further certifies, under penalty of perjury that the
Non-Collusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract
Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and
Suspension Certification are true and correct.
The undersigned acknowledges receipt of the following addenda:

Signature:

Date:

Title:
Name of Business:
Doing business as: (Circle One): An Individual

A Partnership

Business Address:
Telephone No.:

Fax No.:

E-Mail Address:
License Number:

Class & Expiration Date:
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A Corporation

List of Subcontractors
The bidder shall herein set forth the name and location of the place of business of each
subcontractor who will perform work or labor or render services to the bidder in or about the
construction of the work in an amount in excess of one-half of one percent of the bidder’s total bid,
and the portion of the work which will be done by each subcontractor (see Item 34 of the General
Provisions). Attach additional sheets, if necessary.
Project:

IOWA AVENUE WATERLINE REPLACEMENT

The following work will be performed (or provided) by the following subcontractors, and
coordinated by bidder:
Company Name

Address

License No.

Section of Work

______________________________________________________________________________

Equal Employment Opportunity
Contractor hereby certifies that bidder and subcontractors




Have
Have Not

participated in a previous contract or subcontract subject to the equal opportunity clauses, as
required by Executive Orders 10925, 11114, or 11246, and that, where required, have filed with
the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a
Federal Government contracting or administering agency, or the former President’s Committee on
Equal Employment Opportunity, all reports due under the applicable filing requirements.
Note: The above certification is part of the bid. Signing this bid on the signature portion thereof
shall also constitute signature of these certifications.
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Non-Collusion Affidavit
PUBLIC CONTRACT CODE 7106
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder
declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid,
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to
put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder
or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository, or to any member or agent thereof to
effectuate a collusive or sham bid.
______________________________________________________________________________

Debarment and Suspension Certification
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person
associated therewith in the capacity of owner, partner, director, officer, and manager:
•
•
•
•

Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by
any federal agency;
Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal
agency within the past 3 years;
Does not have a proposed debarment pending; and
Has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions to an additional sheet of paper and
include with the bid.
Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted above, indicate on an additional sheet of paper to whom it applies,
initiating agency, and dates of action.
______________________________________________________________________________

NPDES/MS4 Compliance Certification
All construction projects within the City limits must comply with the National Pollutant Discharge Elimination
System (NPDES) storm water regulation adopted by the EPA and the Phase II Small Municipal Separate
Storm Sewer System (MS4) General Permit requirements, regardless of size.
The City is required under these permits to provide information to Contractors performing work within City
limits about training opportunities to assist in managing potential pollutants from construction –related
activities, selection, installation, implementation, and maintenance of Best Management Practices (BMPs),
as well as overall program compliance. The City has provided such information and helpful links on their
website at http://www.losbanos.org/city-government/departments/public-works/, under the Storm Water
Management Plan tab.
The Bidder acknowledges that they are aware of the necessity to be in compliance with the NPDES and
MS4 permits while working within City limits, and that information regarding such is available on the City’s
website.
Note: The above certifications are part of the bid. Signing this bid on the signature portion thereof shall
also constitute signature of these certifications.
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Experience
Bidder shall identify three (3) most recently completed projects similar to work described in these
Contract Documents.
1

2

Project Title

Public Agency

Address

Telephone No.

Engineer in Charge

Project Value ($)

Date Accepted

Claims Filed?*

* If yes, please explain below:
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3

Bid Schedule
For
IOWA AVENUE WATERLINE REPLACEMENT
Bidder agrees to perform all the work described in the Contract Documents for the following unit
and lump sum prices and understands that the quantity of work shown is approximate only. The
schedule shall be completed by the bidder with the unit and lump sum prices entered in numerals.
The extensions shall be made by the bidder. In case of discrepancy between the unit prices and
the extension thereof, the unit price shall be considered as correct when evaluating bids.

ITEM
NO.
1

ITEM

Mobilization/demobilization, Bonds,
Insurance & Permits, Worker
Protection, Miscellaneous Facilities
& Operations,(EST @ 5% of const
cost)

QUANTITY
AND UNIT

$

LS

$

$

1

LS

$

$

Traffic Control & General Safety

1

LS

$

$

Sawcut & Remove Existing AC
Pavement

3,629

SF

$

$

Sawcut & Remove Existing
Sidewalk, Curb & Gutter

1,804

SF

$

$

3

EA

$

$

903

LF

$

$

LS

Site Demolition and Pipeline
Protection (EST @ 0.5% of const
cost)

1

3

Customer Outreach & Satisfaction

4
5

6

AMOUNT

$

1

2

UNIT PRICE

7

Connect to Existing Water Main

8

F&I 8-Inch C900 DR14 PVC

9

F&I 8x8X6x6-Inch Cross

1

EA

$

$

10

F&I 6x6x6-Inch Tee

1

EA

$

$

11

F&I 8-Inch Valve

3

EA

$

$

12

F&I 6-Inch Valve

3

EA

$

$

13

F&I 8-Inch Reducers

2

EA

$

$

14

F&I 8-Inch 45 Deg. Bends

2

EA

$

$

15

Install 2-Inch Water Service

2

EA

$

$

16

Install 1 Inch Water Service

23

EA

$

$

17

F&I Concrete Sidewalk

1,190

SF

$

$
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18

F&I Concrete Curb & Gutter

238

LF

$

$

19

F&I AC Trench Patch

910

LF

$

$

20

F&I AC Replacement at Gutter Pan

357

LF

$

$

21

Replace Striping

1

LS

$

$

TOTAL:

$

Note: The representations made herein are made under penalty of perjury. Any information
contained in the bid which is proven false shall be considered nonresponsive and this bid shall be
rejected.
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Bid Bond
We,
as Contractor, and
as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and
assigns, as set forth herein, to the City of Los Banos (herein called “Owner”) for payment
of the penal sum of
Dollars ($

),

lawful money of the United States. Contractor has submitted the accompanying bid proposal
for the construction of:

IOWA AVENUE WATERLINE REPLACEMENT

If the Contractor is awarded the contract and enters into a written agreement, in the form
prescribed by the Owner, at the price designated by Bid Schedule, and files a payment bond and
performance bond with the Owner, or substitute security in lieu thereof, in the time and manner
specified by the Owner, and carries all insurance in type and amount which conforms to the
General Provisions, Special Provisions, and Technical Specifications in these Contract
Documents and furnishes required certificates and endorsements thereof, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.
Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from
seeking all other remedies provided by law to cover losses sustained as a result of the
Contractor’s failure to do any of the foregoing.
Contractor and Surety agree that if the Owner is required to engage the services of an attorney in
connection with the enforcement of this bond, each shall pay Owner’s reasonable attorney's fees
incurred with or without suit.

Executed on

, 20

Contractor
(Seal if Corporation)
By:

Title
[SIGNATURE SHEET CONTINUES ONTO NEXT PAGE]
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Any claims under this bond may be addressed to:
(name and address of Surety)

(name and address of Surety’s agent for service of
process in California, if different from above)

(phone number of Surety’s agent in California)

(Attach Acknowledgment)
Surety
By
(Attorney-in-Fact)

Notice: No substitution or revision to this bond form will be accepted. Sureties must be authorized
to do business in and have an agent for service of process in California.
All bond forms must be acknowledged before a Notary Public by both the Contractor and the
Surety. Attorneys-in-fact who sign bond forms must file with each bond a certified and effective
dated copy of their power of attorney.
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Agreement
SAMPLE
Note: Particulars left blank in this sample will be filled with project specific information as
outlined in these bid documents.

THIS Agreement is dated as of the ________day of _______in the year 20__ by and between the
City of Los Banos, a California municipal corporation (“Owner”) and [ENTER NAME AND
TYPE OF ENTITY] (“Contractor”).
Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as
follows:
1.
WORK. Contractor shall complete the work indicated in Owner’s Contract Documents
entitled “IOWA AVENUE WATERLINE REPLACEMENT.”
The work is generally described as follows:
•

Installation of approximately 900 linear feet of 8-inch water line in Iowa Avenue from L
Street to J Street to increase flows in the area. The installation of the new pipe in Iowa
Avenue will connect to an existing 6-inch line at J Street and a 10-inch line in L Street.
Residential service laterals and water valves shall also be replaced. The work also
includes removal and replacement of sidewalk, curb and gutter and asphalt above
proposed underground improvements. The existing 4-inch water line in Iowa Avenue shall
be abandoned in place.

•

Contractor shall furnish all of the material, supplies, tools, equipment, labor and other
services necessary for the construction and completion of the work described herein.

2.
CONTRACT TIME. Contractor shall commence the work required by the Contract
Documents within 10 calendar days after the date of the Notice to Proceed and will complete the
same within the time period set forth in the bid, unless the period for completion is extended
otherwise by the Contract Documents.
3.
LIQUIDATED DAMAGES. Owner and Contractor recognize that time is of the essence of
this Agreement and that Owner will suffer financial loss if the work is not completed within the time
specified in Paragraph 2 herein, plus any extensions thereof allowed in accordance with
Paragraph 21, Time for Completion and Liquidated Damages, of the General Provisions. The
parties also recognize the delays, expense and difficulties involved in proving in a legal
proceeding the actual loss suffered by Owner if the work is not completed on time. Accordingly,
instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for
delay (but not as a penalty) Contractor shall pay Owner Eight Hundred Dollars ($ 800.00) for each
day that passes after the time specified in Paragraph 2 herein.
4.
CONTRACT PRICE. Owner shall pay Contractor for completion of the work in accordance
with the Contract Documents in current funds the amount set forth in the Bid Schedule(s). The
Contractor agrees to perform all of the work described in the Contract Documents for the unit and
lump sum prices set forth in the Bid Schedule(s).
5.
PAYMENT PROCEDURES.
Contractor shall submit applications for payment in
accordance with Paragraph 24, Progress Estimates, of the General Provisions. Applications for
payment will be processed by Owner as provided in the General Provisions.
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6.
CONTRACT DOCUMENTS.
The Contract Documents which comprise the entire
agreement between Owner and Contractor concerning the work consists of this Agreement and
the following attachments to this Agreement:
(A)
(B)
(C)
(D)
(E)
(F)
(G)
(H)
(I)
(J)
(K)
(L)
(M)
(N)
(O)

Advertisement for Bids
Information for Bidders
Bid
Bid Bond
Agreement
Payment Bond
Performance Bond
Notice of Award
Notice to Proceed
Change Order
General Provisions
Special Provisions
Technical Specifications prepared by Provost & Pritchard Consulting Group
entitled “IOWA AVENUE WATERLINE REPLACEMENT”, dated February 2018.
Drawings prepared by Provost & Pritchard Consulting Group numbered 1
through 6.
Addenda
No. ______________, dated_________________________20__
No. ______________, dated_________________________20__

There are no Contract Documents other than those listed in this Paragraph 6. The Contract
Documents may only be amended by change order as provided in Paragraph 19, Changes in the
Work, of the General Provisions.
7.

MISCELLANEOUS.
A.
Terms used in this Agreement which are defined in Paragraph 1 of the General
Provisions will have the meanings indicated in the General Provisions.
B.
No assignment by a party hereto of any rights under or interests in the Contract
Documents will be binding on another party hereto without the written consent of the party
sought to be bound; and specifically but without limitation monies that may become due
and monies that are due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge
the assignor from any duty or responsibility under the Contract Documents.
C.
Owner and Contractor each binds itself, its partners, successors, assigns and legal
representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the
Contract Documents.
D.
The Laws of the State of California shall govern this Agreement. Venue is Merced
County. The provisions of this paragraph shall survive expiration or other termination of
this Agreement regardless of the cause of such termination.
E.
All bids become property of the Owner. All bids, including the accepted bid and any
subsequent contract become public records per the requirements of the California
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Government Code, Sections 6250-6270, “California Public Records Act”. Proprietary
material must be clearly marked as such. Pricing and service elements of the successful
bid are not consider proprietary information. The Owner will treat all information submitted
in a bid as available for public inspection once the Owner has selected a contractor. If you
believe that you have a legally justifiable basis under the California Public Records Act
(Government Section 6250 et. seq.) for protecting the confidentiality of any information
contained within your bid, you must identify any such information, together with the legal
basis of your claim in your bid. In order for the Owner to assess confidentiality of any such
information on your behalf, you must request, execute and submit an Owner-prepared
written agreement to defend and indemnify the Owner for any liability, costs, and expenses
incurred in asserting such confidentiality as part of your bid. The final determination as to
whether the Owner will assert your claim of confidentiality on your behalf shall be sole
discretion of the Owner.
F.
This Agreement shall not be interpreted in favor of any Party by virtue of said Party
not having prepared this Agreement.
G.
If any time period provided for in this Agreement ends on the day other than a
Business Day, the time period shall be extended to the next Business Day.

IN WITNESS WHEREOF, Owner and Contractor have caused this Agreement to be executed the
day and year first above written.

By:
Date

Authorized Representative of Owner
Title:

ATTEST:

Lucille L. Mallonee
City Clerk

APPROVED AS TO FORM:

William A. Vaughn
City Attorney

By:
Date

Authorized Representative of Contractor
Title:
(Seal if Corporation)

(Attach Acknowledgement for Authorized Representative of Contractor)
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Certificate of Contractor
I,
(Name)
certify that I am a/the
(Title)
designate sole proprietor, partner in partnership, or corporate officer with Contractor License
Number

in the entity named as Contractor in the foregoing Agreement. I

hereby expressly certify that the name of the entity to which I am associated is

(Company Name)
that this entity is in good standing and has complied with all applicable laws and regulations, and
that I have been expressly authorized by the proper parties in this entity to execute the Agreement
on behalf of the above-named entity.
ATTEST:
Signature:

This form must be acknowledged before a Notary Public. The acknowledgement must be
attached.
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Payment Bond

We,
as Contractor, and
as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and
assigns, as set forth herein, to the City of Los Banos (herein called “Owner”) for payment
of the penal sum of
Dollars ($

),

lawful money of the United States. Owner has awarded the contract and entered into an
Agreement with the Contractor for the construction of:
IOWA AVENUE WATERLINE REPLACEMENT

If Contractor or any of his subcontractors fails to pay any of the persons named in Section 3181 of
the California Civil Code, or amounts due under the Unemployment Insurance Code with respect
to work or labor performed under the contract or during the one-year guarantee period, or for any
amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from the
wages of employees of the Contractor and his subcontractors pursuant to Section 13020 of the
Unemployment Insurance Code, with respect to such work and labor, then Surety will pay the
same in an amount not exceeding the sum specified above, and also will pay, in case suit is
brought upon this bond, such reasonable attorney's fees as shall be fixed by the court.
This bond shall insure to the benefit of any of the persons named in Section 3181 of the California
Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this
bond.
Surety agrees that no change, extension of time, alteration, or addition to the terms of the
Contract, or the work to be performed, or the Provisions shall in any way affect its obligation on
this bond, and it does hereby waive notice thereof.
Contractor and Surety agree that should Owner become a party to any action on this bond that
each will also pay Owner’s reasonable attorney's fees incurred therein in addition to the above
sum.
[SIGNATURE SHEET BEGINS ON NEXT PAGE]
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Executed in four original counterparts on:

_____________________________, 20_____

Contractor
(Seal if Corporation)

By:
Title:

(Attach Acknowledgment of Authorized Representative of Contractor)
Any claims under this bond may be addressed to:
(name and address of Surety)

(name and address of Surety’s agent for service of
process in California, if different from above)

(phone number of Surety’s agent in California)

(Attach Acknowledgment)
Surety
By
(Attorney-in-Fact)

Notice: No substitution or revision to this bond form will be accepted. Sureties must be
authorized to do business in and have an agent for service of process in California.
All bond forms must be acknowledged before a Notary Public by both the Contractor and the
Surety. Attorneys-in-fact who sign bond forms must file with each bond a certified and effective
dated copy of their power of attorney.
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Performance Bond
We,
as Contractor, and
as Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and
assigns, as set forth herein, to the City of Los Banos (herein called “Owner”) for payment
of the penal sum of
Dollars ($

),

lawful money of the United States. Owner has awarded the contract and entered into an
Agreement with the Contractor for the construction of:
IOWA AVENUE WATERLINE REPLACEMENT

The condition of this obligation is such that if the Contractor shall in all things abide by and well
and truly keep and perform the covenants, and agreements in the said Contract Agreement, and
any alteration thereof made as therein provided, on his part to be kept and performed at the time
and in the manner therein specified, and shall faithfully fulfill the one-year guarantee of all
materials and workmanship, and shall indemnify and save harmless the Owner and the Owner’s
Representative, and their consultants, and each of their directors, officers, employees and agents,
as therein stipulated, this obligation shall become null and void, otherwise, it shall be and remain
in full force and effect.
This Performance Bond shall remain in full effect during the one-year guaranty period following the
completion of the work.
Surety agrees that no change, extension of time, alteration, or addition to the terms of the General
Provisions, Special Provisions, and Technical Specifications in these Contract Documents shall in
anyway affect its obligation in the bond, and it does hereby waive notice thereof.
Contractor and Surety agree that if the Owner is required to engage the services of an attorney in
connection with the enforcement of this bond, each shall pay Owner’s reasonable attorney's fees
incurred with or without suit, in addition to the above sum.
[SIGNATURE SHEET BEGINS ON NEXT PAGE]
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Executed in four original counterparts on :

_____________________________, 20_____

Contractor
(Seal if Corporation)

By:
Title:

(Attach Acknowledgment of Authorized Representative of Contractor)
Any claims under this bond may be addressed to:
(name and address of Surety)

(name and address of Surety’s agent for service of
process in California, if different from above)

(phone number of Surety’s agent in California)

(Attach Acknowledgment)
Surety
By
(Attorney-in-Fact)

Notice: No substitution or revision to this bond form will be accepted. Sureties must be
authorized to do business in and have an agent for service of process in California.
All bond forms must be acknowledged before a Notary Public by both the Contractor and the
Surety. Attorneys-in-fact who sign bond forms must file with each bond a certified and effective
dated copy of their power of attorney.

-Performance Bond 2/2-

Notice of Award
To:

Date:
Project:

The Owner has considered the bid submitted by you for the above described work
dated________________, 20______.
You are hereby notified that your bid has been accepted for the unit and lump sum prices
set forth in the Bid Schedule totaling $____________________.
You are required by the Information for Bidders to execute the Agreement and furnish the
required Contractor’s performance bond and payment bond within ten (10) calendar days for the
date of this Notice to you.
Before the Notice to Proceed can be issued, all required certificates of insurance, as stated
in Section 29 of the General Provisions, and a copy of your Los Banos Business License must be
submitted.
If you fail to execute said Agreement and to furnish said bonds within ten days from the
date of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s
acceptance of your bid as abandoned and as a forfeiture of your Bid Bond. The Owner will be
entitled to such other rights as may be granted by law.
You are required to return an acknowledged copy of this Notice of Award to the Owner.

Owner
By
Title

ACCEPTANCE OF NOTICE
Receipt of the above Notice of Award is hereby
acknowledged by
(Name of Contractor)
this

day of

,20_____

By
Title
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Notice to Proceed
To:

Date:
Project:

You are hereby notified to commence work in accordance with the Agreement dated
_____________, 20______, on or before _________________20______, and you are to
complete the work by _________________, 20______.
You are required to return an acknowledged copy of this Notice to Proceed to the Owner.

Owner
By
Title

ACCEPTANCE OF NOTICE
Receipt of the above Notice to Proceed is hereby
acknowledged by
(Name of Contractor)
this

day of

,20_____

By
Title
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Change Order
Order No.______________________
Date:

______________________

Agreement Date:________________
Project:
Owner:
Contractor:
The following changes are hereby made to the Contract Documents:
Justification:

Change to Contract Price:
Original Contract Price:

$

Current Contract Price adjusted by previous
Change Order:

$

The Contract Price due to this Change Order
will be (increased) (decreased) by:

$

The new Contract Price including this
Change Order will be:

$

Change to Contract Time:
The Contract Time will be (increased) (decreased) by
calendar days.
The date for completion of all work will be:

The undersigned hereby agrees to the above-described amendment of the Agreement.

Contractor

Owner

This Change Order shall become a part of the Contract Documents only upon signature of both
parties.
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General Provisions
1.

Terms and Definitions

Wherever used in the Contract Documents, the following terms shall have the meanings indicated, which
shall be applicable to both the singular and plural thereof:
Addenda - Written or graphic instruments issued prior to the execution of the Agreement which modify
or interpret the Contract Documents, by additions, deletions, clarifications or corrections.
ANSI – American National Standards Institute, current designation as of the Bid date unless otherwise
indicated.
ASME – American Society of Mechanical Engineers, current designation as of the Bid date unless
otherwise indicated.
ASTM – American Society for Testing Materials, current designation as of the Bid date unless otherwise
indicated.
AWWA – American Water Works Association, current designation as of the Bid date unless otherwise
indicated.
Bid - The offer or proposal of the bidder submitted on the prescribed form setting forth the prices for the
work to be performed.
Bidder - Any person, firm or corporation submitting a bid for the work.
Bonds - Bid, Performance and Payment Bonds and other instruments of security, furnished by the
Contractor and his surety in accordance with the Contract Documents.
Change Order - A written order to the Contractor authorizing an addition, deletion or revision in the work
within the general scope of the Contract Documents, or authorizing an adjustment in the contract price or
contract time.
Completion - That date as certified by the Engineer when the construction of the project or a specified
part thereof is sufficiently completed, in accordance with the Contract Documents, so that the project or
specified part can be utilized for the purposes for which it is intended.
Contract Documents - the contract, including Advertisement for Bids, Information for Bidders, Bid,
including Bid Representations and Certifications, Bid Bond, Agreement, Payment Bond, Performance
Bond, Notice of Award, Notice to Proceed, Change Order, General Provisions, Special Provisions,
Technical Specifications, Drawings, and Addenda.
Contract Price – The total monies payable to the Contractor under the terms and conditions of the
Contract Documents.
Contract Time – The number of calendar or working days as stated in the Contract Documents for the
completion of the work.
Contractor – The person, firm or corporation with whom the Owner has executed the Agreement.
Drawings – The part of the Contract Documents which shows the characteristics and scope of the work
to be performed and which have been prepared or approved by the Engineer.
Engineer – City Engineer of the City of Los Banos, acting either directly or through properly
authorized agents, such agents, acting within the scope of the particular duties entrusted to them.
Field Order – A written order effecting a change in the work not involving an adjustment in the contract
price or an extension of the contract time, issued by the Engineer to the Contractor during construction.
IEEE – Institute of Electrical and Electronics Engineers, current designation as of the bid date unless
otherwise indicated.
NEMA – National Electrical Manufacturers Association, current designation as of the bid date unless
otherwise indicated.
-General Provisions 1/27-

Notice of Award – The written notice of the acceptance of the Bid from the Owner to the successful
bidder.
Notice to Proceed – Written communication issued by the Owner to the Contractor authorizing him to
proceed with the work and establishing the date of commencement of the work.
Owner – City of Los Banos.
Production Data – All illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or system for
some portion of the work.
Project – The undertaking to be performed as provided in the Contract Documents.
REA – Rural Electrification Association, current designation as of the bid date unless otherwise indicated.
Samples – Physical examples which illustrate materials, equipment or workmanship, and establish
standards by which the work will be judged.
Shop Drawings – All drawings, diagrams, schedules and other data which are specifically prepared for
the work by the Contractor, a subcontractor, manufacturer, supplier or distributor, to illustrate some
portion of the work.
Specifications – A part of the Contract Documents consisting of written descriptions of a technical
nature of materials, equipment, construction systems, standards and workmanship.
Standards - City of Los Banos Standard Specifications, The Standard Specifications of the Department
of Transportation of the State of California (Caltrans) dated 2010 and subsequent updates to that 2010
edition, and The Standard Plans of the Department of Transportation of the State of California
(Caltrans) dated 2010 and subsequent updates to this 2010 edition.
Subcontractor – An individual, firm or corporation having a direct contract with the Contractor or with
any other subcontractor for the performance of a part of the work at the site.
Supplier – Any person or organization who supplies materials or equipment for the work, including that
fabricated to a special design, but who does not perform labor at the site.
Work – All labor necessary to produce the construction required by the Contract Documents, and all
materials and equipment incorporated or to be incorporated in the project.
Written Notice – Any notice to any party of the Agreement relative to any part of this Agreement in
writing and considered delivered and the service thereof completed, when posted by certified or
registered mail to the said party at his last given address, or delivered in person to said party or his
authorized representative on the work.
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2.

Order of Precedence of Contract Documents

In resolving conflicts resulting from errors or discrepancies in any of the Contract Documents, the order of
precedence shall be as follows:
1.

Permits from other agencies as may be required by law

2.

Change orders

3.

Agreement

4.

Addenda

5.

Contractor’s Bid (Bid Form)

6.

Advertisement for Bids

7.

Information for Bidders

8.

Supplementary General Conditions

9.

General Provisions

10.

Special Provisions

11.

Technical Specifications

12.

Drawings

13.

Referenced Standard Specifications

If the conflicts cannot be resolved by the precedence prescribed above, the most stringent requirements
shall prevail.
3.

Venue

Contractor, and any subcontractor, supplier and any other person or organization performing any part of
work, agree that each of them will waive jurisdiction and venue and shall submit to the jurisdiction of the
courts of the State of California in the County of Merced, regardless of residence or domicile, with respect
to any actions or suits at law or in equity arising under or related to the bidding, award or performance of
the work or with regard to any matter whatsoever arising out of or relating to the validity, construction,
interpretation or reinforcement of the Agreement as against Owner or any of their consultants, and/or any
of their respective directors, officers, employees, representatives or agents.
4.

Giving Notice

Whenever any provision of the Contract Documents requires the giving of written notice, it will be
deemed to have been validly given if delivered in person to the individual or to a member of the firm or to
an officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified
mail, postage prepaid, to the last business address known to the giver of the notice.
5.

Cumulative Remedies

The duties and obligations imposed by these General Provisions and the rights and remedies available
hereunder to the parties hereto, and, in particular but without limitation, the warranties, guarantees and
obligations imposed upon Contractor by the General Provisions and all of the rights and remedies
available to Owner thereunder are in addition to, and are not to be construed in any way as a limitation
of, any rights and remedies available to any or all of them which are otherwise imposed or available by
laws or regulations, by special warranty or guarantee or by other provisions of the Contract Documents,
and the provisions of this paragraph will be as effective as if repeated specifically in the Contract
Documents in connection with each particular duty, obligation, right and remedy to which they apply.
6.

Non-discrimination

During the performance of the project, Contractor and subcontractors shall not unlawfully discriminate
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against any employee or applicant for employment because of race, color, ancestry, religion, sex,
national origin, marital status, age, medical condition (cancer related), physical handicap (including
AIDS), or sexual orientation. Equal employment extends, but is not limited to recruitment, compensation,
benefits, layoff, termination, and all other conditions of employment. Contractor and subcontractors shall
ensure that the evaluation/treatment of their employees and applicants for employment are free of such
discrimination. Contractor and subcontractors shall comply with the provisions of the Fair Employment
and Housing Act (Government Code, Section 12900 et seq.) and the applicable regulations promulgated
there under (California Administrative Code, Title 2, Section 7285.0 et seq.). The applicable regulations
of the Fair Employment and Housing Commission implementing Government Code, Section 12900, set
forth in Chapter 5 of Division 4 of Title 2 of the California Administrative Code and incorporated into this
agreement by reference and made a part hereof as if set forth in full.
Contractor and any subcontractors shall give written notice of their obligations under this clause to labor
organizations with which they have a collective bargaining or other agreement.
Contractor shall include the nondiscrimination and compliance provisions of the clause in all subcontracts
to perform work under the contract.
Contractor shall grant access by representative of the Department of Fair Employment and Housing and
the Owner upon reasonable notice at any time during normal business hours, but in no case less than
twenty-four (24) hours notice, to such of its books, records, accounts, other sources of information and its
facilities as said Owner shall require to ascertain compliance with this clause.
7.

Non-discrimination of the Disabled

The Owner will not aid or perpetuate discrimination against a qualified disabled individual by funding as
an agency, organization, or person that discriminates on the basis of handicap in providing aid, benefit, or
service to beneficiaries of the program or activity. The Owner is committed to provide access to all
Owner services, programs, and meetings open to the public for people with disabilities. In this regard the
Owner and all of its vendors and Contractor will take all reasonable steps to ensure that disabled
individuals have the maximum opportunity for the same level of aid, benefit, or service as any other
individual.
8.

Additional Instructions and Detail Drawings

The Contractor may be furnished additional instructions and detail drawings by the Engineer, as
necessary to carry out the work required by the Contract Documents. The additional drawings and
instructions thus supplied will become a part of the Contract Documents. The Contractor shall carry out
the work in accordance with the additional detail drawings and instructions.
9.

Schedules, Reports and Records

The Contractor shall submit to the Owner such schedules, reports, records and other data as the Owner
may request concerning work performed or to be performed.
Prior to the first partial payment estimate, the Contractor shall submit schedules showing the order in
which he proposed to carry on the work, including dates at which he will start the various parts of the
work, estimated date of completion of each part and, as applicable:
A.

A detailed cost breakdown of the work under each bid item awarded. The breakdown,
after receiving favorable review by the Engineer, will become the basis for partial payment
determination. Elements of work shall be grouped by building, structure, pipeline, system,
etc. Within each grouping, work shall be itemized by readily measurable quantities of
work completed in place. For example, concrete should be in units of cubic yard including
form work and reinforcing steel. Mobilization costs, bond and insurance costs, and
overhead costs shall not be prorated over items of work. In the event the cost breakdown
is not favorably reviewed by the Engineer, another cost breakdown shall be submitted that
is mutually acceptable to the Contractor and the Engineer.

B.

The dates at which special detail drawings will be required; and respective dates for
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submission of shop drawings, the beginning of manufacture, the testing and the
installation of materials, supplies and equipment. The Contractor shall also submit a
schedule of payments that he anticipates he will earn during the course of the work.
10.

Drawings and Specifications

The intent of the drawings and specifications is that the Contractor shall furnish all labor, materials, tools,
equipment, and transportation necessary to complete the project in an acceptable manner, ready for use,
occupancy or operation by the Owner.
In case of conflict between the drawings and specifications, the specifications shall govern. Figure
dimensions on drawings shall govern over scale dimensions and detailed drawings shall govern over
general drawings.
Any discrepancies found between the drawings and specifications and site condition or any
inconsistencies or ambiguities in the drawings or specifications shall be immediately reported to the
Engineer, in writing, who shall promptly correct such inconsistencies or ambiguities in writing. Work done
by the Contractor after his discovery of such discrepancies, inconsistencies or ambiguities shall be done
at the Contractor’s risk.
The Owner will furnish to the Contractor, free of charge, six copies of drawings and specifications for the
work. The Contractor shall keep one copy of all current drawings and specifications on the job site, in
good order, available to the Engineer and his representatives.
All drawings, specifications, and copies thereof furnished by the Owner are the property of the Owner.
They are not to be used on other work, and, with the exception of the signed contract set, are to be
returned to the Owner on request, at the completion of the work.
11.

Shop Drawings, Production Data and Samples

The Contractor shall review, approve and submit to the Engineer all Shop Drawings, Production Data and
Samples as may be necessary for prosecution of the Work and as required by the Contract Documents.
The Contractor shall review and approve all Shop Drawings, Production Data and Samples prior to
submitting them to the Engineer. By approving and submitting Shop Drawings, Production Data and
Samples, the Contractor represents that he has determined and verified all materials, measurements and
criteria related thereto, and that he has checked and coordinated the information contained within such
submittals with the requirements of the Contract Documents. Any Shop Drawing, Production Data or
Sample submitted to the Engineer without having been approved by the Contractor will be returned
unreviewed to the Contractor.
For each item where shop drawings, production data or samples are required, the Contractor shall submit
a minimum of six approved sets, hard copies, or one set, electronically. The Engineer shall review all
shop drawings, production data and samples and retain three sets after his review. The remaining sets
shall be returned to the Contractor with actions defined as follows:
A.

NO EXCEPTIONS TAKEN – Accepted subject to its compatibility with future submissions
and additional partial submissions for portions of the work not covered in this submission.

B.

MAKE CORRECTIONS NOTED – Same as NO EXCEPTIONS TAKEN except that minor
corrections as noted shall be made by the Contractor.

C.

REVISE AND RESUBMIT – Rejected because of major inconsistencies or errors which
shall be resolved by the Contractor prior to subsequent review by the Engineer.

D.

REJECTED – Submitted material does not conform to Contract Documents in major
respect.

The Engineer’s review is only for general conformance with the design concept of the project and
general compliance with the information given in the Contract Documents. It shall not include review of
quantities, dimensions, weights or gauges, fabrications processes, construction methods, coordination
with other trades, or construction safety precautions, all of which are the responsibility of the Contractor.
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The Engineer shall not be responsible for any deviations from the Contract Documents not brought to the
attention of the Engineer in writing by the Contractor and acknowledged in writing by the Engineer.
Portions of the work requiring shop drawings, production data and samples shall not begin until the
submission has been favorably reviewed by the Engineer. A copy of each favorably reviewed shop
drawing, product data and sample shall be kept in good order by the Contractor at the site and shall be
available to the Engineer.
12.

Materials, Services and Facilities

It is understood that, except as otherwise specifically stated in the Contract Documents, the Contractor
shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation,
supervision, and all other services and facilities of any nature whatsoever necessary to execute,
complete, and deliver the work within the specified time.
Materials and equipment shall be so stored as to insure the preservation of their quality and fitness for
the work. Stored materials and equipment to be incorporated in the work shall be located so as to
facilitate prompt inspection.
Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used,
cleaned and conditioned as directed by the manufacturer.
Materials, supplies and equipment shall be in accordance with samples submitted by the Contractor and
reviewed by the Engineer.
Materials, supplies or equipment to be incorporated into the work shall not be purchased by the
Contractor or any subcontractor subject to a chattel mortgage or under a conditional sale contract or
other agreement by which an interest is retained by the seller.
13.

Inspection and Testing

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with generally accepted standards, as required and defined in the
Contract Documents.
The Contractor shall provide, at his expense, the necessary testing and inspection services required by
the Contract Documents, unless otherwise provided. (See Section 6 of the Special Provisions)
The Owner shall provide all other inspections and testing services not required by the Contract
Documents. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction specifically require any work to be inspected, tested, approved by someone
other than the Contractor, the Contractor will give the Engineer timely notice of readiness. The
Contractor will then furnish the Engineer the required certificates of inspection, testing or approval.
Neither observations by the Engineer nor inspections, tests or approvals by persons other than the
Contractor shall relieve the Contractor from his obligations to perform the Work in accordance with the
requirements of the Contract Documents.
The Engineer and his representatives will at all times have access to the Work. In addition, authorized
representatives and agents of the Owner and appropriate Federal or State agencies shall be permitted to
inspect all work, material, payrolls, records of personnel, invoices of materials, and other relevant data
and records. The Contractor will provide proper facilities for such access and observation of the Work
and also for any inspection or testing thereof.
If any work is covered contrary to the written request of the Engineer, it must, if requested by the
Engineer be uncovered of his observation and replaced at the Contractor’s expense.
If any work has been covered which the Engineer has not specifically requested to observe prior to it
being covered, or if the Engineer considers it necessary or advisable that covered work be inspected or
tested by others, the Contractor, at the Engineer’s request, will uncover expose or otherwise make
available for observation, inspection or testing as the Engineer may require, that portion of the work in
question, furnishing all necessary labor, materials, tools, and equipment. If it is found that such work is
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not found to be defective, the Contractor will be allowed an increase in the contract price of an extension
of the contract time, or both, directly attributable to such uncovering, exposure, observation, inspection,
testing and reconstruction and an appropriate change order shall be issued.
14.

Substitutions

Whenever a material, article or piece of equipment is identified on the Drawings or Specifications by
reference to brand name or catalogue number, it shall be understood that this is referenced for the
purpose of defining the performance of other salient requirements and that other products of equal
capacities, quality and function shall be considered. The Contractor may recommend the substitution of
a material, article or piece of equipment of equal substance and function for those referred to in the
Contract Documents by reference to brand name or catalogue number, and if, in the opinion of the
Engineer, such material, article, or piece of equipment is of equal substance and function to that
specified, the Engineer may approve its substitution and use by the Contractor. The Contractor warrants
that if substitutes are approved, no major changes in the function or general design of the project will
result. Incidental changes or extra component parts required to accommodate the substitute will be
made by the Contractor without a change in the contract price or contract time.
15.

Patents

The Contractor shall pay all applicable royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and save the Owner harmless from loss on account thereof, except that
the Owner shall be responsible for any such loss when a particular process, design, or the product of a
particular manufacturer or manufacturers is specified, but if the Contractor has reason to believe that the
design, process or product specified is an infringement of a patent, he shall be responsible for such loss
unless he promptly gives such information to the Engineer.
16.

Surveys, Permits and Regulations

The Engineer will furnish lines and grades as required for the construction of the work. The Contractor
shall make a general check of all lines, dimensions and elevations and shall make all necessary rechecks
during the progress of the work to avoid errors in construction. The Contractor shall be responsible for
proper dimensions and fittings of all items of work being performed by him. Should any discrepancy be
found in lines, dimensions or elevations, they shall be reported to the Engineer immediately.
The Contractor shall protect all existing property and survey monuments, including survey control
monuments for this work. The Contractor is responsible for protecting and preserving survey monuments
and other survey markers. Any survey monuments damaged as a direct or indirect result of construction
activities shall be re-established by a duly licensed land surveyor at the Contractor’s sole expense. A
corner record shall be filed in accordance with State law for any reset monuments at the Contractor’s
sole expense.
The Contractor shall carefully preserve benchmarks, reference points and stakes and, in case of willful or
careless destruction, he shall be charged with the resulting expense and shall be responsible for any
mistakes that may be caused by their unnecessary loss or disturbance.
Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured
and paid for by the Contractor. Permits, licenses and easements for permanent structures or permanent
changes in existing facilities shall be secured and paid for by the Owner, unless otherwise specified. The
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing on
the conduct of the Work as drawn and specified. If the Contractor observes that the Contract Documents
are at variance therewith, he shall promptly notify the Engineer in writing, and any necessary changes
shall be adjusted as provided in Paragraph 19 of these General Provisions, Changes in the Work.
17.

Protection of Work, Property and Persons

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the work. He will take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to all employees on the work and
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other persons who may be affected thereby, all the work and all materials or equipment to be
incorporated therein, whether in storage on or off the site, and other property at the site or adjacent
thereto, including trees, shrubs, pavements, roadways, structures and utilities not designated for removal,
relocation or replacement in the course of construction.
The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any
public body having jurisdiction. He shall erect and maintain, as required by the conditions and progress
of the work, all necessary safeguards for safety and protection. He shall notify owners of adjacent
utilities when prosecution of the work may affect them. The Contractor shall remedy all damages, injury
or loss to any property caused, directly or indirectly, in whole or in part, by the Contractor, any
subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, except damage or loss attributable to the fault of the Contract Documents or to the
acts or omissions of the Owner or the Engineer or anyone employed by either of them or anyone for
whose acts either of them may be liable, and not attributable, directly or indirectly, in whole or in part, to
the fault or negligence of the Contractor.
In emergencies affecting the safety of persons or the work or property at the site or adjacent thereto, the
Contractor, without special instruction or authorization from the Engineer or Owner, shall act to prevent
threatened damage, injury or loss. He will give the Engineer prompt written notice of any significant
changes in the work or deviations from the Contract Documents caused thereby, and a change order
shall thereupon be issued covering the changes and deviations involved.
18.

Supervision by Contractor

The Contractor shall supervise and direct the work. He shall be solely responsible for the means,
methods, techniques, sequences and procedures of construction. The Contractor shall employ and
maintain on the work, a qualified supervisor or superintendent who shall have been designated in writing
by the Contractor as the Contractor’s representative at the site. The supervisor shall be present on the
site at all times as required to perform adequate supervision and coordination of the work.
19.

Changes in the Work

The Owner may at any time, as the need arises, order changes within the scope of the work without
invalidating the Agreement. If such changes increase or decrease the amount due under the Contract
Documents, or in the time required for performance of the work, an equitable adjustment shall be
authorized by written change order.
The Engineer may also, at any time, by issuing a field order, make changes in the details of the work.
The Contractor shall proceed with the performance of any changes in the work so ordered by the
Engineer unless the Contractor believes that such field order entitles him to a change in contract price or
contract time, or both, in which event he shall give the Engineer written notice thereof within seven (7)
days after the receipt of the ordered change, and the Contractor shall not execute such changes pending
the receipt of an executed change order or further instruction from the Owner.
20.

Changes in Contract Price

The contract price may be changed only by a written change order. The value of any work covered by a
change order or of any claim for increase or decrease in the contract price shall be determined by one or
more of the following methods in the order of precedence listed below:
A.

Unit prices previously approved.

B.

An agreed lump sum.

C.

If a lump sum or unit price cannot be mutually agreed upon, the Contractor shall be
entitled to the sum of the following costs of doing the extra work:
1.
Direct Labor Costs. Charges for cost of all the labor furnished and used by the
Contractor shall be made for manual classifications up to and including general foreman.
It will not include charges for assistant superintendents, superintendents, office personnel,
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timekeepers, and maintenance and mechanics. The time charged to extra work shall be
subject to the daily approval of the Engineer and evidence of such daily approval shall be
submitted with the billing. Labor rates used to calculate the costs shall be those so
designated in the Advertisement for Bids. No time or charges will be allowed, except
when the men are actually engaged in the proper, efficient, and diligent performance or
completion of the extra work as authorized. Overtime shall not be worked without prior
approval by the Engineer.
2.
Equipment Costs. Charges for the rental and operation of the equipment furnished
and used by the Contractor shall be made for all prime construction and automotive
equipment. It will not include charges for equipment or tools with a new cost of $1,000.00
or less. Equipment time charges must be subject to the daily approval submitted with the
billing. The equipment rental and operation rates used shall be those agreed upon by the
Engineer and the Contractor prior to commencement of the extra work. No time or
charges will be allowed except when equipment is actually being used for the proper and
efficient performance or completion of the extra work as authorized.
3.
Material Costs. Charges for the cost of materials furnished by the Contractor shall
be made providing such furnishing was specifically authorized in the extra work order and
the actual use verified by the Engineer. Charges must be net cost to the Contractor
delivered at the job, and vendor’s invoice must accompany the billing along with
verification of use of such materials by the Engineer.
4.
Tools, Supplies, Overhead, Supervision and Profit. A charge for tools, supplies,
overhead, supervision and profit will be allowed in the amount of 15% of the Total Direct
Labor Costs, and Material Costs, as defined above.
Any extra work performed hereunder shall be subject to all of the provisions of the contract and the
Contractor’s sureties shall be bound with reference thereto as under the Contract.
21.

Time for Completion and Liquidated Damages

The date of beginning and the time for completion of the work are essential conditions of the Contract
Documents and the work embraced shall be commenced on a date specified in the Notice to Proceed.
Time is of the essence in this Agreement. The Contractor shall proceed with the work at such a rate of
progress to ensure full completion within the contract time. It is expressly understood and agreed, by and
between the Contractor and the Owner, that the contract time for the completion of the work described
herein is a reasonable time.
The parties hereto agree that it is extremely difficult and impractical in this case to determine the actual
damages the Owner will suffer if the Contractor fails to complete the work within the contract time and for
said reason, if the Contractor shall fail to complete the work within the contract time, or extension of time
granted by the Owner, then the Contractor will pay to the Owner the amount for liquidated damages as
specified in the Agreement for each calendar day that the Contractor shall be in default after the time
stipulated in the Contract Documents. The time for completion of the work shall be extended, and the
Contractor shall not be charged with liquidated damages or any excess cost when the delay in
completion of the work is due to the following, and the Contractor has promptly given written notice of
such delay to the Engineer:
A.

To any preference, priority or allocation order duly issued by the Owner.

B.

To unforeseeable caused beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God or of the public enemy, acts of the
Owner, acts of another contractor in the performance of a contract with the Owner, fires,
floods, epidemics quarantine restrictions, strikes, freight embargoes, and climatic
conditions which, in the opinion of the Engineer, make prosecution of the work
unreasonably difficult.

C.

To any delays of subcontractors occasioned by any of the causes specified in the above
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paragraphs.
22.

Correction of Work

The Contractor shall promptly remove from the premises all work rejected by the Engineer for failure to
comply with the Contract Documents, whether incorporated in the construction or not, and the Contractor
shall promptly replace and re-execute the work in accordance with the Contract Documents and without
expense to the Owner and shall bear the expense of making good all work of other contractors destroyed
or damaged by such removal or replacement.
23.

Suspension of Work, Termination and Delay

The Owner may, at any time and without cause, suspend the work or any portion thereof for a period of
not more than ninety days, or such further time as agreed upon by the Contractor, by written notice to the
Contractor and the Engineer, which notice shall fix the date on which work shall be resumed. The
Contractor will resume that work on the date so fixed. The Contractor will be allowed an increase in the
contract price or an extension of the contract time, or both, directly attributable to any such suspension.
If the Contractor is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit
of his creditors, or if a trustee or receiver if appointed for the Contractor or for any of his property, or if he
files a petition to take advantage of any debtor’s act or to reorganize under the bankruptcy or applicable
laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if
he fails to make prompt payments to subcontractors or for labor, materials or equipment or if he
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction over the
work or if he disregards the authority of the Engineer, or if he otherwise violates any provision of the
Contract Documents, then the Owner may, without prejudice to any other right or remedy and after giving
the Contractor and his surety a minimum of ten (10) days from delivery of a written notice, terminate the
services of the Contractor, and finish the work by whatever method he may deem expedient. In such
case the Contractor shall not be entitled to receive any further payment until the work is finished. If the
unpaid balance, the Contractor shall pay the difference to the Owner. Such costs incurred by the Owner
will be determined by the Engineer and incorporated in a change order.
Where the Contractor’s services have been so terminated by the Owner, said termination shall not affect
any right of the Owner against the Contractors then existing or which may thereafter accrue. Any
retention or payment of monies by the Owner due the Contractor will not release the Contractor from
compliance with the Contract Documents.
After ten (10) days from delivery of a written notice to the Contractor and the Engineer, the Owner may
without cause and without prejudice to any other right or remedy, elect to abandon the project and
terminate the contract. In such case, the Contractor shall be paid for all work executed and any expense
sustained plus reasonable profit.
If, through on act or fault of the Contractor, the work is suspended for a period of more than ninety (90)
days by the Owner or under an order of court or other public authority, or the Engineer fails to act on any
request for payment within thirty (30) days after it is submitted, or the Owner fails to pay the Contractor
substantially the sum approved by the Engineer or awarded by arbitrators within thirty (30) days of its
approval and presentation, then the Contractor may, after the (10) days from delivery of a written notice
to the Owner and the Engineer stop the work until he has been paid all amounts then due, in which event
and upon resumption of the work, change orders shall be issued for adjusting the contract price or
extending the contract time or both to compensate for the costs and delays attributable to the stoppage of
the work.
24.

Progress Estimates

On or about the last day of the calendar month, the Contractor will, except as hereinafter provided, make
in writing and certify to the Owner an estimate which, in his opinion, is just and fair of the amount and
value of the work completed by the Contractor up to that time in the performance of the contract. In case
of work for which unit prices are named in the contract, the estimate shall be computed on the basis of
said unit prices. In the case of work for which a lump sum is named in the contract, the Engineer may
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use a breakdown of the lump sum price submitted by the Contractor, provided that such breakdown is
submitted within 15 calendar days after the execution of the Agreement in a form acceptable to the
Engineer. No payment will be made to the Contractor until such schedule has been submitted to and
reviewed by the Engineer. To the figure thus arrived at shall be added any amounts due the Contractor
for extra work and the amount of any approved claims for extra costs to the date of the progress estimate
the retained percentage hereinafter provided for shall be deducted from the total thus computed; and
from the remainder, there shall be further deducted any amounts due the Owner from the Contractor for
supplies or materials furnished or services rendered and any other amounts that may be due the Owner
under the terms of the contract. In preparing estimates for partial payment, consideration shall be given
to delivery on the site of pipe, and fittings which will become a part of the finished construction work and
for which payment in full has been made by the Contractor, but no consideration will be given to
preparatory work done or other materials on hand. From the balance thus determined shall be deducted
the amount of all previous payments and the remainder shall constitute the partial estimate for that
month. Such partial estimates shall not be required to be made by strict measurement, but may be made
by measurement or by estimation or partly by one method and partly by the other and it shall be sufficient
if they are approximate only. Partial estimates may be withheld or reduced if, in the opinion of the
Engineer, the Contractor is not diligently and efficiently endeavoring to comply with the intent of the
Agreement.
25.

Progress Payments

The Owner will make payments on account of the contract as follows: Not later than the 30th day of the
month following the month in which the contract is awarded, and the 30th day of each calendar month
thereafter, the Owner will pay to the Contractor 95% of the amount earned by the Contractor during the
preceding month at the rate of prices set forth in the contract, based on the estimate of the Engineer.
The retention will be held by the Owner until 35 days following filing of the Notice of Completion.
26.

Prompt Payment

The Contractor shall promptly pay all subcontractors and suppliers within ten (10) days of receipt of any
progress payment, final payment or retention paid by the Owner to the Contractor. Contractor shall
advise all subcontractors and suppliers that all second-tier subcontractors and suppliers must be paid
within then (10) days of their receipt of payment from the Contractor.
27.

Acceptance and Final Payment

Upon receipt of written notice from the Contractor that the work is ready for final inspection and
acceptance, the Engineer will promptly make such inspection, and when he finds the work acceptable
under the contract, and the contract fully performed, he will promptly issue a final certificate, over his own
signature, stating that the work required by this contract has been completed. The Owner then shall
issue a formal Notice of Completion, and the entire balance found to be due shall be paid to the
Contractor by the Owner 35 days from the date of recording by the Owner of the Notice of Completion of
all work covered by this contract.
Before issuance of the Notice of Completion, the Contractor shall submit evidence satisfactory to the
Owner that all payrolls, material bills, and other indebtedness connected with the work have been paid, or
if not paid, then the Contractor shall submit evidence of the status of any unpaid indebtedness.
The making and acceptance of the final payment shall constitute a waiver of all claims by the Owner
except the following:
A.

those arising from unsettled liens;

B.

those arising from faulty work appearing within 12 months after the date of filing of the
Notice of Completion;

C.

those arising from failure to meet the requirements of the Contract Documents or the
specifications; or,
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D.

those arising from manufacturers’ guarantees.

The acceptance by Contractor of the final payment referred to in this paragraph 27 herein, shall be a
release of Owner from all claims of liability to Contractor for anything done or furnished for, or relating to,
the work or for any act or neglect of Owner or of any person relating to or affecting the work, except
demands against Owner for the remainder, if any, of the amounts kept or retained under the provisions of
Paragraph 25, Progress Payments, herein; and excepting pending, unresolved claims.
28.

Quantities and Unit Prices

The quantities noted in the schedule are approximation for comparing bids, and no claim shall be made
against the Owner for excess or deficiency therein. Payment at the unit prices set forth in the schedule
will constitute payment in full for the completed work and will include materials, supplies, labor, tools,
machinery, and all other expenditures incident to satisfactory compliance with the contract, unless
otherwise specifically provided.
The quantities of work performed will be computed for payment by the Engineer on the basis of
measurements taken by the Engineer, and these measurements shall be final and binding.
29.

Insurance

The Contractor shall not commence work under this Agreement until he has obtained all the insurance
required under this section and such insurance has been approved by the Owner, nor shall the
Contractor allow any subcontractor to commence work on his subcontract until the insurance required of
the subcontractor has been so obtained and approved. All insurance required under this section shall be
maintained at the expense of the Contractor continuously during the life of the contract up to the date of
acceptance of the work by the Owner.
Commercial General Liability and Automobile Liability Insurance – The Contractor shall provide and
maintain the following commercial general liability and automobile liability insurance:
A.

B.

C.

Coverage – Coverage for commercial general liability and automobile liability insurance
shall be at least as broad as the following:
1.

Insurance Services Office Commercial General Liability coverage (Occurrence
Form CG 0001)

2.

Insurance Service Office Form Number CA 0001 (ed. 1/87) covering Automobile
Liability, Code 1 (any auto)

Limits – The Contractor shall maintain limits no less than the following:
1.

General Liability – Two million dollars ($2,000,000) per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability Insurance or
other form with a general aggregate limit is used, either the general aggregate limit
shall apply separately to the project/location (with the ISO CG 2501 or insurer’s
equivalent endorsement provided to the Owner) or the general aggregate limit shall
be twice the required occurrence limit.

2.

Automobile Liability – One million dollars ($1,000,000) per accident for bodily injury
and property damage combine single limit.

Required provisions – The general liability and automobile liability policies are to contain,
to be endorsed to contain the following provisions:
1.

The Owner and its directors, officers, employees, agents and volunteers are to be
covered as insured as respects: liability arising out of activities performed by or on
behalf of the Contractor, products and completed operations of the Contractor,
premises owned, occupied or used by the Contractor, or automobiles owned,
leased, hired or borrowed by the Contractor. The coverage shall contain no special
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limitations on the scope of protection afforded to the Owner and its directors,
officers, employees, agents, and volunteers.
2.

For any claims related to this work, the Contractor’s insurance shall be the primary
insurance as respects the Owner and its directors, officers, employees, agents and
volunteers. Any insurance, pooled coverage or self-insurance maintained by the
Owner and its directors, officers, employees, agents and volunteers shall not
contribute to it.

3.

Any failure to comply with reporting or other provisions of the policies including
breaches of warranties shall not affect coverage provided to the Owner and their
directors, officers, employees, agents and volunteers.

4.

The Contractor’s insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the limits of the insurer’s
liability.

5.

Each insurance policy required by this clause shall be endorsed to state that
coverage shall not be suspended, voided, canceled by either party, reduced in
coverage or in limits except after thirty (30) days prior written notice by certified
mail, return receipt requested, has been given to the Owner.

D.

Deductibles and Self-Insured Retentions – Any deductible or self-insured retention must
be declared to and approved by the Owner. At the option of the Owner, either the insurer
shall reduce or eliminate such deductibles or self-insured retentions.

E.

Acceptability of Insurers – Insurance is to be placed with insurers having a current A.M.
Best’s rating of no less than A-: VII or equivalent.

Workers’ Compensation and Employer’s Liability Insurance – The Contractor and all subcontractors shall
cover or insure under the applicable laws relating to workers’ compensation insurance, all of their
employees working on or about the construction site, regardless of whether such coverage or insurance
is mandatory or merely elective under law, and the Contractor shall defend, protect and save harmless
the Owner and its directors, officers, employees, agents and volunteers from and against all claims, suits,
and actions arising from any failure of the Contractor or any subcontractor to maintain such insurance.
Before beginning work, Contractor shall furnish to the Owner satisfactory proof that Contractor has taken
out for the period covered by the work under this Contract, full compensation insurance for all persons
employed directly by Contractor or through subcontractors in carrying out the work contemplated under
this Contract, all in accordance with the “Workers’ Compensation and Insurance Act,” Division IV of the
Labor Code of the State of California and any Acts amendatory thereof.
The Contractor shall provide employer’s liability insurance in the amount of, at least, $1,000,000 per
accident for bodily injury and disease.
The Contractor shall provide the Owner with a certificate of Workers’ Compensation and Employers
liability insurance coverage.
In signing the Agreement, Contractor makes the following certification required by Section 1861 of the
Labor Code:
“I am aware of the provisions of Section 3700 of the Labor Code which requires each employer to be
insured against liability for workmen’s compensation or to undertake self insurance in accordance with
the provisions of that code, and I will comply with such provisions before commencing the performance of
the work of this contract.”
Evidences and Cancellation of Insurance – Prior to execution of the Agreement, the Contractor shall file
with the Owner evidence of insurance from an insurer or insurers certifying to the coverage of all
insurance required herein. Such evidence shall include original copies of the ISO CG 2010 (or insurer’s
-General Provisions 13/27-

equivalent) signed by the insurer’s representative and certificate of insurance (Accord Form 25-S or
equivalent). All evidence of shall be certified by a properly authorized officer, agent or qualified
representative of the insurer and shall certify the names of the insured, any additional primary insurers,
where appropriate, the type and amount of the insurance, the location and operations to which the
insurance applies, the expiration date, and that the insurer will give by certified mail, written notice to the
Owner at least thirty (30) days prior to the effective date of any cancellation, lapse or material change in
the policy.
The Contractor shall, upon demand of the Owner, deliver to the Owner all such policy or policies of
insurance and the receipts for payment of premiums thereon; and should the Contractor neglect to obtain
and maintain in force any such insurance or deliver such policy or policies and receipts to the Owner,
then it shall be lawful for the Owner to obtain and maintain such insurance, and the Contractor hereby
appoints the Owner the true and lawful attorney-in-fact to do all things necessary for this purpose. All
money paid by the Owner for insurance premiums under the provisions of this article shall be charged to
the Contractor.
30.

Contract Security

The Contractor shall, within ten (10) days after the receipt of the Notice of Award, furnish the Owner with
a performance bond and a payment bond in penal sums equal to 100% of the contract price, conditioned
upon the performance by the Contractor of all undertakings, covenants, terms, conditions and
agreements of the Contract Documents, and upon the prompt payment by the Contractor to all persons
supplying labor and materials in the prosecution of the work provided by the Contract Documents. Such
bonds shall be executed by the Contractor and corporate bonding company licensed to transact such
business in the state in which the Work is to be performed and named on the current list of “Surety
Companies Acceptable Federal Bonds” as published in the Treasury Department Circular Number 570.
The expense of these bonds shall be borne by the Contractor. If at any time a surety on any such bond
is declared a bankrupt or loses its right to do business in the state in which the work is to be performed or
is removed from the list of surety companies accepted on Federal bonds, Contractor shall within ten (10)
days after notice from the Owner to do so, substitute an acceptable bond (or bonds) in such form and
sum and signed by such other surety or sureties as may be satisfactory to the Owner. The premiums on
such bond (s) shall be paid by Contractor. No further payments shall be deemed due nor shall be made
until the new surety or sureties shall have furnished an acceptable bond to the Owner.
Attached to the bonds shall be the original, or a certified copy, of the unrevoked appointment, power of
attorney, bylaws or other instrument which entitles and authorizes the person to execute the bond to do
so, a certified copy of the certificate of authority or the insurer issued by the Insurance Commissioner of
the county in which the Owner is located which would state that the certificate of authority of the insurer
(the bonding company) has not been surrendered, revoked, cancelled, annulled, or suspended.
The performance bond shall remain in full force and effect during the warranty period of 12
months from the date of acceptance of the work by the Owner.
If requested by the Owner or Engineer, copies of the insurer’s most recent annual statement and
quarterly statement filed with the Department of Insurance pursuant to Article 10 (commencing with
Section 900) of Chapter 1 of Part 2 of Division 1 of the Insurance Code, shall be provided to the Owner or
Engineer within 10 calendar days of the insurer’s receipt of the request to submit the statements.
31.

Assignments

Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of the contract or
any portion thereof, or of his right, title or interest therein, or his obligation thereunder, without written
consent of the other party.
32.

Indemnification

Contractor shall indemnify and hold harmless and defend the Owner and the Engineer and their
directors, officers, employees, agents or volunteers, and each of them from and against:
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A.

Any and all claims, demands, causes of action, damages, costs, expenses, losses or
liabilities, in law or in equity, of every kind and nature whatsoever for, but not limited to,
injury to or death of any person including Owner and/or Engineer and/or Contractor, or any
directors, officers, employees, agents volunteers of the Owner, Engineer or Contractor,
and damages to or destruction of property of any person, including but not limited to,
Owner, Engineer and/or Contractor and their directors, officers, employees, agents or
volunteers arising out of or in any manner directly or indirectly connected with the work to
be performed under this Agreement, however caused regardless of any negligence of the
Owner or the Engineer or their directors, officers, employees, agents, or volunteers,
except the sole negligence of willful misconduct or active negligence of the Owner or the
Engineer or their directors, officers, employees, agents or volunteers:

B.

Any and all actions, proceedings, damages, costs, expenses, penalties or liabilities in law
or equity, of every kind or nature whatsoever, arising out of , resulting from or on account
of the violation of any governmental law or regulation, compliance with which is the
responsibility of Contractor.

Contractor shall defend, at Contractor’s own cost, expense and risk, any and all such aforesaid suits,
actions or other legal proceedings of every kind that may be brought or instituted against the Owner and
the Engineer or their directors, officers, employees, agents or volunteers.
Contractor shall pay and satisfy any judgment, award or decree that may be rendered against the Owner
and their directors, officers, employees, agents, or volunteers in any such suit, action or other legal
proceedings.
Contractor shall reimburse the Owner and their directors, officers, employees, agents and/or volunteers,
for any and all legal expenses and costs incurred by them in connection therewith or in enforcing the
indemnity herein provided.
Contractor agrees to carry insurance for this purpose as set out in the specifications. See Paragraph 29
of these General Provisions for insurance specifications and coverage. Contractor’s obligation to
indemnify shall not be restricted to insurance proceeds, if any, received by the Owner and the Engineer
or their directors, officers, employees, agents and/or volunteers.
33.

Separate Contracts

The Owner reserves the right to let other contracts in connection with this project. The Contractor shall
afford other contractors reasonable opportunity for the introduction and storage of their materials and the
execution of their work, and shall properly connect and coordinate his work with theirs. If the proper
execution or results of any part of the Contractor’s work depend upon the work of any other contractor,
the Contractor shall inspect and promptly report to the Engineer any defects in such work that render it
unsuitable for such proper execution and results.
The Owner may perform additional work related to the project by himself, or he may let other contracts
containing provisions similar to these. The Contractor will afford the Contractors who are parties to such
contracts (or the Owner, if he is performing the additional work himself), reasonable opportunity for the
introduction and storage of materials and equipment and the execution of work, and shall properly
connect and coordinate his work with theirs.
In the performance of additional work by other contractors or the Owner is not noted in the Contract
Documents prior to the execution of the Agreement, written notice thereof shall be given to the Contractor
prior to starting any such additional work. If the Contractor believes that the performance of such
requires additional expense or entitles him to an extension of the contract time, he may make a claim
therefore as provided in Items 19 and 20 of these General Provisions.
34.

Subcontracting

The Contractor may utilize the services of specialty subcontractors on those parts of the work which,
under normal contracting practices, are performed by specialty subcontractors.
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The Contractor shall be fully responsible to the Owner for the acts and omissions of his subcontractors,
and of persons either directly or indirectly employed by them, as he is of the acts and omissions of
persons directly employed by him.
The Contractor shall cause appropriate provisions to be inserted in all contracts relative to the work to
bind subcontractors to the Contractor by the terms of the Contract Documents in so far as applicable to
the work of subcontractors and to give the Contractor the same power as regards terminating any
subcontract that the Owner may exercise over the Contractor under any provision of the Contract
Documents.
Nothing contained in this contract shall create any contractual relation between any subcontractor and
the Owner.
Contractor shall include all subcontractors as insured under its policies or shall furnish separate
certificates and endorsements for each subcontractor. All coverage for subcontractors shall be subject
to all of the requirements stated herein.
35.

Employment of Apprentices

The Contractor and any subcontractor under him shall comply with the requirements of Sections
1777.5 and 1777.6 of the Labor Code in the employment of apprentices. The responsibility for
compliance with the provisions of said Section 1777.5 for all apprenticeship occupations shall rest
with the Contractor. Information relative to apprenticeship standards, wage schedules and other
requirements may be obtained from the Division of Apprenticeship Standards, 455 Golden Gate
Avenue, San Francisco, California, or from its branch offices.
36.

Payment of Prevailing Wages

The Contractor and all subcontractors under him shall pay all laborers, workmen and mechanics on
all work included in this contract no less than the general prevailing rate of per diem wages for
work performed, (to-wit, within the limits of the City), and no less than the general prevailing rate of per
diem wages for legal holiday and overtime work in said locality, which per diem wages shall not be less
than the stipulated rate contained in a schedule thereof which has been ascertained and determined
by the Council to be the general prevailing rate of per diem wages for each craft or type of
workman or mechanic needed to execute this contract, and which is now on file with the City Clerk,
as set forth in the Information for Bidders, and by reference it is incorporated herein and made a part
hereof.
The Contractor shall forfeit, as a penalty to the Owner, two hundred dollars ($200.00) for each
laborer, workman or mechanic employed for each calendar day or portion thereof such laborer,
workman or mechanic is paid less than the said stipulated rates for any work done under this contract
by him or by any subcontractor under him in violation of Articles 1 and 2 of Chapter 1 Part 7 of
Division 11 of the Labor Code of the State of California, and said sums and amounts which shall
have been so forfeited pursuant to the herein paragraph and the said terms of said Labor Code shall
be withheld and retained from payments due to the Contractor under said contract, pursuant to this
contract and the said terms of said Labor Code; but no sum shall be so withheld, retained or forfeited
except from the final payment without a full investigation by either the Division of Labor law
Enforcement of the State Department of Industrial Relations or by said Council.
The difference between such stipulated prevailing wage rates and the amount paid to each workman
for each calendar day, or a portion thereof, for which each workman was paid less than the
stipulated prevailing wage rate shall be paid to each workman by the Contractor. The Contractor shall
comply with the provisions of Section 1775 of the Labor Code of the State of California.
The Contractor and his subcontractors shall submit certified payroll information electronically to the
Department of Industrial Relations as well as a hard copy of said certified payrolls to the Owner on a
monthly basis.
37.

Registration to Train Apprentices
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Pursuant to Labor Code Section 1777.5, all contractors shall file with the appropriate Joint
Apprenticeship Training Committee, a DAS-140 form registering to train apprentices. This requirement
to register to train apprentices is mandated by Section 1777.5 whether or not you are signatory to or
a party of any approved training program. Only those programs approved by the California
Apprenticeship Council are applicable to accept DAS-140 registration forms.
If the contractor is approved to train apprentices, then apprentices must be called in a ratio not less than
one apprentice hour for each five journeyman hours.
However, if the entire contract may be completed within 20 working days or the entire contract (nor
subcontracts) is less than thirty thousand ($30,000), then the Contractor is exempt from
requesting apprentices under Labor Code Section 1777.5.
In addition, all contractors are required to make appropriate training contributions as set forth in the
prevailing wage determination to each appropriate JATC, or in the alternative, to the California
Apprenticeship Council. Payments shall be made not less than monthly, calculated and paid by
the fifteenth of each month, for work performed that prior month.
The address for the applicable Joint Apprenticeship Training Committee and for the California
Apprenticeship Council can be obtained by calling the Division of Apprenticeship Standards.
38.

Penalties

Failure to pay the appropriate prevailing wage can result in penalties being assessed as
follows:
A.

Up to $50.00 per day per worker for each and every violation; and,

B.

debarment from future public works for a period not to exceed three years.

C.

$50.00 per day per worker for each failure to comply with the payment of overtime for all
hours worked in excess of 8 in one day or 40 in one week.

Failure to register to train apprentices or failure to pay the appropriate training contribution can result
in penalties being assessed as follows:

39.

A.

$100.00 per day for each day of violation; and,

B.

debarment from future public works for a period not to exceed three years.

Engineer’s Authority

The Engineer shall act as the Owner’s representative. He shall decide questions which may arise as to
quality and acceptability of materials furnished and work performed. He shall interpret the intent of the
Contract Documents in a fair and unbiased manner. The Engineer will make visits to the site and
determine if the work is proceeding in accordance with the Contract Documents.
The Contractor will be held strictly to the intent of the Contract Documents in regard to the quality of
materials, workmanship and execution of the work. Inspections may be made at the factory or fabrication
plant of the source of material supply.
The Engineer will not be responsible for the construction means, controls, techniques, sequences,
procedures, or construction safety.
40.

Land and Rights-of-Way

Prior to issuance of the Notice to Proceed, the Owner shall obtain all land and rights-of-way necessary
for carrying out and for the completion of the work to be performed pursuant to the Contract Documents,
unless otherwise mutually agreed.
The Owner shall provide to the Contractor information which delineates and describes the lands owned
and rights-of-way acquired.
The Contractor shall provide, at his own expense and without liability to the Owner, any additional land
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and access thereto that the Contractor may desire for temporary construction facilities, or for storage of
materials.
41.

Warranty and Guarantee

Contractor warrants and guarantees to Owner that all work will be in accordance with the Contract
Documents and will not be defective. Prompt notice of defects known to Owner shall be given to
Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as
provided in Paragraph 19, Changes in the Work, of these General Provisions. Defective work may be
rejected even if approved by prior inspection.
42.

One (1) Year Warranty Period

The warranty period shall commence when the Notice of Completion is issued, at notice of beneficial
occupancy or at notice of partial utilization of the work to be warranted has been issued, or a later date if
so specified in the Agreement, or mutually agreed to, and extend until one (1) year after that date or
whatever longer period may be prescribed by laws or regulations or by the terms of any applicable
special guarantee or specific provision of the Contract Documents.
43.

Correction of Defective Work

If within the designated warranty period, or such longer period as may be required by Laws or
Regulations, the work, or any part of the work, is discovered to be defective, Contractor shall promptly,
without an adjustment in contract price and in accordance with Owner’s written instructions, either correct
that defective work, or if it has been rejected by Owner, remove it from the site and replace it with nondefective work. If circumstances warrant it, including but not limited to, in an emergency, Owner may
have the defective work corrected or the rejected work removed and replaced. In that event, Contractor
shall not be allowed to recover any associated costs, and he shall reimburse Owner for all direct, indirect
and consequential costs of Owner, and Owner shall be entitled to an appropriate decrease in contract
price, to withhold a set-off against amount recommended for payment, or make a claim on Contractor’s
bond if Contractor has been paid in full. Where defective work (and damage to other work resulting
therefrom) has been corrected, removed or replaced during the warranty period, the one (1) year
warranty period with respect to such work will be extended for an additional period of one (1) year after
such correction or removal and replacement has been satisfactorily completed.
44.

Early Completion

The one (1) year warranty period will not begin until the Notice of Completion is filed. If Contractor
completes the work or portions thereof prior to this time, he shall preserve the equipment and/or facilities
by developing and implementing a preventive maintenance program in compliance with manufacturer’s
recommendations to maintain the equipment and/or facilities unless Owner has issued a notice of
beneficial occupancy or notice of partial utilization for the warranted work. At start up, Contractor will be
required to get his equipment and/or facilities ready to put into service.
45.

Extended Warranties and Guarantees

Owner may at its sole discretion extend the one (1) year warranty period up to twenty-four (24) months,
in which case Contractor shall maintain the warranties and guarantees. If such extension of the one (1)
year warranty period causes an increase in the cost of the warranties and guarantees provided by
Contractor, an adjustment in contract price shall be made as provided by the Contract Documents.
46.

Arbitration

With the prior approval of the Owner and the Contractor, all claims, disputes and other matters in
question arising out of, or relation to, the Contract Documents or the breach thereof, except for claims
which have been waived by the making and acceptance of final payment as provided by Item 27 of these
General Provisions, may be decided by arbitration in accordance with the Arbitration Rules of the
American Arbitration Association. If entered into, the agreement to arbitrate shall be specifically
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enforceable under the prevailing arbitration law. The award rendered by the arbitrators shall be final, and
judgment may be entered upon it in any court having jurisdiction thereof.
Notice of the request for arbitration shall be filed in writing with the other party to the Contract Documents
and with the American Arbitration Association, and a copy shall be filed with the Engineer. The request
for arbitration shall set forth specifically the dispute to be arbitrated. Acceptance by the other party of the
request to arbitrate shall constitute the agreement to arbitrate and arbitration shall proceed forthwith. No
legal proceedings other than to enforce arbitration shall be commenced on any issue covered by the
arbitration agreement.
The Contractor shall carry on the work and maintain the progress schedule during any arbitration
proceedings, unless otherwise mutually agreed in writing.
47.

Taxes

The Contractor shall pay all sales, consumer, use and other similar taxes required by the law of the place
where the work is performed.
48.

Contractor’s Understanding

It is understood and agreed that the Contractor has, by careful examination, satisfied himself as to the
nature and extent of the work, the character, quality, and quantity of the materials to be encountered, the
character of the equipment and facilities needed preliminary to and during the prosecution of the work,
the general and local conditions, and all other matters which can in any way affect the work under this
contract. No verbal agreement or conversation with any officer, agent or employee of the Engineer or the
Owner, either before or after the execution of this Agreement, shall affect or modify any of the terms or
obligations herein contained.
49.

Accidents

The Contractor shall provide, at the site, such equipment and medical facilities as are necessary to
supply first-aid service to anyone who may be injured in connection with the work. The Contractor must
promptly report in writing to the Engineer all accidents whatsoever arising out of, or in connection with the
performance of the work, whether on or adjacent to the site which causes death, personal injury, or
property damages, giving full details and statements of witnesses. In addition, if death or serious injuries
or serious damages are caused, the accident shall be reported immediately by telephone or messenger
to both the Engineer and the Owner. If any claim is made by anyone against the Contractor or any
subcontractor on account of any accident, the Contractor shall promptly report the facts in writing to the
Engineer, giving full details of the claim.
50.

Safety and Sanitation

The Contractor shall provide adequate safety and sanitation facilities according to State laws and local
ordinances.
The Contractor will assume sole and complete responsibility for job site conditions during the course of
construction of the project, including safety of all persons and equipment. This responsibility shall apply
continuously and not be limited to normal working hours.
51.

Climatic Conditions

The Engineer may order the Contractor to suspend any work that may be subject to damage by climatic
conditions. The Contractor may suspend work if climatic conditions are such that the Contractor is
unable to work. In such case, the Contractor, within seven days, shall request in writing a change order
to extend the contract time.
52.

Officials Not To Benefit

No official of the Owner shall receive any benefit that may arise by reason of this contract.
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53.

Clean-Up

During the progress of the work, the Contractor shall maintain the site and related structures and
equipment in a clean, orderly condition and free from unsightly accumulations of rubbish. Upon
completion of the work, the Contractor shall remove from the vicinity of the work all plants, buildings,
rubbish, unused materials, concrete forms, temporary bridging, and other like material, belonging to him
or used under his direction during construction, and in the event of his failure to do so, the same may be
removed by the Owner after 10 calendar days notice to the Contractor at the expense of the Contractor,
and his surety or sureties shall be liable therefore.
As part of the final clean-up, the Contractor shall dress up and grade the right-of-way to match existing
ground surfaces, and shall remove therefrom all weeds and other growth. Where the construction has
crossed yards or driveways, they shall be restored to a condition equivalent to the condition existing prior
to the construction as determined by the Engineer.
No direct payment will be made to the Contractor for any clean-up work, but all compensation therefore
shall be included in the prices bid in the schedule for the various items of work.
54.

Notice to Owner

In the event this contract involves digging trenches or excavations that extend deeper that four feet below
the surface, the Contractor shall promptly, and before the following conditions are disturbed, notify
Owner, in writing, of any:
A.

Material that the Contractor believes may be material that is hazardous waste, as defined
in Section 25117 of the Health Safety Code, that is required to be removed to a Class I,
Class II, or Class III disposal site in accordance with provisions of existing law;

B.

Subsurface or latent physical conditions at the site differing from those indicated;

C.

Unknown physical conditions at the site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in work of the character
provided for in the contract.

Owner shall promptly investigate the conditions. If Owner finds that the conditions do materially so differ,
or do involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time
required for, performance of any part of the work, Owner shall issue a change order under the
procedures described in the contract.
In the event a dispute arises between Owner and Contractor whether the conditions materially differ, or
involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or time required
for, performance of any part of the work, the Contractor, shall not be excused from any scheduled
completion date provided for by the contract, but shall proceed with all work to be performed under the
contract. The Contractor shall retain any and all rights provided either by contract or by law which pertain
to the resolution of disputes and protests between Contractor and Owner.
55.

Payment of Withheld Funds

The Owner shall retain 5% of each payment from Contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the Owner, of the agreed upon work, and pay
retention to the Contractor based on these acceptances. The Contractor, or subcontractor, shall return all
monies withheld in retention from a subcontractor within 30 days after receiving payment for work
satisfactorily completed and accepted including incremental acceptances of portions of the contract
agreement work by the Owner. Federal law (49CFR26.29) requires that any delay or postponement of
payment over 30 days may take place only for good cause and with the Owner’s prior written approval.
Any violation of this provision shall subject the violating Contractor or subcontractor to the penalties,
sanctions and other remedies specified in Section 7108.5 of the Business and Professions Code. These
requirements shall not be construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or subcontractor in the event of a dispute involving late payment or
nonpayment by the Contractor, deficient subcontract performance, or noncompliance. When the work is
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complete, the Owner will issue a Notice of Completion to the County. The Owner will pay all retention
funds to the Contractor thirty-five (35) Days after Notice of Completion has been recorded.
56.

Storm Water Pollution Prevention Measures

Storm Water Pollution Prevention Measures shall be performed in accordance with the provisions in
Section 13-3, “Storm Water Pollution Prevention Plan,” of the Standard Specifications.
A.

GENERAL

In compliance with the State and Federal regulations regarding storm water management
during construction, the Contractor shall not allow any debris, waste materials or pollutants,
originating from the Contractor’s operations, to enter the storm drainage system, which leads to
contamination of local creeks and ponding basins.
The Contractor shall properly dispose of all wastes and excess materials in a legal manner to
the satisfaction of the Owner.
B.

SELECTIVE BMPS FOR STORM WATER POLLUTION PREVENTION

As applicable to the project or directed by the Engineer, the Contractor shall implement any or
all of the following Best Management Practices (BMPs):
1.

Material Handling and Storage
a.

Nonhazardous Materials
i.

Designated Delivery and Storage Area

The Contractor shall propose areas in the vicinity of or within the project
site or within the Contractor’s staging site, which are suitable for
material delivery and storage. To the maximum extent practicable,
these areas shall be away from gutters, catch basins, drainage courses
or creeks. The Contractor shall submit the proposed areas to and shall
obtain the approval from the Engineer in writing prior to bringing in
materials.
ii.

Storage of Granular Materials

The Contractor shall store granular materials at least ten feet (10’) away
from any inlet or curb return and shall prevent the granular materials from
entering the storm drain system, drainage courses or creeks. During wet
weather or when rain is forecast within 24 hours, the Contractor shall
cover granular materials with a tarpaulin and surround the material with
sandbags or other approved heavy objects.
b.

Hazardous Materials
i.
Hazardous materials include, but are not limited to, petroleum
products, antifreeze, paints, thinners, solvents, pesticides, herbicides
and various other toxic chemicals.
ii.
The Contractor shall propose, within the project site or the
Contractor’s staging site, an area that is suitable for hazardous material
delivery and storage. To the maximum extent practicable, the area
shall be away from inlets, gutters, drainage courses or creeks. The
Contractor shall submit the proposed area to and shall obtain approval
from the Engineer in writing prior to bringing in hazardous materials.
iii.
The Contractor shall label and store all hazardous materials and
hazardous wastes in accordance with secondary containment
regulations, the City of Los Banos Hazardous Materials Storage
Ordinance and all applicable Merced County, State and Federal laws and
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regulations.
iv.
The Contractor shall keep all hazardous materials or waste in
containers and fully covered to avoid contamination of storm runoff.
v.
The Contractor shall keep an accurate, up-to-date inventory,
including Materials Safety Data Sheets (MSDSs), of hazardous materials
and hazardous wastes stored on-site to assist emergency response
personnel in the event of a hazardous material incident.
2.

Hazardous Material Usage
a.
The Contractor shall follow all local, State and Federal policies, laws
and regulations governing the use of hazardous materials.
b.
The Contractor shall use only Category III pesticides for pest control. If
Category III pesticides are unavailable, have been tried but proven ineffective,
or when it is necessary to prevent a pest outbreak that poses an immediate
threat to public health or significant economic loss, the City may consider
allowing the use of Category II pesticides with a dose of up to LD50 (a dose
that kills 50 percent of the targeted pest population in the laboratory) provided
that the risk to the applicator and impact to the environment can be justified.
Use of Category I pesticides is prohibited.
c.
Apply pesticides at the appropriate time to maximize their effectiveness
and minimize the likelihood of discharging non-degraded pesticides into storm
water system, drainage courses and creeks.
d.
Mix only as much material as is necessary for treatment. Calibrate
application equipment prior to and during use to ensure desired application
rate. Do not mix or load pesticides adjacent to storm drain system, drainage
courses or creeks.
e.
The Contractor shall not overapply herbicides, pesticides or fertilizers
and shall follow the manufacturer’s instructions regarding uses, protective
equipment, ventilation, flammability and mixing of chemicals. Over-application
of a pesticide is a “label violation” subject to an enforcement action by the
Merced County Agriculture Department.
f.
When rain is forecast within 24 hours or during wet weather, the
Contractor shall not apply chemicals in outside areas unless otherwise
allowed by the Engineer in writing.

3.

Integrated Pest Management Methods

The Contractor shall employ, in place of pesticides, integrated pest management methods
including:

4.

a.

No control

b.

Physical or mechanical methods

c.

Least toxic chemicals (insecticidal soaps and oil, etc.)

Vehicle and Equipment Cleaning, Maintenance and Fueling
a.

Cleaning

The Contractor shall not clean or wash vehicles or equipment on- site or in the
streets. If allowed by the Engineer in writing, cleaning and washing shall be
performed in a designated and bermed area approved by the Engineer using
water only. No soaps, solvents, degreasers, steam cleaning equipment or
similar methods are permitted. The Contractor shall not allow wash water to flow
into streets, gutters, storm drain system, drainage courses or creeks.
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b.

Maintenance and Fueling
i.
The Contractor shall perform maintenance and fueling of vehicles
or equipment in a designated, bermed area or over a drip pan that will
prevent waste, leaks or spills from entering streets, gutters, storm drain
system, drainage courses or creeks.
ii.
The Contractor shall inspect all vehicles and equipment arriving
on-site for leaking fluids and shall promptly repair leaking vehicles and
equipment. Drip pans shall be used to catch leaks until repairs can be
made. Shut-off valves on equipment must be working properly.

5.

Spill Prevention and Control
a.
If hazardous materials are used on the project, the Contractor shall keep
a stockpile of spill clean-up materials, such as rags or absorbents, readily
accessible on-site.
b.
Above-ground storage tanks and their installations shall comply with
City, State and Federal requirements.
c.
The Contractor shall immediately contain and prevent spills or leaks from
entering storm drain system, drainage courses or creeks and shall properly clean
up and dispose of the spills or leaks. The Contractor shall not wash the spills
or leaks into streets, gutters, storm drain system, drainage courses or creeks
and shall not bury the spills or leaks.
d.
In case of a hazardous material spillage, the Contractor shall
immediately call 911 and shall handle the spilled material in accordance with
the requirements of 6, “Disposal of Hazardous Waste,” below.

6.

Disposal of Hazardous Waste
a.
Unless the Contractor is a licensed hazardous waste handler, the
Contractor shall contract with a licensed hazardous waste handler to remove
and dispose of hazardous waste materials unless the waste quantities to be
transported are below threshold limits for transportation as specified in the State
and Federal regulations.
b.
The Contractor shall arrange for regular hazardous waste collection to
comply with limits for storage of hazardous waste.
c.
The Contractor may dispose of dry, empty paint cans, buckets,
paintbrushes, rollers, rags and drop cloths in the trash.
d.
The Contractor shall dispose of hazardous waste at facilities authorized
for treatment, storage and disposal of hazardous waste only.

7.

Street Sweeping

At the end of each day or as directed by the Engineer, the Contractor shall sweep
roadways of all debris and excess materials attributed to the Contractor’s operations.
8.

Water Usage
a.
The Contractor shall use the least amount of water necessary for dust
control and street sweeping operations.
b.
The Contractor shall not use water to flush dust and debris down the
street in place of street sweeping.

9.

Dumpsters and Portable Sanitary Facilities
a.

If dumpsters or portable sanitary facilities are used, they shall be
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stationed at least ten feet (10’) away from storm drain facilities.
b.
The Contractor shall arrange for regular waste collection to keep
dumpsters and portable sanitary facilities from overflowing and shall regularly
inspect these facilities for leaks. If a leak is discovered, the Contractor shall
arrange for the repair or replacement of facilities that leak. The Contractor
shall not wash the dumpsters or portable sanitary facilities on-site.
10.

Earthwork

The Contractor shall maximize the control of erosion and sediment by using the Best
Management Practices for erosion and sedimentation control described in the California
Storm Water Best Management Practice Handbook—Construction Activity or ABAG
Manual of Standards for Erosion and Sediment Control Measures.
11.

Dewatering
a.
The Contractor shall route water through a control device, such as a
sediment trap, sediment basin or Baker tank, to remove settleable solids prior
to discharging the water into the storm drain system. Refer to the California
Storm Water Management Practice Handbook for these sediment control
measures.
b.
Approval of the control device shall be obtained in advance from the
Engineer.
c.
Filtration of the water following the control device may be required on a
case-by-case basis.
d.
If the Engineer determines that the dewatering operation would not
generate an appreciable amount of settleable solids, the control device may be
waived.

12.

Saw Cutting
a.
During saw cutting or grinding operation, use as little water as
possible.
b.
During saw cutting, the Contractor shall cover or barricade catch basins
using filter fabric, straw bales, sandbags or fine gravel dams to keep slurry out of
the storm drain system. When protecting a catch basin, the Contractor shall
ensure that the entire opening of the catch basin is covered. Refer to
California Storm Water Best Management Practice Handbook for these control
measures.
c.
The Contractor shall shovel, absorb or vacuum saw cut slurry and pick
up the waste as the work progresses prior to moving to the next location, as
specified elsewhere in these specifications or as directed by the Engineer.
d.
If saw cut slurry enters catch basins, the Contractor shall, at the
Contractor’s cost, clean up the storm drain system immediately.

13.

Concrete, Grout and Mortar Related Work
a.

Material Handling
i.
The Contractor shall avoid mixing excess amounts of fresh
concrete or cement mortar on-site.
ii.
The Contractor shall store concrete, grout and mortar away
from storm drain facilities or drainage courses and shall ensure that
these materials do not enter the storm drain system.

b.

Washing of Concrete Truck and Tools
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i.
The Contractor shall not wash out concrete trucks or equipment
into streets, gutters, storm drain system, drainage courses or creeks.
ii.
The Contractor shall perform washing of concrete trucks and
tools off-site or in a designated area on-site where the water will flow
onto dirt or into a temporary pit in a dirt area. The Contractor shall let
the water percolate into the soil and dispose of the hardened concrete
in a trash container. If a suitable dirt area is not available, the
Contractor shall collect the wash water and dispose of it off-site.
14.

Asphalt Concrete Paving
a.

Project Site Management
i.
When rain is forecast within 24 hours or during wet weather, the
Engineer may prevent the Contractor from paving.
ii.
The Engineer may direct the Contractor to protect drainage
courses by using earth dike, straw wattle or sandbag to trap and filter
sediment. Refer to California Storm Water Best Management Practice
Handbook for these control measures.
iii.
The Contractor shall place drip pans or absorbent material
under paving equipment when not in use.
iv.
The Contractor shall cover catch basins and manholes when
paving or applying prime coat, tack coat, seal coat, fog seal or slurry seal.
v.
If the paving operation includes an on-site mixing plant, the
Contractor shall comply with Merced County NPDES General Industrial
Activities Storm Water Permit requirements.
vi.
The Contractor shall preheat, transfer or load hot bituminous
material away from storm drain system, drainage courses or creeks.

b.

Paving Waste Management

The Contractor shall not sweep or wash down excess sand (placed as part of a
sand seal or to absorb excess oil) into streets, gutters, storm drain system or
creeks but shall collect the sand and dispose of it off-site. The Contractor shall
not wash fresh asphalt concrete pavement.
15.

Painting
a.

General
i.
The Contractor shall remove as much excess paint as possible
from brushes, rollers and other tools before starting cleanup.
ii.
The Contractor shall conduct cleaning of painting equipment and
tools in a designated area approved by the Engineer.
iii.
The Contractor shall not allow wash water from cleaning of
painting equipment and tools into streets, gutters, storm drain system,
drainage courses or creeks.

b.

Water-Based Paint

To the maximum extent practicable, the Contractor shall dispose of wash water
from water cleaning of brushes, rollers and other tools used in water-based
painting work to the sanitary sewer or direct wash water onto dirt area and
spade in.
c.

Oil-Based Paint
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The Contractor shall dispose of waste thinner and solvent and sludge from
cleaning of brushes, rollers and other tools used in oil- based painting work as
hazardous waste and the Contractor shall handle the waste as described in
Section 6, “Disposal of Hazardous Waste,” above. To the maximum extent
practicable, the Contractor shall filter paint thinner and solvents for reuse.
16.

Thermoplastic
a.
The Contractor shall transfer and load hot thermoplastic away from
drainage systems or drainage courses or creeks.
b.
The Contractor shall sweep thermoplastic grindings into plastic bags.
Yellow thermoplastic grindings may require special handling as they may contain
paint.

C.

D.

CONTRACTOR TRAINING AND AWARENESS

1.

The Contractor shall train all employees and subcontractors on the storm water
pollution prevention requirements contained in these specifications.

2.

The Contractor shall inform subcontractors of the storm water pollution
prevention contract requirements and include appropriate subcontract
provisions to ensure that these requirements are met.

3.

The Contractor shall post warning signs in areas treated with chemicals.

BMP IMPLEMENTATION

The Contractor shall be responsible throughout the duration of the construction period for
installing and maintaining the applicable BMPs and for removing and legally disposing of
temporary control measures. Unless otherwise directed by the Engineer or specified elsewhere
in these specifications, the Contractor’s responsibility for BMP implementation shall continue
throughout any temporary suspension of work ordered in conformance with the provisions in
Section 8-1.06, “Suspensions,” of the Standard Specifications.
Throughout the rainy season, all soil-disturbed areas of the site shall be fully protected with soil
stabilization and sediment control device approved by the Engineer at the end of the same day
the soil is disturbed unless fair weather is predicted the next day and the protective measures
are exempt by the Engineer. The Contractor shall monitor the weather forecast on a daily basis
and inform the Engineer of the forecast. The National Weather Service forecast shall be used
for this purpose. If precipitation is predicted for the following day, construction schedule shall
be altered as required to install appropriate BMPs or to ensure that the already installed
BMPs are in good operating condition prior to the onset of rain.
E.

BMP MAINTENANCE

To ensure proper implementation and effectiveness of the BMPs, the Contractor shall
regularly inspect and maintain the deployed BMPs throughout the construction site. The
Contractor shall identify corrective actions and the time needed to address any deficient
BMPs or reinitiate any BMPs that have been discontinued. The Contractor shall keep written
records of all BMP inspections, maintenance and corrective actions.
The frequency of the BMP inspection shall be as follows:

1.

Prior to a forecast storm;

2.

After any precipitation that causes runoff;

3.

At 24-hour intervals during extended rain events; and

4.

Routinely, at a minimum of once every week.

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of a
BMP, the deficiency shall be corrected immediately. If requested by the Contractor and
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approved by the Engineer in writing, the deficiency may be corrected at a later time or date
but the corrective action shall not be later than the onset of the subsequent rain event. The
correction of deficient BMPs shall be at no additional cost to the City.
F.

G.

RESPONSIBILITIES, CONSEQUENCES, AND REMEDIES

1.

Conformance with the provisions of this section or other requirements in various
other sections of these specifications shall not relieve the Contractor from the
Contractor’s responsibilities as provided in various relevant articles of Section 7,
“Legal Relations and Responsibilities to the Public,” of the Standard
Specifications, and as specified herein.

2.

For purposes of this section, costs and liabilities include, but are not limited
to, fines, penalties and damages, whether assessed against the City or the
Contractor, including those levied under the Federal Clean Water Act and the
State Porter-Cologne Water Act.

3.

If solid or liquid materials or waste, hazardous or otherwise, or pollutants
originating from the Contractor’s operation enter the storm drain system or
water courses, the Contractor will be required to thoroughly clean up the
affected storm drain facilities and water courses to the satisfaction of the
Engineer. If the Contractor fails to clean up the affected facilities as required, the
City will issue a stop-work order and take necessary actions to effect the cleanup
of the affected facilities.

4.

The Contractor shall be responsible for all costs, including fines, the City’s
cost of defense, the cost of cleanup by others ordered by the City, and liabilities
imposed by law as a result of the Contractor’s failure or negligence in
complying with the requirements specified herein.

5.

In accordance with the provisions of Section 7-1.05, “Indemnification,” of the
standard Specifications if the Contractor fails to accept or reject a tender of
defense and indemnity within fifteen (15) calendar days, the City may, in
addition to the remedies authorized by law, retain any sum due the Contractor
until disposition has been made of all claims or suits for damages or until the
Contractor accepts or rejects the tender of defense, whichever occurs first.

PAYMENT

Full compensation for storm water pollution control shall be considered as included in the
payment for various other items of work and no additional compensation will be made
therefore.
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Special Provisions
1.

Requirements

It is required that there be constructed and completed in accordance with the Contract Documents for
“Construction of IOWA AVENUE WATERLINE REPLACEMENT” for the City of Los Banos, all work as
described in these Contract Documents.
2.

Description of Work

The principal components of the work to be performed under these Contract Documents include the
following:
The major work consists of the installation of approximately 900 linear feet of 8-inch water line in Iowa
Avenue from L Street to J Street to increase flows in the area. The installation of the new pipe in Iowa
Avenue will connect to an existing 6-inch line at J Street and a 10-inch line in L Street. Residential service
laterals and water valves shall also be replaced. The work also includes removal and replacement of
sidewalk, curb and gutter and asphalt above proposed underground improvements. The existing 4-inch
water line in Iowa Avenue shall be abandoned in place.

Any incidental work not described in the Contract Documents which is necessary to complete the Work
shall be furnished and installed as part of this contract at no additional cost to the Owner. The work shall
be complete and ready for service to the satisfaction of the Owner. The Contractor is responsible to
inspect the site and observe actual working conditions prior to bidding the project.
3.

Commencement, Prosecution and Completion of Work

The Contractor shall commence work and shall complete all of the work in accordance with the schedule
and within the time stated in the bid. The capacity of the Contractor’s construction plant, sequence of
operations, method of operations, and the forces employed shall at all times during the continuance of the
contract, be subject to the approval of the Engineer and shall be such as to ensure the completion of the
work within the time specified.
4.

Hours of Work

Construction work shall be completed between the hours of 7:00 a.m. and 9:00 p.m. Monday through
Friday using normal construction practices. No work shall be performed on Saturday or Sunday. The
Contractor may request to the Owner to perform construction outside of these specified hours.
5.

Permits and Business Licenses

The Contractor will need an Encroachment Permit from the Public Works Department prior to start of
construction. The Contractor and all subcontractors working within the city limits of Los Banos shall apply
for and have issued a business license from the City of Los Banos (209-827-7000) prior to commencement
of work.
6.

Testing

Field density tests shall be made of each compacted layer (subbase and aggregate base) as directed by
the Engineer. When these tests indicate that the density of any layer of fill or portion thereof is less than the
specified density, that layer shall be reworked unit the required density has been obtained.
Field density tests (compaction testing) shall be performed by a geotechnical laboratory retained by the
Owner and under the supervision of a registered geotechnical engineer.
Initial compaction testing will be paid by the Owner. Retesting of areas that failed the initial testing will be
paid for by the Contractor.
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7.

Responsibility Regarding Existing Utilities and Private Property

The existence and location of public and private utilities indicated on the drawings are not guaranteed and
any additional utilities and facilities not shown on the drawings shall be investigated and protected by the
Contractor. The Contractor shall be held responsible for damage to and for maintenance and protection of
existing pipelines, public utilities, drives, curbs and gutters, sidewalks, and fences. Excavation in the
vicinity of existing public utility structures, underground electrical or telephone cable, oil or gas pipelines,
and waterlines shall be carefully done by hand. The Contractor shall adequately protect all adjoining
property and structures from damage, whether within or without of the Owner furnished rights-of-way, and
shall be fully responsible for any damage to adjoining property and structures which may result from work
done under this contract. The Contractor shall use extreme care during construction to prevent damage
from dust to crops and adjacent property. The Contractor shall sprinkle the areas where the passage of
operation of vehicles and equipment creates a dust problem, or take other preventive measures as directed
by the Engineer. The Contractor shall furnish all labor, equipment, materials and means required to control
dust which is in any way a result of the Contractor’s operations.
The Contractor shall be responsible for all damage or injury which may result to any property, outside of
the construction right-of-way or within the right-of-way where so noted, from the Contractor’s operations
hereunder, or otherwise, from the performance of the Agreement by said Contractor or any of his
subcontractors or employees.
The Contractor shall attempt to maintain access to the residential and commercial driveways within the
construction area at all times during working hours and shall provide access during non-working hours,
weekends and holidays.
Payment for all work specified above shall be included in the unit or lump sum prices bid in the schedule for
the various items of work.
8.

Obstructions

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of
subsurface installation at least 3 working days, but not more than 14 calendar days, prior to performing any
excavation or other work close to any underground pipeline, conduit, duct, wire or other structure. Failure
to contact the notification center prohibits excavation. Regional notification centers include but are not
limited to the following:

9.

NOTIFICATION CENTER

TELEPHONE

Underground Service Alert
Northern California (USA)
www.usanorth811.org

811 or
1-800-227-2600

Materials Furnished By Owner

No labor, material, or other facilities shall be provided by the Owner unless otherwise indicated on the
drawings or in the Contract Documents.
10.

Materials Furnished By Contractor

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools,
equipment, light, power, transportation, and other facilities necessary for the execution and completion of
the work.
11.

Schedule of Values, Material List and Substitutions

Prior to the commencement of work, and within 10 days following the signing of the contract by the Owner
and the Contractor, the Contractor shall submit 2 copies of a Schedule of Values for all lump sum bid items
in the Bid Schedule and a complete list of equipment and materials to be furnished, including all
substitutions proposed to the Engineer for approval. Partial or incomplete material lists will not be
considered. No substitutions will be considered thereafter. Only one request for substitution will be
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considered on each item of material or equipment.
12.

Request for Extension of Time

All extension of time requests shall be made in writing to the Engineer within seven (7) calendar days from
the delay occurrence date. In the case of continuing cause of delay, only one claim is necessary.
13.

Rights-of-Way

The Contractor shall not be entitled to extra compensation for hardships and increased cost caused by the
work being adjacent to telephone-telegraph lines and guy wires, power lines and guy wires, buildings,
fences, pipelines, ditches, roadways, and other obstacles which may physically restrict or limit the use of
construction equipment. In some cases, such physical confinement may necessitate special methods of
construction of the work. If the Contractor desires to utilize additional area, he shall obtain the necessary
approvals from the landowner. No additional compensation shall be paid to the Contractor for the cost of
obtaining additional right-of-way or for the inability to obtain such.
14.

Coordination with Other Work

Other work including but not necessarily restricted to relocation of power and telephone poles, installation
of a gas line and relocation of water meters may be in progress near or at the construction site at the time
the Contractor is in performance of the work specified herein. The Contractor shall coordinate his work
with that of others so that prosecution of all work will proceed smoothly.
15.

Closure of Streets

The Contractor will be allowed to temporarily close the streets being paved to vehicular traffic between the
hours 7:00 a.m. and 5:00 p.m. on the day the streets are being paved. All street closure dates shall be
coordinated with and approved by the Engineer for approval no later than 10 working days prior to the
earliest proposed closures and detours.
16.

Construction Signs, Barricades, Lights and Flagmen

The Contractor shall furnish, erect and maintain adequate barricades, lights, signs and other devices and
take other protective measures to prevent damage to the public. The Contractor shall also furnish
adequate warning to the public of dangerous conditions to be encountered. Where one lane of a public
road is closed, the Contractor shall furnish flagmen at each end of the closed lane to control traffic in the
open lane. The Contractor shall also furnish adequate warning to the public of dangerous conditions to be
encountered.
Payment for traffic control and other safety measures shall be included in the Traffic Control Plan lump sum
price bid in the Bid Schedule.
17.

Traffic Control Plan

It is the Contractor’s sole responsibility to establish and implement a Traffic Control Plan conforming to
Sections 7-1.08, “Public Convenience” 7-1.09, “Public Safety”, and Section 12, “Construction Area Traffic
Control Devices”, of the Caltrans Standard Specifications. Nothing in these Contract Documents shall be
construed as relieving the Contractor from his responsibility.
The Traffic Control Plan shall be prepared, stamped and signed by a professional engineer registered in
California, and three copies provided to the Engineer before the Contractor is issued a Notice to Proceed.
Payment for the preparation and implementation of the Traffic Control Plan shall be made at the applicable
lump sum price bid in the Bid Schedule.
18.

Disposal of Waste Materials

Waste material shall be disposed of in accordance with local regulatory requirements. Provide watertight
conveyance for liquid, semi-liquid or saturated solids which tend to bleed during transport. Liquid loss from

-Special Provisions 3/9-

transported materials is not permitted, whether being delivered to construction site or hauled away for
disposal. Fluid materials hauled for disposal must be specifically acceptable at selected disposal site.
19.

Noise Control

Conduct operations to cause least annoyance to residents in vicinity of work, and comply with applicable
local ordinances. Equip compressors, hoists, and other apparatus with mechanical devices necessary to
minimize noise and dust. Equip compressors with silencers on intake lines. Equip gasoline or oil-operated
equipment with silencers or mufflers on intake and exhaust lines.
20.

Water Supply

Water will be available to the Contractor in performance of the work without charge from all Owner fire
hydrants. Prior to the use of any hydrant the Contractor shall notify the Owner and obtain and install a
meter furnished by the Public Works Department on the fire hydrant. It will be the Contractor’s
responsibility to convey the water to the work site. Regardless of the method of conveyance chosen, it
shall not be cause for closure of any streets nor shall it create a nuisance to nearby residents. An air gap
shall be maintained between the hose or pipe discharge to prevent possible backflow in the event of
distribution system pressure loss. The Contractor shall pay a One Thousand Dollar ($1,000) deposit per
meter for the use of the fire hydrant meter. The deposit may be refunded in full if the fire hydrant meter is
returned undamaged.
21.

Notifications

The Owner will notify the Contractor in writing of any non-compliance with the foregoing provisions or of
any environmentally objectionable acts and corrective action to be taken. State or local agencies
responsible for verification of certain aspects of the environmental protection requirements shall notify the
Contractor in writing, through the Owner, of any non-compliance with State or local requirements. The
Contractor shall, after receipt of such notice from the Owner or from the regulatory agency through the
Owner, immediately take corrective action. Such notice, when delivered to the Contractor or his authorized
representative at the site of the work, shall be deemed sufficient for the purpose. If the Contractor fails or
refuses to comply promptly, the Owner may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such stop orders shall be made the
subject of a claim for extension of time or for excess costs or damages by the Contractor unless it is later
determined that the Contractor was in compliance.
22.

Work Not Listed in Proposal

It is the intent of the plans, specifications and contract documents to provide for the construction of
completed and finished facilities and works of improvement unless otherwise specifically provided.
Except for authorized changes in the work, payment for said complete and finished facilities and works of
improvement will be made only on the basis of the contract items of work listed in the proposal. All other
work, including the furnishing of plants, labor, materials, tools, equipment, and incidentals, provided for in
the plans, specifications and contract documents, or required for the proper completion of the work as a
whole, for which no separate payment has been provided shall be a supplementary obligation of the
Contractor and payment therefore shall be considered included in the prices paid for the various contract
items of work listed in the proposal.
23.

Submittals

The Contractor shall submit to the Engineer, a minimum of six sets, hard copies, or one electronic copy of
the following submittals for review and approval:
1. Water Pipeline and Appurtenances (Fittings, Tees, Crosses, Service Saddles, Reducers,
Bends, Valves, Valve Boxes. Corp Stops, Ball Meter Valve, Water Meter Service Tubing, Water
Meter Boxes, Restrained Joints)
2. Tracer Wire
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3. Marking Tape
4. Aggregate Base
5. Backfill
6. Concrete Mix Design
7. Asphalt Concrete Mix Design
8. Thermoplastic Paint
Within 10 days after the effective date of the Agreement and before starting to perform any work, the
Contractor shall submit to the Engineer for review and approval:
1. A work schedule indicating the times for starting and completing the various stages of the work.
No progress payment shall be made to Contractor until an acceptable schedule has been
submitted to the Engineer.
2. Traffic Control Plan
3. Notice to Residents in English and Spanish
4. A Schedule of Values - a breakdown of each lump sum price to be used to determine deductive
change orders, if necessary.
5. A complete list of equipment and materials to be furnished
6. City of Los Banos Business License for Contractor and all subcontractors
If more than TWO submittals for a single item are required because of incorrect or insufficient data, or the
submittal is unacceptable, or because the Contractor wishes to change previously approved material, then
all costs incurred by the Owner for the additional review shall be deducted from monies due the Contractor.
A revised work schedule shall be submitted within 5 days of request by the Engineer. No future progress
payments shall be made to Contractor until an acceptable schedule has been submitted to Engineer.
24.

Bid Item Descriptions

The Contract payment for the specified items of work as set forth in the Bid Schedule shall be full
compensation for furnishing all labor, materials, methods or processes, implements, tools, equipment and
incidentals and for doing all work involved as required by the provisions of the Contract Documents for a
complete in place and operational system.
A. Unless otherwise specified in the Specifications, quantities of work shall be determined per
each, or from measurements or dimensions in a horizontal plane. All materials shall be
measured on the basis of “in place” quantities and paid for using the units listed in the bid
schedule.
B. Except as noted, the Engineer will make field measurements of unit price items in order to
determine the quantities of the various items as a basis for payment. On all unit price items,
the contractor will be paid for the actual amount of the work performed in accordance with
the contract documents, as computed from field measurements.
C. Work or quantities not listed in the description of bid items are considered incidental to other
construction and will not be separately measured or paid for. Compensation for such work
and/or material shall be included in the prices paid for other items of work.
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Bid Items
Bid Item 1 –
Mobilization/Demobilization: Payment for this item shall include full compensation
for all labor, materials, tools, equipment and incidentals making up the cost of mobilization,
move-in, move-out, all necessary bonds, insurance, permits, licenses, and fees required
during the performance of the work as specified. This item also includes demobilization,
including the removal of all equipment, supplies, personnel and incidentals from the project
at the end of construction. Payment for mobilization shall be made with the first progress
payment and shall not exceed 80 percent of the bid item amount. Payment for
demobilization shall be made with the last progress payment and shall not be less than 20
percent of the bid item amount. This bid item will be paid for by Lump Sum.
Bid Item 2 –
Site Demolition and Pipeline Protection: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and incidentals
required to complete all miscellaneous facilities or work shown or specified on the plans and
specifications, and not specifically included in any other bid item. Included in this bid item
shall be, but not necessarily limited to, such items as supporting of poles and protection of
other utilities near excavations; verifying the locations of existing utilities, concrete slurry
where pipes have four inches or less between them, minor grading to provide or maintain
drainage; providing temporary fencing for security; removal and replacement of existing
mailboxes if necessary; removing and replacing other existing improvements as required;
tree trimming and/or removal, and/or other operations as set forth and required but not
specifically included in another bid item, all in conformance with existing codes and as
directed by the Engineer. This bid item will be paid for by Lump Sum, prorated, based on
percentage of work completed.
Bid Item 3 –
Customer Outreach & Satisfaction: Contractor shall provide two (2) advance
written notices to property owners/residents of the impending work and the temporary noparking restrictions one (1) to two (2) days prior to working in the areas. The notice shall
describe the nature of the work, the location and duration of the parking prohibition, and who
to call if they have questions during construction. The Contractor shall provide a sample of
the notice to the Engineer for approval prior to distribution.
Any complaints received by the City from property owners dissatisfied with the installation
shall be corrected by the Contractor before payment is made. Any water tap blockage or
leaks caused by the installation of new service lines will be repaired by the Contractor at
Contractor’s expense. The decision by the city regarding the credibility of an owner’s
complaint shall be final. The Contractor shall promptly correct any deficiencies, including but
not limited to, water leaks that are a direct or indirect result of the installation when directed
to do so by the City.
It shall be presumed that any leaks in the vicinity of the water meter reported by the
customer to either the City or the Contractor within 30 calendar days after completion of
work at the customer’s property are the result of the installation work, unless a preexisting
condition has been noted on the work order. The Contractor shall repair such leaks and
correct all damages which occur during the 30-day period at the Contractor’s expense.
Bid Item 4 –
Traffic Control & General Safety: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required to implement
and maintain all temporary traffic control measures. This bid item will be paid for by Lump
Sum, prorated, based on percentage of contract work completed.
Bid Item 5 –
Sawcut & Remove Existing AC Pavement: Payment for this item shall include full
compensation for all labor, materials, tools, equipment and incidentals required to sawcut,
remove and dispose of existing asphalt concrete pavement in accordance with the plans
and specifications. Bid quantity shown is estimated from approximated dimensions. This bid
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item will be paid for Per Square Foot.
Bid Item 6 –
Sawcut & Remove Existing Sidewalk, Curb & Gutter: Payment for this item shall
include full compensation for all labor, materials, tools, equipment and incidentals required
to sawcut, remove and dispose of existing concrete curb, gutter and sidewalk, in accordance
with the plans and specifications. Bid quantity shown is estimated from approximated
dimensions This bid item will be paid for Per Square Foot.
Bid Item 7 –
Connection to Existing Water Main: Payment under this item shall be considered
full compensation for all labor, materials, tools, equipment and incidentals necessary for
connection new water main to existing water main in accordance with the plans and
specifications. Included in this bid item shall be all excavation, field verification of pipe size,
trench preparation, bedding, backfill, compaction, testing, disinfection, removal of existing
pipe, water tight caps/plugs on abandoned lines and other fittings necessary including
restraining joints, and all other work necessary to result in a complete and operational water
main This bid item will be paid for Per Each.
Bid Item 8 –
F&I 8-Inch C-900 DR 14 PVC Water Main: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and incidentals
necessary for furnishing and installing C-900 DR 14 PVC Water Main to the lines and
grades shown in accordance with the plans and specifications. Payment for this item shall
be made on a Linear Foot basis, and shall include payment for all excavation, trench
preparation, bedding, fittings, backfill, disinfection, compaction, testing, worker protection,
and other work required to result in a complete and operating water main
Bid Item 9 –
F&I 8x8x6x6-Inch Cross: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
furnishing and installing crosses and appurtenances in accordance with the plans and
specifications. Included in this bid item shall be all excavation, bedding, backfilling,
compaction, watering; disinfection, testing and other work required to result in a complete
and operational cross as detailed in the plans and specifications. This bid item will be paid
for Per Each.
Bid Item 10 –
F&I 6x6x6-Inch Tee: Payment under this item shall be considered full compensation
for all labor, materials, tools, equipment and incidentals necessary for furnishing and
installing tees and appurtenances in accordance with the plans and specifications. Included
in this bid item shall be all excavation, bedding, backfilling, compaction, watering,
disinfection, testing and other work required to result in a complete and operational tee as
detailed in the Plans and Specifications. This bid item will be paid for Per Each.
Bid Item 11 –
F&I 8-Inch Gate Valve: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
furnishing and installing gate valve, riser, cover with lid, concrete collar, and all
appurtenances in accordance with the plans and specifications. Included in this bid item
shall be all excavation, bedding, backfilling, compaction, watering; disinfection, testing and
other work required to result in a complete and operational gate valve as detailed in the
Plans and Specifications. This bid item will be paid for Per Each.
Bid Item 12 –
F&I 6-Inch Gate Valve: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
furnishing and installing gate valve, riser, cover with lid, concrete collar, and all
appurtenances in accordance with the plans and specifications. Included in this bid item
shall be all excavation, bedding, backfilling, compaction, watering; disinfection, testing and
other work required to result in a complete and operational gate valve as detailed in the
plans and specifications. This bid item will be paid for Per Each.
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Bid Item 13 –
F&I 8-Inch Reducers: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
furnishing and installing reducers and appurtenances in accordance with the plans and
specifications. Included in this bid item shall be all excavation, bedding, backfilling,
compaction, watering; disinfection, testing and other work required to result in a complete
and operational reducer as detailed in the Plans and Specifications. This bid item will be
paid for Per Each.
Bid Item 14 –
F&I 8-Inch 45 Deg. Bends: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
furnishing and installing bends and appurtenances in accordance with the plans and
specifications. Included in this bid item shall be all excavation, bedding, backfilling,
compaction, watering, disinfection, testing and other work required to result in a complete
and operational bends as detailed in the Plans and Specifications. This bid item will be paid
for Per Each.
Bid Item 15 –
Install 2-Inch Water Service: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
constructing Water Services in accordance with the plans and specifications. Included in
this bid item shall be all excavation, trench preparation, bedding, fittings, backfill,
compaction, testing, disinfection, and other work required to result in a complete and
operating water service. Installation of new meter and meter box in the locations specified
on the plans shall be paid for under this bid item. The City will provide the new meter to the
Contractor at no cost. This bid item will be paid for Per Each.
Bid Item 16 –
Install 1-Inch Water Service: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary for
constructing Water Services in accordance with the plans and specifications. Included in
this bid item shall be all excavation, trench preparation, bedding, fittings, backfill,
compaction, testing, disinfection, and other work required to result in a complete and
operating water service. Installation of new meter and meter box in the locations specified
on the plans shall be paid for under this bid item. The City will provide the new meter to the
Contractor at no cost. This bid item will be paid for Per Each.
Bid Item 17 –
F&I Concrete Sidewalk: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required to construct
concrete sidewalk to the lines and grades shown and specified in accordance with the plans
and specifications. This bid item includes excavation, preparation and compaction of
subgrade, furnishing, grading and compacting the granular base material, forming,
furnishing the Portland cement concrete, placement, doweling into existing concrete,
finishing and all other work required to result in a complete sidewalk. Bid quantity shown is
estimated from approximated dimensions. This bid item will be paid for Per Square Foot.
Bid Item 18 –
F&I Concrete Curb and Gutter: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required to construct
concrete curbs and gutters to the lines and grades shown and specified in accordance with
the plans and specifications. This bid item includes excavation, preparation and compaction
of subgrade, furnishing, grading and compacting the granular base material, forming,
furnishing and placing the Portland cement concrete, placement, doweling into existing
concrete, finishing and all other work required to result in a complete curb and gutter. Bid
quantity shown is estimated from approximated dimensions. This bid item will be paid for
Per Lineal Foot.
Bid Item 19 –
F&I AC Trench Patch: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required to furnish
and place Type A asphalt concrete pavement to the lines and grades shown in accordance
-Special Provisions 8/9-

with the plans and specifications. This bid item will include furnishing the material,
placement, compaction, prime coat, asphaltic emulsion coating on vertical surfaces to abut
the new pavement, grading and compaction of subgrade, and all other work required to
result in an asphalt pavement meeting the requirements of the plans and specifications. The
asphalt concrete pavement for permanent trench resurfacing of utility trenches will be paid
for under this bid item. This bid item will be paid for Per Lineal Foot.
Bid Item 20 –
F&I AC Replacement at Gutter Pan: Payment under this item shall be considered
full compensation for all labor, materials, tools, equipment and incidentals required to furnish
and place Type A asphalt concrete pavement to the lines and grades shown in accordance
with the plans and specifications. This bid item will include furnishing the material,
placement, compaction, prime coat, asphaltic emulsion coating on vertical surfaces to abut
the new pavement, grading and compaction of subgrade, and all other work required to
result in an asphalt pavement meeting the requirements of the plans and specifications. The
asphalt concrete pavement for permanent pavement resurfacing adjacent to new curb and
gutter will be paid for under this bid item. This bid item will be paid for Per Lineal Foot.
Bid Item 21 –
Replace Striping: Payment under this item shall be considered full compensation
for all labor, materials, tools, equipment and incidentals required to furnish and install
pavement striping/markings, which may be damaged during construction activities, including
removing and disposing of painting pavement striping and markings, and doing all other
work necessary to complete the signing and striping installations in accordance with the
plans and specifications. This bid item will be paid for by Lump Sum, prorated, based on
percentage of work completed.
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SECTION 01 22 00
EXPLANATION OF BID ITEMS
PART 1 GENERAL
The Contract payment for the specified items of work as set forth in the Bid Schedule shall be
full compensation for furnishing all labor, materials, methods or processes, implements, tools,
equipment and incidentals and for doing all work involved as required by the provisions of the
Contract Documents for a complete in place and operational system.

1.2

A.

Unless otherwise specified in the Specifications, quantities of work shall be
determined per each, or from measurements or dimensions in a horizontal plane.
All materials shall be measured on the basis of “in place” quantities and paid for
using the units listed in the bid schedule.

B.

Except as noted, the Engineer will make field measurements of unit price items in
order to determine the quantities of the various items as a basis for payment. On
all unit price items, the contractor will be paid for the actual amount of the work
performed in accordance with the contract documents, as computed from field
measurements.

C.

Work or quantities not listed in the description of bid items are considered
incidental to other construction and will not be separately measured or paid for.
Compensation for such work and/or material shall be included in the prices paid
for other items of work.

BID ITEMS
Bid Item 1 –
Mobilization/Demobilization: Payment for this item shall include full
compensation for all labor, materials, tools, equipment and incidentals making up
the cost of mobilization, move-in, move-out, all necessary bonds, insurance,
permits, licenses, and fees required during the performance of the work as
specified. This item also includes demobilization, including the removal of all
equipment, supplies, personnel and incidentals from the project at the end of
construction. Payment for mobilization shall be made with the first progress
payment and shall not exceed 80 percent of the bid item amount. Payment for
demobilization shall be made with the last progress payment and shall not be
less than 20 percent of the bid item amount. This bid item will be paid for by
Lump Sum.
Bid Item 2 –
Site Demolition and Pipeline Protection: Payment under this item shall
be considered full compensation for all labor, materials, tools, equipment and
incidentals required to complete all miscellaneous facilities or work shown or
specified on the plans and specifications, and not specifically included in any
other bid item. Included in this bid item shall be, but not necessarily limited to,
such items as supporting of poles and protection of other utilities near
excavations; verifying the locations of existing utilities, concrete slurry where
pipes have four inches or less between them, minor grading to provide or
Explanation of Bid Items
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maintain drainage; providing temporary fencing for security; removal and
replacement of existing mailboxes if necessary; removing and replacing other
existing improvements as required; tree trimming and/or removal, and/or other
operations as set forth and required but not specifically included in another bid
item, all in conformance with existing codes and as directed by the Engineer.
This bid item will be paid for by Lump Sum, prorated, based on percentage of
work completed.
Bid Item 3 –
Customer Outreach & Satisfaction: Contractor shall provide two (2)
advance written notices to property owners/residents of the impending work and
the temporary no-parking restrictions one (1) to two (2) days prior to working in
the areas. The notice shall describe the nature of the work, the location and
duration of the parking prohibition, and who to call if they have questions during
construction. The Contractor shall provide a sample of the notice to the Engineer
for approval prior to distribution.
Any complaints received by the City from property owners dissatisfied with the
installation shall be corrected by the Contractor before payment is made. Any
water tap blockage or leaks caused by the installation of new service lines will be
repaired by the Contractor at Contractor’s expense. The decision by the city
regarding the credibility of an owner’s complaint shall be final. The Contractor
shall promptly correct any deficiencies, including but not limited to, water leaks
that are a direct or indirect result of the installation when directed to do so by the
City.
It shall be presumed that any leaks in the vicinity of the water meter reported by
the customer to either the City or the Contractor within 30 calendar days after
completion of work at the customer’s property are the result of the installation
work, unless a preexisting condition has been noted on the work order. The
Contractor shall repair such leaks and correct all damages which occur during
the 30-day period at the Contractor’s expense.

Bid Item 4 –
Traffic Control & General Safety: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals required to implement and maintain all temporary traffic control
measures. This bid item will be paid for by Lump Sum, prorated, based on
percentage of contract work completed.
Bid Item 5 –
Sawcut & Remove Existing AC Pavement: Payment for this item shall
include full compensation for all labor, materials, tools, equipment and
incidentals required to sawcut, remove and dispose of existing asphalt concrete
pavement in accordance with the plans and specifications. Bid quantity shown is
estimated from approximated dimensions. This bid item will be paid for Per
Square Foot.
Bid Item 6 –
Sawcut & Remove Existing Sidewalk, Curb & Gutter: Payment for
this item shall include full compensation for all labor, materials, tools, equipment
and incidentals required to sawcut, remove and dispose of existing concrete
curb, gutter and sidewalk, in accordance with the plans and specifications. Bid
Explanation of Bid Items
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quantity shown is estimated from approximated dimensions This bid item will be
paid for Per Square Foot.
Bid Item 7 –
Connection to Existing Water Main: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals necessary for connection new water main to existing water main in
accordance with the plans and specifications. Included in this bid item shall be
all excavation, field verification of pipe size, trench preparation, bedding, backfill,
compaction, testing, disinfection, removal of existing pipe, water tight caps/plugs
on abandoned lines and other fittings necessary including restraining joints, and
all other work necessary to result in a complete and operational water main This
bid item will be paid for Per Each.
Bid Item 8 –
F&I 8-Inch C-900 DR 14 PVC Water Main: Payment under this item
shall be considered full compensation for all labor, materials, tools, equipment
and incidentals necessary for furnishing and installing C-900 DR 14 PVC Water
Main to the lines and grades shown in accordance with the plans and
specifications. Payment for this item shall be made on a Linear Foot basis, and
shall include payment for all excavation, trench preparation, bedding, fittings,
backfill, disinfection, compaction, testing, worker protection, and other work
required to result in a complete and operating water main
Bid Item 9 –
F&I 8x8x6x6-Inch Cross: Payment under this item shall be considered
full compensation for all labor, materials, tools, equipment and incidentals
necessary for furnishing and installing crosses and appurtenances in accordance
with the plans and specifications. Included in this bid item shall be all
excavation, bedding, backfilling, compaction, watering; disinfection, testing and
other work required to result in a complete and operational cross as detailed in
the plans and specifications. This bid item will be paid for Per Each.
Bid Item 10 –
F&I 6x6x6-Inch Tee: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary
for furnishing and installing tees and appurtenances in accordance with the plans
and specifications. Included in this bid item shall be all excavation, bedding,
backfilling, compaction, watering, disinfection, testing and other work required to
result in a complete and operational tee as detailed in the Plans and
Specifications. This bid item will be paid for Per Each.
Bid Item 11 –
F&I 8-Inch Gate Valve: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary
for furnishing and installing gate valve, riser, cover with lid, concrete collar, and
all appurtenances in accordance with the plans and specifications. Included in
this bid item shall be all excavation, bedding, backfilling, compaction, watering;
disinfection, testing and other work required to result in a complete and
operational gate valve as detailed in the Plans and Specifications. This bid item
will be paid for Per Each.
Bid Item 12 –
F&I 6-Inch Gate Valve: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary
for furnishing and installing gate valve, riser, cover with lid, concrete collar, and
Explanation of Bid Items
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all appurtenances in accordance with the plans and specifications. Included in
this bid item shall be all excavation, bedding, backfilling, compaction, watering;
disinfection, testing and other work required to result in a complete and
operational gate valve as detailed in the plans and specifications. This bid item
will be paid for Per Each.
Bid Item 13 –
F&I 8-Inch Reducers: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals necessary
for furnishing and installing reducers and appurtenances in accordance with the
plans and specifications. Included in this bid item shall be all excavation,
bedding, backfilling, compaction, watering; disinfection, testing and other work
required to result in a complete and operational reducer as detailed in the Plans
and Specifications. This bid item will be paid for Per Each.
Bid Item 14 –
F&I 8-Inch 45 Deg. Bends: Payment under this item shall be considered
full compensation for all labor, materials, tools, equipment and incidentals
necessary for furnishing and installing bends and appurtenances in accordance
with the plans and specifications. Included in this bid item shall be all
excavation, bedding, backfilling, compaction, watering, disinfection, testing and
other work required to result in a complete and operational bends as detailed in
the Plans and Specifications. This bid item will be paid for Per Each.
Bid Item 15 –
Install 2-Inch Water Service: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals necessary for constructing Water Services in accordance with the
plans and specifications. Included in this bid item shall be all excavation, trench
preparation, bedding, fittings, backfill, compaction, testing, disinfection, and other
work required to result in a complete and operating water service. Installation of
new meter and meter box in the locations specified on the plans shall be paid for
under this bid item. The City will provide the new meter to the Contractor at no
cost. This bid item will be paid for Per Each.
Bid Item 16 –
Install 1-Inch Water Service: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals necessary for constructing Water Services in accordance with the
plans and specifications. Included in this bid item shall be all excavation, trench
preparation, bedding, fittings, backfill, compaction, testing, disinfection, and other
work required to result in a complete and operating water service. Installation of
new meter and meter box in the locations specified on the plans shall be paid for
under this bid item. The City will provide the new meter to the Contractor at no
cost. This bid item will be paid for Per Each.
Bid Item 17 –
F&I Concrete Sidewalk: Payment under this item shall be considered
full compensation for all labor, materials, tools, equipment and incidentals
required to construct concrete sidewalk to the lines and grades shown and
specified in accordance with the plans and specifications. This bid item includes
excavation, preparation and compaction of subgrade, furnishing, grading and
compacting the granular base material, forming, furnishing the Portland cement
concrete, placement, doweling into existing concrete, finishing and all other work
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required to result in a complete sidewalk. Bid quantity shown is estimated from
approximated dimensions. This bid item will be paid for Per Square Foot.
Bid Item 18 –
F&I Concrete Curb and Gutter: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals required to construct concrete curbs and gutters to the lines and
grades shown and specified in accordance with the plans and specifications.
This bid item includes excavation, preparation and compaction of subgrade,
furnishing, grading and compacting the granular base material, forming,
furnishing and placing the Portland cement concrete, placement, doweling into
existing concrete, finishing and all other work required to result in a complete
curb and gutter. Bid quantity shown is estimated from approximated dimensions.
This bid item will be paid for Per Lineal Foot.
Bid Item 19 –
F&I AC Trench Patch: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required
to furnish and place Type A asphalt concrete pavement to the lines and grades
shown in accordance with the plans and specifications. This bid item will include
furnishing the material, placement, compaction, prime coat, asphaltic emulsion
coating on vertical surfaces to abut the new pavement, grading and compaction
of subgrade, and all other work required to result in an asphalt pavement
meeting the requirements of the plans and specifications. The asphalt concrete
pavement for permanent trench resurfacing of utility trenches will be paid for
under this bid item. This bid item will be paid for Per Lineal Foot.
Bid Item 20 –
F&I AC Replacement at Gutter Pan: Payment under this item shall be
considered full compensation for all labor, materials, tools, equipment and
incidentals required to furnish and place Type A asphalt concrete pavement to
the lines and grades shown in accordance with the plans and specifications.
This bid item will include furnishing the material, placement, compaction, prime
coat, asphaltic emulsion coating on vertical surfaces to abut the new pavement,
grading and compaction of subgrade, and all other work required to result in an
asphalt pavement meeting the requirements of the plans and specifications. The
asphalt concrete pavement for permanent pavement resurfacing adjacent to new
curb and gutter will be paid for under this bid item. This bid item will be paid for
Per Lineal Foot.
Bid Item 21 –
Replace Striping: Payment under this item shall be considered full
compensation for all labor, materials, tools, equipment and incidentals required
to furnish and install pavement striping/markings, which may be damaged during
construction activities, including removing and disposing of painting pavement
striping and markings, and doing all other work necessary to complete the
signing and striping installations in accordance with the plans and specifications.
This bid item will be paid for by Lump Sum, prorated, based on percentage of
work completed.

Explanation of Bid Items
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SECTION 01 70 00
CONTRACT CLOSEOUT
PART 1 GENERAL
1.1

GENERAL
A.

1.2

CLEANING
A.

1.3

1.4

Throughout the period of construction, the Contractor shall keep the work site free
and clean of all rubbish and debris, and shall promptly remove from the work site,
or from property adjacent to the work site, all unused and rejected materials,
surplus earth, concrete, asphalt, and debris, excepting select material which may
be required for refilling or grading.

FINAL SITE CLEAN-UP
A.

Upon completion of the work, and prior to final acceptance, the Contractor shall
remove from the vicinity of the work all paint, surplus material, and equipment
belonging to him or used under his direction during construction.

B.

The Contractor shall restore to original condition all property not designated for
alteration by these Contract Documents.

WASTE DISPOSAL
A.

1.5

It is the intent of these Contract Documents that the Contractor shall deliver a
complete and operable facility capable of performing its intended functions and
ready for use.

The Contractor shall dispose of surplus materials, waste products, demolition
materials, and debris. The Contractor shall transport and dispose of waste
materials in accordance with applicable laws and regulations.

PROJECT RECORD DOCUMENTS
A.

The Contractor shall maintain at the site, available to the Owner and Engineer,
one copy of the Contract Documents, Drawings, Shop Drawings, Change Orders,
and other modifications in good order and annotated to show all changes made
during construction. These Documents shall be delivered to the Engineer for the
Owner upon completion of the Work.

B.

Record documents shall be reviewed during progress meetings to ascertain that
all changes have been recorded.

C.

Store Record Documents separate from documents used for construction.

Contract Closeout
01 70 00–1
g:\los banos_city of-3501\350117003-iowa st waterline replacement\_docs\specifications\bid set\01 77 00 contract closeout.doc

City of Los Banos
Iowa Street Waterline Replacement

1.6

TOUCH-UP AND REPAIR
A.

1.7

The Contractor shall touch-up or repair finished surfaces on structures, or
installations that have been damaged prior to final acceptance. Surfaces on which
such touch-up or repair cannot be successfully accomplished shall be completely
refinished or in the case of hardware and similar small items, the item shall be
replaced. Such items shall include, but not be limited to, the following:
1.

Road surfaces

2.

Sidewalk Surfaces

3.

Curb and Gutter Surfaces

4.

Meter Boxes

5.

Valve Boxes

6.

Street Markings

FINAL EQUIPMENT CHECK
A.

After testing and before acceptance, all equipment shall be test run by the Owner
for a minimum of 7 days to ensure proper operation.

B.

Submit written certification that Contract Documents have been reviewed, Work
has been inspected, and that Work is complete in accordance with Contract
Documents and ready for Engineer's inspection.

C.

Provide submittals to the Owner required by other governing authorities.

PART 2 PRODUCTS
(Not Used)
PART 3 EXECUTION
(Not Used)

END OF SECTION

Contract Closeout
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SECTION 02 01 20
PROTECTING EXISTING UNDERGROUND
UTILITIES
PART 1 GENERAL
1.1

UNDERGROUND FACILITIES
A.

B.

Shown or Indicated: The information and data shown or indicated in the Contract
Documents with respect to existing underground facilities at or contiguous to the
Site is based on information and data furnished to Owner or Engineer by the owners
of such underground facilities, including Owner, or by others.
1.

Owner and Engineer shall not be responsible for the accuracy or
completeness of any such information or data; and

2.

The cost of all of the following will be included in the Contract Price, and
Contractor shall have full responsibility for:
a.

Reviewing and checking all such information and data,

b.

Locating all Underground Facilities shown or indicated in the
Contract Documents,

c.

Coordination of the Work with the owners of such underground
facilities, including Owner, during construction, and

d.

The safety and protection of all such underground facilities and
repairing any damage thereto resulting from the Work.

Not Shown or Indicated: If an underground facility is uncovered or revealed at or
contiguous to the Site which was not shown or indicated with reasonable accuracy
in the Contract Documents, the provisions of Divisions 0 and 1 shall apply.
1.

Contractor shall develop and execute a work-plan, subject to Engineer’s
approval to protect underground facilities.

2.

The Contractor shall expose, prior to staking and trenching, all existing
utilities and existing facilities which may control proposed facility grades,
and alignment. Two working days notice shall be given to the Engineer prior
to commencing this work.

3.

Full compensation for all costs involved in locating, verifying, protecting,
exposing, and otherwise providing for utilities shall be included in the
amounts bid for the various items of work, and no separate payment shall be
made therefore.

Protecting Existing Underground Utilities
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1.2

1.3

PROTECTION
A.

The Contractor shall not interrupt the service function or disturb the supporting
base of any Utility by disrupting any facility identified in the Plans and
Specifications without authority from the Owner or order from the Engineer.
Where protection of such facilities is required to ensure support of utilities, the
Contractor shall, unless otherwise provided, furnish and place the necessary
protection at the Contractor's expense.

B.

The Contractor shall be prepared at all times with labor, equipment and materials to
make repair on damaged mains or Utility facilities. The Contractor shall
immediately notify the Engineer and the Utility owner if he disturbs, disconnects or
damages any Utility. The Contractor shall bear the costs of repair or replacement of
any Utility facility described with reasonable accuracy in the Plans and
Specifications that is damaged by the Contractor. No extra compensation will be
made for the repair of any services or mains damaged by the Contractor, nor for any
damage incurred if the neglect or failure of providing protective barriers, lights and
other devices or means required to protect such existing utilities or facilities
described with reasonable accuracy in the Plans and Specifications.

SURVEY MARKERS AND PERMANENT REFERENCE POINTS
A.

Surveying and Permanent Survey Markers
The Engineer will take measurements to assure the preservation of survey markers
(monuments and bench marks). The Contractor shall not disturb permanent survey
markers without the consent of Engineer and shall bear the expense of replacing
any that may be disturbed without permission.

B.

1.

Replacement of survey markers shall be done only by the Engineer.

2.

The City is not responsible for staking or markings disturbed. This is the
contractors responsibility.

Lot Corner Monuments
The Contractor shall preserve property line and corner survey markers except where
their destruction is unavoidable and the Contractor is proceeding in accordance
with accepted practice. Markers that are lost or disturbed by his operations shall be
replaced at the Contractor's expense by the Engineer.

END OF SECTION
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02 01 20–2
G:\Los Banos_City Of-3501\350117003-Iowa St Waterline Replacement\_Docs\Specifications\Bid Set\02 01 20 Protection Of Underground Facilities & Monuments.Doc

City of Los Banos
Iowa Street Waterline Replacement

SECTION 02 41 00
DEMOLITION
PART 1 GENERAL
1.1

1.2

1.3

1.4

DESCRIPTION
A.

The work of this section consists of demolition and removal of pavements, slabs,
miscellaneous debris, signs, barriers, salvaged items, and portions of abandoned
utilities.

B.

Definitions:
1.

Portland Cement Concrete:
A mixture of Portland cement, fine
aggregate, coarse aggregate, admixtures (if used) and water,
proportioned and mixed. Also, included is rebar.

2.

Asphalt Concrete: A mixture of liquid asphalt and graded aggregate used
as paving material for roadways and parking lots.

WORK INCLUDED
A.

Repair and restoration of areas damaged due to demolition work.

B.

Salvaging of equipment for Owner.

C.

Removal of demolished materials from site.

D.

Remove existing piping and other existing structures as shown on the Plans to be
removed.

E.

Properly dispose of all removed materials.

F.

Dewatering as needed in order to complete the proposed demolition.

G.

Removal of trees and landscaping as required for construction.

RELATED WORK
A.

Section 03 33 15 Concrete Sidewalk, Curb, & Gutter.

B.

Section 31 23 17 Trenching Backfilling and Compacting

SEQUENCING
A.

Sequence work to minimize interference with traffic and water service. The
existing water system must remain in service until the new improvements
become operational.
Demolition
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1.5

REGULATORY REQUIREMENTS
A.

Obtain required permits from City of Los Banos.
1.

1.6

1.7

1.8

B.

Dispose of removed materials in an approved disposal or salvage facility.

C.

Contractor and all subcontractors shall obtain City of Los Banos business license.

REFERENCES
A.

Section 16 – Clearing and Grubbing, State Standard Specifications

B.

Section 19 – Earthwork, State Standard Specifications

SUBMITTALS
A.

Submittals shall be in accordance with the Standard General ans Special
Conditions.

B.

Demolition plan including sequence of operations. The plan shall specifically
address methods of demolition, schedule, sequence of demolition, and
procedures for archeological monitoring. Demolition shall not proceed until the
plan has been approved.

QUALITY ASSURANCE
A.

1.9

Business License

General: Take all necessary precautions with regard to safety in carrying out the
demolition and site work. Erect suitable barriers around open excavations and
fulfill all appropriate requirements of CAL/OSHA.
Comply with safety
requirements for demolition, ANSI A10.6-90.

PROJECT CONDITIONS
A.

Underground utilities exist at this site. Contractor shall take all necessary
precautions to protect said utilities. Notify Engineer of any deviation in utility
location from that which is shown on the drawings.

B.

Keep dust to a minimum at the project site or any staging area. Use water trucks
as necessary or as directed by the Engineer.

C.

Ensure safety of persons in demolition area. Provide temporary barricades as
required.

D.

Excavations may encounter groundwater and require dewatering depending on
the time of year and amount of seasonal run-off. Loose sands exposed in
excavation sidewalls may be unstable and require shoring or lying back in
accordance with OSHA requirements. Flowing sands may also be encountered in
excavations below groundwater levels.

Demolition
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1.10 CLOSEOUT SUBMITTALS
A.

As specified in Section 01 70 00 – Project Closeout.

B.

Show all capped and abandoned utility terminations and location of remaining
facilities on project Record Drawings.

PART 2 PRODUCTS
2.1

2.2

REPAIR AND RESTORATION MATERIALS
A.

Backfill materials shall be as required by Section 19 - Earthwork, State Standard
Specifications.

B.

Asphalt and concrete shall match existing materials and conditions.

C.

Asphalt and concrete shall be replaced in conformance with governing authority
standards.

MATERIALS
A.

Salvaged Materials: Materials to be salvaged shall remain the property of the
Owner and shall be stockpiled as directed by the Engineer. Contractor shall
inventory all salvaged materials. Stockpiled materials shall be free of hazardous
substances. Salvage materials include:
1.
2.

Valves & Valve Boxes.
Above ground furniture and fences as shown on the drawings and as
directed by the Engineer.

B.

Items to be Salvaged and Relocated shall be salvaged and/or relocated as shown
on the drawings, or as directed by the Engineer.

C.

Materials and items demolished and not designated for reuse, salvage or transfer
to the Owner, as well as all debris, rubbish and other materials resulting from the
demolition operations, shall become the property of the Contractor and shall be
removed from the site within 48 hours of demolition.

D.

Storage or sale of the removed items will not be permitted at the site.

E.

As directed by the Engineer, recycled materials, Portland cement concrete and
asphalt concrete, may be used in engineered fill and/or crushed miscellaneous
base if it meets CDT Standard Specification, Section 26, Class 2 Aggregate Base,
¾-inch maximum (CMB). Portland cement concrete shall be crushed, to be used
in engineered fill and/or CMB material, if material requirements are met.

Demolition
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PART 3 EXECUTION
3.1

3.2

INSPECTION
A.

Prior to demolition, inspect the site conditions, verifying all governing dimensions,
notes and specification. Notify the Engineer of any errors or omissions in the
contract documents.

B.

Make such explorations and probes as are necessary to ascertain any required
protection measures before proceeding with the demolition and removal work.

PREPARATION
A.

Protect existing, appurtenances, structures, which are not to be demolished.

B.

Prior to demolition work, all soil erosion control measures specified in Section 01
5723 - Stormwater Pollution Prevention Plan (SWPPP) and inlet protection
barriers shall be in place. Contractor shall provide appropriate measures to
prohibit demolition debris and/or soil from entering any storm drain
1.

3.3

Protect all buildings, structures, utilities, and vegetation to remain.

DEMOLITION REQUIREMENTS
A.

Conduct demolition to protect and minimize damage to structures and existing
improvements.

B.

Conduct salvaging to protect and minimize damage to salvaged equipment.

C.

All work within a Caltrans right of way shall conform to Section 15 of the State
Standard Specifications.

D.

Execute the work in a careful, orderly and safe manner, with the least possible
disturbance to the public. Cease operations immediately if adjacent work appears
to be endangered. Do not resume operations until corrective measures have
been taken.

E.

Pavement and Slabs:
1.

Remove completely all Portland cement concrete slabs-on-grade
including, but not limited to, equipment pads, sidewalks, etc. If approved
by the Engineer, the Contractor may crush Portland concrete for use as
aggregate base.

2.

Saw cut existing asphalt concrete pavements cleanly in straight
continuous lines. Remove asphalt concrete pavement as shown on the
drawings. The Contractor may utilize the recycled asphalt concrete
pavement for use as base course on this project. The Engineer shall
determine if milling shall be used under this contract.
Demolition
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3.

Any material thus processed shall conform to the specifications for
Section 32 11 23 - Aggregate Base

4.

In areas that are demolished, but where no future roads or structures are
shown, the exposed subgrade shall be scarified an additional 18 inches
before placing backfill.

F.

Items to be Salvaged: Remove as directed by the Engineer. Remove carefully.
All salvaged material remains the property of the Owner. Store where directed by
the Engineer.

G.

Abandoned Utilities: Remove above ground utilities and terminate as approved by
the utility company and the Engineer. Remove necessary portions of underground
utilities to within 24 inches of excavation or final grade. Plug abandoned pipes
and conduits with concrete plugs. Plugs shall be 6 inches or 2 times the pipe
diameter in length, whichever is greater.
1.

3.4

SALVAGE EQUIPMENT
A.

Salvaged equipment shall be delivered to the Owner at a designated site within
the project site. Salvaged equipment shall be placed on wood or concrete blocks
so the equipment will be 4 inches minimum above ground elevation.

B.

Equipment to be salvaged:
1.

3.5

Existing facilities shall remain in operation until the new system is in operation.
Coordination will be required with the Owner for temporary shut-off of existing
pipeline system for connection of new pipeline to existing pipelines. Contractor
shall submit plans to Owner for approval for shut-off duration at least 10 days prior
to shut-off.
1.

Hours and duration of shut-off will be limited to a maximum of 4 hours in
any single day.

PRESERVATION
A.

3.7

Valve Boxes and Risers.

ORDER OF WORK
A.

3.6

Water lines shall be capped as close as possible to active mains.

If indicated or required, preserve trees, plants, or other features designated to
remain. Protect trees and plants from damage; fell trees in a manner which shall
not injure standing trees, plants and improvements which are to be preserved.

RESTORATION
A.

All demolition areas, staging/stockpiling, and open excavations shall be filled in
accordance with the Earthwork Sections. Fill all open excavations deeper than
one foot to an elevation to match the surrounding topography.
Demolition
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1.
3.8

New Construction Areas: As shown on drawings.

DISPOSAL
A.

As specified in Section 01 50 00 – Temporary Facilities.

END OF SECTION
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SECTION 03 33 15
CONCRETE SIDEWALK, CURB & GUTTER
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

RELATED WORK
A.

1.3

1.4

Section 31 23 16 – Trenching, Backfilling and Compacting

REFERENCES
A.

Section 40 – Concrete Pavement, State Standard Specifications

B.

Section 90 – Portland Cement Concrete, State Standard Specifications

C.

City of Los Banos, Improvement Standards & Specifications

SUBMITTALS
A.

1.5

The work of this section consists of constructing concrete walks, curbs, and
gutters.

Submittals shall be in accordance with the General and Special Provisions.

QUALITY ASSURANCE
A.

Contractor shall arrange for concrete tests to be made by an independent testing
laboratory acceptable to the City. Laboratory shall take, prepare, and cure
samples, and do all field and laboratory testing. Promptly submit five copies of
test reports to the Engineer. Testing shall comply with ASTM C94-90.
1.

Strength Tests: Strength tests shall be made from each 100 cubic yards of
concrete or fraction thereof each day. For each test, three cylinders shall
be molded, one to be used for a 7-day test.

2.

Air Content and Slump Tests: At the time samples are taken for strength
tests, the laboratory shall make slump and air content tests.

3.

All costs for initial tests shall be borne by the City.

4.

The cost of any retests, including time for the Engineer, shall be borne by
the Contractor at no additional cost to the project. Testing will be required
as directed by the Engineer.
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1.6

PROJECT CONDITIONS:
A.

Place concrete only when temperatures are above 35 degrees F, unless it is
protected from freezing and approved in advance by the Engineer.

PART 2 PRODUCTS
2.1

SELECT FILL
A.

2.2

BASE COURSE
A.

2.3

Dense, readily compactable material, free from vegetable matter and lumps of
clay. Excavated material that meets this requirement may be used if approved.

Hard, durable particles of stone, gravel, or other finely divided mineral matter. All
particles shall pass a 1-inch square mesh sieve and shall be uniformly graded
from coarse to fine to produce a dense, compacted base.

CONCRETE
A.

Materials: Materials, including cement, aggregates, water, and admixtures, shall
meet the requirements of ASTM C94-90.
1.

Cement: Type II.

2.

Coarse Aggregate: Maximum size, 1-inch for hand methods, 3/4-inch for
slip-form construction, and 1/2-inch for extruded curbs. For machine placed
concrete, Contractor may, with Contracting Officer's approval, modify the
aggregate grading specified in ASTM C94-90 to meet the recommendations
of the manufacturer of the machine.
a.

B.

Minimum Cement Content:
1)

Sidewalks, curbs and gutters: Class “B” (5 sack).

2)

Driveways and cross gutters: Class “A” (6 sack).

Slump:
1.

Concrete Walks: Maximum 4 inches.

2.

Curb and Gutter:
a.

Hand Vibrated: Maximum 3 inches.

b.

Slip-Formed: Maximum 2 inches.

C.

Strength: 3,000 psi at 28 days.

D.

Manufacture and Delivery:
Measurement of materials, batching, mixing,
transporting, and delivery shall be as specified in ASTM C94. Discharge concrete
Concrete Walks, Curbs, And Gutters
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into forms within 1-1/2 hours after introduction of water to cement. When
temperature of concrete is 85 degrees F or above, the time between introduction
of water to cement and complete discharge of concrete into forms shall not
exceed 45 minutes.

2.4

E.

Air Entraining Admixture: ASTM C260.

F.

Other admixtures complying with ASTM C494 or ASTM C618 may be used with
approval of Engineer. No chlorides will be permitted.

SURFACE RETARDANT
A.

2.5

CURING COMPOUND
A.

2.6

Rugasol S, manufactured by Sika Chemical Corporation, Lyndhurst, New Jersey,
or approved equal.

In accordance with Section 90 of the State Standard Specifications.

CURING MATERIAL
A.

Waterproof paper, polyethylene sheet, clean burlap, cotton mats, or other
approved material that will not cause stain or discoloration.

B.

Using curing compound or curing materials, thoroughly cure and protect concrete
keeping the surface moist for 7 days. Cure slabs with integral color in accordance
with instructions of the pigment manufacturer. On exposed aggregate slabs or
slabs with integral color, do not use polyethylene or paper sheeting.

PART 3 EXECUTION
3.1

PREPARATION OF SUBGRADE
A.

3.2

MAINTENANCE OF SUBGRADE
A.

3.3

Excavate to required depth. Remove soft, yielding material and replace with
select fill. Compact to a density of not less than 95 percent of the maximum
density.

Maintain subgrade in a compacted condition until concrete is placed.

FORMS
A.

Metal or uniform warp-free lumber, coated with form release agent. Grade forms
to give slabs positive drainage and stake securely. Obtain approval of alignment
and grade before placing concrete.

Concrete Walks, Curbs, And Gutters
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3.4

3.5

PLACING:
A.

Concrete slabs for walks shall be formed, placed, vibrated, and finished by hand
using conventional methods. Concrete curbs or curbs and gutters may be
constructed in the same manner, but Contractor has the option of machine placing
curbs using the extrusion method or machine placing curb and gutter using the
slip-form method.

B.

Place concrete on moistened subgrade monolithically between construction joints.
Deposit to full depth in one operation. Consolidate immediately. After depositing
concrete, screed and darby or bullfloat.

FORM REMOVAL
A.

3.6

SLAB FINISHING
A.

3.7

Remove forms within 24 hours after concrete placement. Repair minor defects
with mortar. Plastering will not be permitted on exposed faces.

After darbying or bullfloating, stop finishing until bleeding has ceased and until
concrete can support foot pressure with only about 1/4-inch indentation. Edge
and joint, then float the slab. Use steel trowel to densify surface, then broom slab
perpendicular to line of traffic.

JOINTS
A.

Construct joints true to line with faces perpendicular to surface.
1.

Contraction (Control) Joints: Space walk joints at intervals about equal to
width of walk to a depth of one-fourth the slab thickness. Space curb and
gutter joints not over 10 feet on center or match existing conditions and
align them with sidewalk joints. Contraction joints shall be sawn.
a.

3.8

Sawn: Cut with a power saw fitted with an abrasive or diamond
blade within 4 to 12 hours after walk has been placed and finished.
Use sawn joints on exposed aggregate.

SIDEWALK RESTORATION
A.

Where sections of miscellaneous sidewalk work requires removal and restoration
the following shall apply:
1.

The surface of the sidewalk shall match the existing weakened plane joints,
score joints and construction joint patterns with the adjoining sidewalks or
City or County standards.

2.

Where short sections of sidewalk have been removed for replacement, a
minimum distance of three (3) feet section of sidewalk shall be removed or
as directed by the Engineer.

Concrete Walks, Curbs, And Gutters
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3.

3.9

If curbs and gutters cannot be cut off square and neat, the entire curb and
gutter shall be removed to the nearest weakened plane or expansion joint.
No patching at joints will be permitted.

FIELD QUALITY CONTROL
A.

Surfaces shall not vary more than 5/16 inch when tested with a 10-foot
straightedge, nor curb gutters and valley gutters shall not vary more than .03 feet
from design grade.

END OF SECTION
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SECTION 31 23 17
TRENCHING, BACKFILLING, AND COMPACTING
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

RELATED WORK
A.

1.3

1.4

This section includes material, testing, and installation for trench excavation,
backfilling and compacting.

Section 33 01 00 - Pipe and Fittings

REFERENCES
A.

ANSI/ASTM C136 – Sieve Analysis of Fine and Coarse Aggregates.

B.

ANSI/ASTM D1557 – Moisture-Density Relations of Soils and Sol-Aggregate
Mixture Using 10 lb (4.54 kg) Hammer and 18-inch (457 mm) Drop.

C.

ANSI/ASTM D1556 – Density of Soil and base rock in Place by Sand-Cone
Method.

D.

ASTM D 6938 – Density of soil and base rock in place by Nuclear method.

E.

ASTM D 2937 –Density of soil and in place by Tube method.

F.

Section 26 – Aggregate Bases, State Standard Specifications.

PROTECTION
A.

Protect excavations by shoring, bracing, sheet piling, underpinning, or other
methods required to prevent cave-in or loose soil from falling into excavation.
1.

Trenches shall have sloping, sheeting, shoring, and bracing conforming
with 29CFR1926, Subpart P—Excavations, CAL/OSHA requirements, and
the Contract Documents.

B.

Notify Engineer of unexpected subsurface conditions.

C.

Protect bottom of excavations and soil adjacent to and beneath foundations from
frost.

D.

When the pipelaying is not in progress, including the noon hours, close the open
ends of pipe. Do not allow trench water, animals or foreign material to enter the
pipe.
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1.5

QUALITY ASSURANCE
A.

1.6

1.8

1.

All costs for initial compaction tests shall be borne by the Owner. All areas
that fail to meet the minimum compaction requirements shall be reworked
as required by the Engineer and retested until minimum compaction
requirements are obtained.

2.

All The cost of any retests, including time for the Engineer, shall be borne
by the Contractor at no additional cost to the project. Testing will be
required as directed by the Engineer. Test locations shall be determined by
the Engineer upon notification from the Contractor that the grade is ready
for tests. Contractor shall be present when samples of bedding, select
backfill, and backfill materials are gathered for analysis or testing.

B.

Compaction tests will be performed for each lift or layer.

C.

Tests for compaction shall conform to references listed in Part 1.3 of this section

D.

Sample backfill materials per ASTM D 75.

E.

Compaction testing will be performed in accordance with Section 19-5.03, State
Standard Specifications.

SAMPLES
A.

1.7

Relative Compaction:

Submit samples under provisions of the General Conditions and Section 013300 –
Submittals.

SUBMITTALS
A.

Submit plans as required for worker protection against caving ground in
excavations.

G.

Submittals shall be in accordance with the Standard General and Special
Conditions.

CONTROL AND DIVERSION OF WATER
A.

General – The Contractor shall furnish or procure all materials and labor required
for constructing and maintaining all necessary cofferdams, channels, flumes,
drains, sumps, and/or other temporary diversion and protective works and shall
furnish, install, maintain, and operate all necessary pumping and other equipment
for removal of water from the various parts of the work and for maintaining the
foundations and other parts of the work free from water.

B.

Plan – Prior to beginning any work on the removal of water from trenches, the
Contractor shall submit for the Engineer’s approval a water control plan showing
his proposed method for the removal of water from trenches and other parts of the
work.
Trenching, Backfilling, and Compacting
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1.9

C.

Contractor can dewater into City sewer system. Contractor will inform the City
Engineer if dewatering is required.

D.

Do not drain trench water through the pipeline under construction.

PROJECT CONDITIONS
A.

Underground utilities may exist at this site. Contractor shall take all necessary
precautions to protect said utilities. Notify Engineer of any deviation in utility
location from that which is shown on the drawings.

B.

Obtain all required permits and licenses before installing utilities and follow the
rules and requirements of the authority having jurisdiction.

C.

Arrange construction sequences to provide the shortest practical time that the
trenches will be open to avoid hazard to the public, and to minimize the possibility
of trench collapse

PART 2 MATERIALS
2.1

SELECT AND IMPORT MATERIAL IN PIPE AND BEDDING ZONE
A.

Gravel: Pit run, natural stone; free of shale, clay, friable materials and debris;
graded in accordance with 1½” x ¾” aggregate grading in Section 90-3, State
Standard Specifications.

B.

Pea Gravel: Natural stone; washed, free of clay, shale, organic matter; 1/4-inch
minimum to 5/8-inch maximum size.

C.

Sand: Natural river or bank sand; free of silt, clay, loam, friable or soluble
materials, and organic matter, graded in accordance with Section 90-3, State
Standard Specifications, within the following limits:

D.
2.2

Sieve Size

Percent Passing By Weight

No. 4

75 – 100

No. 200

0 - 10

Imported sand shall have a sand equivalent of 30 per ASTM D 2419.

NATIVE EARTH BACKFILL
A.

Native earth backfill used above the pipe zone shall be fine-grained materials free
from roots, debris, and rocks larger than 3 inches.

Trenching, Backfilling, and Compacting
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2.3

SAND-CEMENT SLURRY
A.

2.4

Slurry cement backfill used in lieu of compacted soil shall contain not less than
188-pounds of Type II Portland Cement per cubic yard of concrete (2 sack) and
shall comply with Section 19 of the State Standard Specifications.

WATER FOR COMPACTION
A.

Water shall be free of organic materials injurious to the pipe coatings, have a pH
of 7.0 to 9.3, maximum chloride concentration of 500 mg/l, and a maximum sulfate
concentration of 500 mg/l.

PART 3 EXECUTION
3.1

GENERAL
A.

3.2

3.3

INSPECTIONS
A.

Verify stockpiled material has been approved for reuse.

B.

Verify areas to be backfilled are free of debris, snow, ice, or water, and surfaces
are not frozen.

PREPARATION
A.

3.4

Identify required lines, levels, contours, and datum.

AC PAVEMENT AND CONCRETE REMOVAL
A.

3.5

Excavation, grading and compaction shall conform to the requirements of Section
19 of the State Standard Specifications.

Cut bituminous and concrete pavements, regardless of the thickness, curbs,
gutters and sidewalks prior to excavation of trenches.
1.

Width of material removed shall be as shown on the plans.

2.

AC pavement and concrete rubble shall not be used for trench backfill.

EXCAVATION
A.

Excavate the trench to the lines and grades shown on the Drawings for storm
sewer, sanitary sewer, water, and other utilities and points of connection, with
allowance for pipe thickness, sheeting and shoring if used, and for special
bedding.

B.

Paved Areas: Cut existing pavement to full depth to a true line before excavation
and maintain the edge suitable for repaving. Pavement removed shall not be used
as backfill.
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A.

Trenching Guidelines: Excavate the trench to the approximate level of the grade
of the utility line to be installed, using adequate trench width and side slopes to
safely accommodate worker access.
1.

Rocky Trench Bottom: Where ledge rock, hard pan, boulders, or sharpedged materials are encountered, over excavate a minimum depth of 6
inches below the bottom of the utility exterior wall to permit adequate
bedding preparation. The installed utility shall have at least 6 inches of
clearance from any rock protrusion.
a.

B.

Remove areas of sub-grade not readily capable of it-situ compaction.
1.

C.

D.

Unstable Trench Bottom:
Secure approval of depth of overexcavation and stabilization method. For wet trench construction,
use approved method of dewatering through diversion, damming and
pumping, well points, or underdrain systems. Dispose of removed
fluidized materials as approved. Use bedding material to build a
suitable foundation to within 6 inches of finished utility grade, prior to
bedding with the specified material. Compact layers to 95 percent of
maximum density in not greater than 6-inch layers. Do not proceed
with utility installation until wet trench and unstable conditions are
corrected to the satisfaction of the Engineer.

Backfill with Bedding or Select Backfill material and compact to density
equal to requirements for subsequent backfill.

Correct unauthorized excavation at no cost to Owner.
1.

If the trench is excavated below the required grade, refill any part of the
trench excavated below the grade.

2.

Place the refilling material over the full width of trench in compacted layers
not exceeding 8 inches deep to the established grade with allowance for
special bedding.

Trench widths in the pipe zone shall be as shown on the drawings. If no details
are shown, maximum width shall be 24 inches greater than the pipe outside
diameter.
1.

Trench width at the top of the trench will not be limited except where width
of excavation would undercut adjacent structures and footings. In such
case, width of trench shall be such that there is at least 2 feet between the
top edge of the trench and the structure or footing.

E.

Hand trim for bell and spigot pipe joints.

F.

Remove lumped soil, boulders and rock.

G.

Excavation shall not interfere with normal 45 degree bearing splay of foundations.

Trenching, Backfilling, and Compacting
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H.

During trench excavation, place the excavated material only within the working
area. Do not obstruct roadways or streets. Conform to federal, state, and local
codes governing the safe loading of trenches with excavated material.

I.

Foundation stabilization
1.

3.6

3.7

LENGTH OF OPEN TRENCH
A.

Limit the length of open trench to 300 feet in advance of pipelaying or amount of
pipe installed in one working day.

B.

Complete backfilling, temporary or first layer paving, not more than 400 feet in the
rear of pipelaying.

UNSUITABLE MATERIAL
A.

3.8

After the required excavation has been completed, the Engineer will inspect
the exposed subgrade to determine the need for any additional excavation.
It is the intent that additional excavation be conducted in all areas within
the influence of the pipeline where unsuitable materials exist at the exposed
subgrade.
Over excavation shall include the removal of all such
unacceptable material that exists directly beneath the pipeline to a width 24
inches greater than the pipe outside diameter and to the depth required.

Unsuitable material shall be excavated and disposed of in a lawful manner off the
project site, all disposal shall be approved by the Engineer prior to initiating the
work.

DEWATERING
A.

The Contractor shall keep all excavation free from water. Furnish, install,
maintain, and operate all necessary pumping and other equipment for dewatering
of excavations. The Contractor shall at all times have on the project sufficient
pumping equipment for immediate use, including stand-by pumps for use in case
other pumps become inoperable.

B.

The dewatering operation shall be continuous, so that the excavated areas are
kept free from water during the construction, until backfill has been placed to a
sufficient height to anchor the work against possible floatation.

C.

Dewatering devices shall be adequately filtered to prevent the removal of fines
from the soil.

D.

Repair any damage caused by the failure of any part of the protective works.
Remove temporary protective works when they are no longer needed for
dewatering purposes.

E.

Any drain rock required in the trench bottom to convey water or stabilize wet soil
shall be included at no extra cost to the Owner.

Trenching, Backfilling, and Compacting
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F.

3.9

Provision of dewatering and dewatering equipment shall be considered part of the
project with no additional compensation allowed.

BACKFILLING
A.

Support pipe during placement and compaction of bedding fill.

B.

Backfilling and cleanup work shall be accomplished as sections of pipe or conduit
are tested and approved. Vehicular travel through the work site shall be impeded
or obstructed as little as possible.

A.

Compaction: Use vibratory compactors for sands and gravels (non-cohesive
soils). Use mechanical tampers for sand and gravel containing a significant
portion of fine-grained materials, such as silt and clay (cohesive soils). Hand tamp
around pipe or cable to protect the lines until adequate cushion is attained.
Puddling or water flooding for consolidation of backfill or compaction by wheel
rolling will not be permitted.

B.

Employ a placement method that will not disturb or damage pipe or utilities.

C.

Maintain optimum moisture content of backfill materials to attain required
compaction density.

D.

Compact trench backfill to the specified relative compaction. Compact by using
mechanical compaction or hand tamping. Do not use high impact hammer type
equipment except where the pipe manufacturer warrants in writing that such use
will not damage the pipe.

E.

Compact material placed within 12 inches of the outer surface of the pipe by hand
tamping only.
1.

Carefully place the material around the pipe so that the pipe barrel is
completely supported and that no voids or uncompacted areas are left
beneath the pipe.

2.

Use particular care in placing material on the underside of the pipe to
prevent lateral movement during subsequent backfilling.

F.

After pipe has been bedded, place pipe zone material simultaneously on both
sides of the pipe, in maximum 8-inch lifts, keeping the level of backfill the same on
each side.

G.

Do not use any axle-driven or tractor-drawn compaction equipment within 5 feet of
building walls, foundations, and other structures.

H.

Do not permit free fall of the material until at least 2 feet of cover is provided over
the top of the pipe. Do not drop sharp, heavy pieces of material directly onto the
pipe or the tamped material around the pipe. Do not operate heavy equipment

Trenching, Backfilling, and Compacting
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over the pipe until at least 3 feet of backfill has been placed and compacted over
the pipe.
I.

Remove surplus backfill materials from site.

J.

Leave stockpile areas completely free of excess fill materials.

3.10 TOLERANCES
A.

Top Surface of Backfilling: Plus or minus 0.1 foot.

3.11 SAND CEMENT SLURRY, CONCRETE ENCASEMENT AND THRUST BLOCKS
A.

Place in accordance with the Contract drawings.

3.12 COMPACTION REQUIREMENTS
A.

Relative compaction requirements shall be as shown on the Plans:

END OF SECTION
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SECTION 31 23 34
PIPE EARTHWORK
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

1.3

1.4

The Contractor shall provide all labor, materials and equipment and perform all
operations necessary to complete all earthwork required as specified, shown on
the drawings, or as directed.

RELATED WORK
A.

Section 33 01 00 – Pipe & Fittings

B.

Section 31 23 17 Trenching Backfilling and Compacting

REFERENCES
A.

ASTM D75 – Practice for Sampling Aggregates.

B.

ANSI/ASTM C136 – Sieve Analysis of Fine and Coarse Aggregates.

C.

ANSI/ASTM D698 – Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Standard Effort (12,400 ft lb/ft3 (600 kN m/m3))

D.

ANSI/ASTM D1557 – Moisture-Density Relations of Soils and Soil-Aggregate
Mixture Using 10 lb (4.54 kg) Hammer and 18-inch (457 mm) Drop.

E.

ANSI/ASTM D1556 – Density of Soil and base rock in Place by Sand-Cone
Method.

F.

ASTM D 6938 – Density of soil and base rock in place by Nuclear method.

G.

ASTM D 2937 – Density of soil and in place by Tube method.

H.

Section 26 – Aggregate Bases, State Standard Specifications.

I.

Section 16 – Clearing and Grubbing, State Standard Specifications

J.

Section 17 – Watering, State Standard Specifications

K.

Section 19 – Earthwork, State Standard Specifications

SUBMITTALS
A.

Submittals shall be in accordance with the Standard General Conditions and the
Supplementary Conditions.
Pipe Earthwork
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PART 2 PRODUCTS
2.1

SELECT AND IMPORT MATERIAL IN PIPE AND BEDDING ZONE
A.

Gravel: Pit run, natural stone; free of shale, clay, friable materials and debris;
graded in accordance with 1½” x ¾” aggregate grading in Section 90-3, State
Standard Specifications.

B.

Pea Gravel: Natural stone; washed, free of clay, shale, organic matter; 1/4-inch
minimum to 5/8-inch maximum size.

C.

Sand: Natural river or bank sand; free of silt, clay, loam, friable or soluble
materials, and organic matter, graded in accordance with Section 90-3, State
Standard Specifications, within the following limits:
Sieve Size

D.
2.2

A.

2.4

No. 4

75 – 100

No. 200

0 - 10

Imported sand shall have a sand equivalent of 30 per ASTM D 2419.

NATIVE EARTH BACKFILL
A.

2.3

Percent Passing By Weight

Native earth backfill used above the pipe zone shall be fine-grained materials free
from roots, debris, and rocks larger than 3 inches.

BACKFILL
The type of material used for backfill, the amount thereof, and the manner of depositing
the material shall be subject to approval. Insofar as practicable, backfill material shall be
obtained from material moved in required excavations.
1.

Pipe backfill shall contain no stones larger than 3 inches in diameter.

2.

The material used for backfill to be compacted about pipe or culverts shall be
selected or processed material containing no stones larger than 3 inches in
diameter, approved by the Owner’s Representative, and obtained from
required excavation. All materials in backfill to be compacted shall be
placed, moistened, and compacted as provided in Section 31 23 31
(Compacting Earth Materials).

SAND-CEMENT SLURRY
A.

Slurry cement backfill used in lieu of compacted soil shall contain not less than
188-pounds of Type II Portland Cement per cubic yard of concrete (2 sack) and
shall comply with Section 19 of the State Standard Specifications.

Pipe Earthwork
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2.5

WATER FOR COMPACTION
A.

Water shall be free of organic materials injurious to the pipe coatings, have a pH of
7.0 to 9.3, maximum chloride concentration of 500 mg/l, and a maximum sulfate
concentration of 500 mg/l.

PART 3 EXECUTION
3.1

EXCAVATION FOR PIPELINES
A.

The Contractor shall perform all necessary excavation for pipelines, fittings, valves,
supports, collars, and other related items (not including manholes and structures)
to the required lines, grades, and depths, all in conformance with these
Specifications and details shown on the Drawings, or as directed. All trench widths
shall be of adequate width for proper pipe installation based upon the particular
method of backfilling allowed by the Owner’s Representative.

B.

Trench Excavation. - The minimum trench width to be excavated for either method
of backfilling shall be the width of the pipe outer diameter plus sixteenr (+16)
inches. Trench excavation shall include removal and disposal of all materials of
whatever nature encountered, including all obstructions that would interfere with
the proper construction and completion of the work, and shall include furnishing,
placing, and maintaining all shoring necessary to safely support the sides of the
excavation. The work shall also include all pumping, ditching, and other required
measures for the removal or exclusion of water. Subject to the determination of
the Owner’s Representative, if any of the following conditions are encountered in
pipe trench excavation, separate payment will be made in conformance with the
Standard General and Special Conditions:
1.

If the bottom of the pipe trench is in soft, unstable material, it shall be
excavated below grade for the full width of the trench as directed and the
below-grade excavation subsequently refilled with approved compacted
materials.

2.

If the pipe trench is excavated in rock, hardpan, or other similar hard and
unyielding material, or has rocks or cobbles which, in the opinion of the
Owner’s Representative, will be detrimental to the pipe, the bottom of the
trench shall be overexcavated six (6) inches below grade, and said
overexcavation refilled with approved compacted material.

C.

Subgrade. - If natural foundation or subgrade material is disturbed or loosened
during the excavation process or otherwise, it shall be compacted to a degree
satisfactory to the Owner’s Representative, or where directed, it shall be removed
and replaced with approved material and compacted in accordance with
requirements of paragraph 3.02 (Pipe Backfill) and details shown on the Drawings,
all at no additional cost to the District.

D.

Overexcavation. - Any and all excess excavation or overexcavation performed by
the Contractor for any purpose or reason, except as may be authorized in writing
by the Owner’s Representative, and whether or not due to the fault of the
Pipe Earthwork
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Contractor, shall be at the expense of the Contractor. Fill and compacting of fill for
such unauthorized excess excavation or overexcavation shall be placed and
compacted by and at the expense of the Contractor. Insofar as practicable,
material excavated shall be used for backfill; otherwise, it shall be wasted as
directed. When water is encountered in the trench, it shall be removed by
pumping or draining.
3.2

PIPE BACKFILL
A.

Backfill about pipe includes all backfill required to be placed under these
specifications.

B.

Backfill shall be placed to the lines and grades shown on the drawings, as
prescribed in this paragraph, or as directed by the Owner’s Representative. Backfill
includes that shown as compacted foundation on the drawings.

C.

All backfill shall be placed carefully and spread in uniform layers so that all spaces
about rocks and clods will be filled. Backfill shall be placed to the same elevation
on both sides of the pipe portions of structures and culverts to prevent unequal
loading and displacement of the pipe. The difference in elevation of the backfill on
both sides of the pipe portions of the structures and culverts shall not exceed 6
inches at any time. The Contractor shall be responsible for providing adequate
earth cover over pipe to prevent damage from construction equipment loads.

D.

Method of Backfilling - The method(s) allowed for placement of compacted backfill
shall be any of the methods listed following:
1.

Mechanical compaction of native materials - The material shall be
compacted in accordance with Section 31 23 17 (Trenching Backfilling and
Compacting).

E.

Backfill in pipe trenches shall be placed to the required level of the top of trench, or
original ground surface with additional backfill placed, as required to allow for
settlement. Backfill shall be obtained from approved, suitable material removed
during Contract excavation or imported from a source approved by the Owner’s
Representative. Prior to backfilling, the excavated area shall be cleaned of all
trash and debris.

F.

Backfill shall be thoroughly worked under the haunches and shall be a minimum of
the density as shown in the drawings. Backfill shall not be dropped directly on the
pipe and all materials within six (6) inches of the pipe shall be free from rocks, hard
lumps, and clods greater than three (3) inches in diameter. Backfill shall be
compacted to the limit lines shown on the Drawings, or as specified herein. Each
layer or lift of compacted backfill shall be inspected and approved by the Owner’s
Representative before placement of any subsequent layer of material, including
testing for specified densities in conformance with Section 31 23 31 (Compacting
Earth Materials), if so required, as determined by the Owner’s Representative.

G.

To prevent unequal loading and displacement of the pipe, backfill shall be placed
at approximately the same elevation on both sides of the pipe. The Contractor
Pipe Earthwork
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shall take all necessary precautions to prevent water from flooding the trenches.
Unless otherwise directed, pipe trenches shall be backfilled within 48 hours after
the time the pipe has been installed; provided, however, that no backfilling shall be
performed until trenching and pipe installation have been approved. Sufficient
over-backfill shall be placed as directed to compensate for subsequent settlement
or shrinkage of fill material.

END OF SECTION
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SECTION 32 11 23
AGGREGATE BASE
PART 1 GENERAL

1.1

1.2

1.3

WORK INCLUDED

A.

Furnish, spread, and compact aggregate base in trench patches, sidewalks, curb
and gutter and other paved areas as shown on the Plans.

B.

The work of this section consists of furnishing and placing aggregate base material
and/or lean concrete base materials, and filler if required, on the prepared
subgrade.

RELATED WORK

A.

Section 31 23 17 - Trenching Backfilling and Compacting

B.

Section 32 12 16 – Asphalt Concrete Paving

REFERENCES

A.

Section 10-6 – Watering, State Standard Specifications.

B.

Section 26 – Aggregate Bases, State Standard Specifications.

C.

Section 28-2 - Lean Concrete Base, State Standard Specifications.

D.

ANSI/ASTM C136 – Sieve Analysis of Fine and Coarse Aggregates.

E.

ANSI/ASTM D1557 – Moisture-Density Relations of Soils and Soil-Aggregate
Mixture Using 10 lb (4.54 kg) Hammer and 18-inch (457 mm) Drop.

F.

ANSI/ASTM D1556
Sand-Cone Method.

–

G.

ASTM D6938 –
Nuclear Method.

Density

H.
1.4

Density

of

of

Soil

Soil

and

and

Base

Base

Rock

Rock

in

in

Place

by

Place

by

City of Los Banos, Improvement Standards & Specifications

SUBMITTALS

A.
B.

Submittals shall be in accordance with the General and Special Provisions.
If materials are obtained from a commercial source, submit certification from the
supplier certifying that aggregate base course meets the requirements of this
section.
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C.
1.5

Copies of certified weight tickets for each load of aggregate delivered to the project
site.

QUALITY ASSURANCE

A.

Relative Compaction:

1.

All costs for initial compaction tests shall be borne by the Owner. All areas
that fail to meet the minimum compaction requirements shall be reworked
as required by the Engineer and retested until minimum compaction
requirements are obtained.

2.

The cost of any retests, including time for the Engineer, shall be borne by
the Contractor at no additional cost to the project. Testing will be required
as directed by the Engineer. Test locations shall be determined by the
Engineer upon notification from the Contractor that the grade is ready for
tests. Contractor shall be present when samples of bedding, select backfill,
and backfill materials are gathered for analysis or testing.

B.

Compaction tests will be performed for each lift or layer.

C.

Tests for compaction shall conform to references listed in Part 1.3 of this section

D.

Sample backfill materials per ASTM D75.

E.

Compaction testing will be performed in accordance with Section 19-5 of the State
Standard Specifications.

1.

Compaction testing of areas to be saw cut and replaced shall be one for
every 300-LF of adjacent curb and gutter but not less than one for each
curb cut area.

2.

The Contractor shall not proceed with work over the area being tested until
results have been verified by the Engineer. Immediately upon completion
of each compaction test, a copy of the results shall be given by the testing
laboratory to the Engineer.

F.

The percentage composition by weight shall conform to Class 2 aggregate base
determined by Test Method No. Calif. 202, modified by Test Method No. Calif. 905
if there is a difference in specific gravity of 0.2 or more between the coarse and
fine portion of the aggregate or between blends of different aggregates.

G.

Aggregate base shall also conform to the following quality requirements:

AGGREGATE BASE
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Test Method
Calif. No
301
217
229

Tests
R-Value
Sand Equivalent
Durability Index

H.

Quality Control shall be under the provisions of Section 01 43 00 – Quality Control.

PART 2 PRODUCTS

2.1

MATERIALS

A.

AGGREGATE BASE

1. Class 2 Aggregate Base, ¾-inch maximum; as per Section 26-1.02B, State
Standard Specifications.

2. Aggregate for Class 2 aggregate base shall be free from organic material and other
deleterious substances

B.

LEAN CONCRETE BASE

1. Lean Concrete Base shall conform to the State Standard Specifications,
Section 28-4, Lean Concrete Base Rapid Setting.

2. State Standard Specifications Section 28-4.04 shall not apply.
C.

WATER

1. As specified in State Standard Specifications.
2. At the time aggregate base is spread, it shall have a moisture content sufficient to
obtain the require compaction.
throughout the materials.

Such moisture shall be uniformly distributed

PART 3 EXECUTION

3.1

SUBGRADE PREPARATION

A.
3.2

As specified in State Standard Specifications.

SPREADING

A.

The aggregate base course material shall be deposited and spread to the required
compacted thickness by means that will maintain the uniformity of the mixture. The
aggregate base course shall be free from pockets of coarse or fine material.

AGGREGATE BASE
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3.3

B.

Deliver aggregate base to the area to be paved as a uniform mixture and spread
each layer in one operation.

C.

Aggregate base placed at locations which are inaccessible to the spreading
equipment shall be spread in two layers by any means to obtain the specified
results.

D.

The aggregate shall not be treated with lime, cement or other chemical materials
before the Durability Index test has been performed.

E.

The surface of the finished aggregate base at any point shall not vary more than
±0.05-foot from the grade shown.

PLACING

A.

3.4

MIXING

A.
3.5

3.7

When spread, aggregate base shall have a moisture content sufficient to obtain
the specified compaction.

SURFACE FINISHING

A.

Use a smooth steel wheel roller for the final rolling of top surface base course.
Water surface and evenly spread loose stones before final rolling. Make minimum
of two complete passes over area to embed stones. Correct soft spots developed
during rolling.

B.

Compacted aggregate base course surface shall be smooth and free from waves
and other irregularities. Unsatisfactory portions of base course shall be corrected,
at no additional expense to the Owner.

MATERIAL ACCEPTANCE REQUIREMENTS

A.
3.8

Mixing shall be in accordance with one of the methods set forth in State Standard
Specifications, Section 28-4.03B.

MOISTURE CONTROL

A.
3.6

If the required compacted depth of the aggregate base course exceeds 6 inches,
place course in two or more layers of approximately equal thickness. The
maximum compacted thickness of any one layer shall not exceed 6 inches.

Acceptance will be based on periodic samples and tests taken following mixing and
before placing.

TOLERANCES

A.

Surface: The finished surface of the base course will be tested with a 10-foot
straightedge or other device. The variation between any two contacts with the
surface shall not exceed ±0.05 feet.
AGGREGATE BASE
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3.9

B.

Width: Plan dimension, ±0.10 feet.

C.

Thickness: Plan dimension, ±0.05 feet.

D.

Any areas not complying with these tolerances shall be reworked to obtain
conformity, at no additional expense to the Owner.

MAINTENANCE

A.

Maintain base course in a satisfactory condition until surfaced or until final
acceptance.

END OF SECTION
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SECTION 32 12 16
ASPHALT CONCRETE PAVING
PART 1 GENERAL
1.1

1.2

1.3

1.4

WORK INCLUDED
A.

The work of this section consists of constructing one or more surface courses
composed of a mixture of aggregate, filler if required, asphalt material and placed
on a prepared base to lines, grades and details, as shown on the plans and
covered within these specifications. This section includes asphalt patching for
areas where utility lines cross existing paved surfaces, trench resurfacing, saw
cutting and resurfacing additional paving widths as required in the contract or
under permit requirements.

B.

Mix aggregate and asphalt binder at a central mixing plant. Haul, spread, and
compact the mixture for paved areas as shown and as specified.

C.

Upon completion of all paving, finish the entire roadway. Trim and shape, cut and
fill slopes to produce smooth surfaces and uniform cross sections. Clean the
finished pavement of all dirt and foreign material.

D.

Cross sections of paving shall be as indicated in the Plans.

RELATED WORK
A.

Section 31 23 17 - Trenching Backfilling and Compacting

B.

Section 32 11 23 – Aggregate Base

REFERENCES
A.

Section 22 – Finishing Roadway, State Standard Specifications

B.

Section 39 – Asphalt Concrete, State Standard Specifications

C.

Section 92 – Asphalt Binders, State Standard Specifications

D.

Section 94 – Asphaltic Emulsions, State Standard Specifications

E.

Section 96 – Geosynthetics, State Standard Specifications

SUBMITTALS
A.

Submittals shall be in accordance with the General and Special Provisions.

B.

Certificates:

Asphalt Concrete Paving
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1.5

1.

Certification from the supplier that the asphalt concrete is of correct type
and meets requirements of this section.

2.

Job mix formula shall be submitted with certification that the mix formula
meets the requirements of Standard Specification Specifications Section
39, Asphalt Concrete. The job mix formula shall include definite single
values for:
a.

The percent of aggregate passing the specified sieve, based on dry
weight of aggregate.

b.

The percent of bituminous material to be added, based on the total
weight of the mix.

c.

Kind and amount of chemical additives (anti-stripping, hydrated lime,
etc.) as established by the design procedure.

d.

Maximum theoretical density.

e.

Temperature ranges for the bituminous material at the point of
mixing with the aggregates and bituminous mixture at the paving
machine.

QUALITY ASSURANCE
A.

Asphalt concrete supplier to prepare a mix design; to recommend adjustments to
the proportions of the mix, as necessary, to conform to the mix design; and to
consult with the Contractor and the Engineer during paving as required.

B.

Testing required to, determine compliance for the work of this section shall be
performed by an independent testing laboratory, approved by the Engineer and
appointed and paid for by the Contractor. The independent testing laboratory
shall be used to sample and test asphalt concrete at the job sites. One test shall
be taken for each paving period and at least one test every four hours. As a
minimum, results of the test shall include items A, B, C and E of the job mix
formula submittal.

C.

Density: Acceptable density of the in-place asphalt concrete pavement shall be 95
percent of the optimum values as determined from the mix design formula. Field
sampling and density determination shall be made in accordance with AASHTO
T230-68, or an accepted nuclear procedure.

D.

Testing shall be performed in such a manner that will least encumber the
performance of the work. The Contractor shall cooperate by rerouting equipment
or by temporarily closing the immediate work area to be tested.

E.

Contractor shall instruct the testing laboratory to provide the test results to the
Engineer immediately in the field and a copy of the written report sent directly to
the Engineer.

Asphalt Concrete Paving
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PART 2 PRODUCTS
2.1

2.2

ASPHALTS
A.

Asphalt binder to be mixed with aggregate shall be liquid asphalt PG 64-16,
conforming to State Standard Specifications Section 92, Asphalt Binders.

B.

Asphalt Concrete shall be Type A, in accordance with State Standard
Specifications 39-2.02.

AGGREGATE
A.

The combined aggregate grading of the asphalt concrete shall be Type A, 3/4-inch
maximum grading, per Section 39-2.02B(4)(b), of the State Standard
Specifications.

PART 3 EXECUTION
3.1

3.2

GENERAL
A.

The pavement section shall comply with City of Los Banos Standards and as
shown on the Plans.

B.

Prior to any paving and surfacing operations, all pipes and conduits shall be
installed and properly backfilled as shown.

STORAGE
A.

3.3

3.4

3.5

Storage of materials shall comply with the requirements of Section 39, State
Standard Specifications.

MIXING
A.

Mixing shall conform to the approved mix design.

B.

The weight of asphalt binder to be mixed with aggregate shall be between 3
percent and 7 percent of the weight of the dry aggregate.

SUBGRADE
A.

Subgrade shall conform to Section 39-2.01C(3)(b), State Standard Specifications.

B.

Unless otherwise specified, the upper six inches of subgrade beneath the
structural section shall be scarified, moisture conditioned as necessary and
compacted to at least 95 percent relative density.

EQUIPMENT
A.

Spreading and compacting equipment shall conform to State Standard
Specifications Section 39-2.01C(2), Spreading and Compacting Equipment.
Asphalt Concrete Paving
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3.6

3.7

PLACING AND COMPACTING
A.

Placing and compacting shall conform to State Standard Specifications Section
39-2.05(3)(d), Placing and Compacting Hot Mix Asphalt.

B.

Apply mixture only during hours of daylight; when air temperature is 50 degrees F
or higher; when surfaces to be paved are dry and free of frost, snow or ice; and
when precipitation is not imminent.

FINISHING PAVED AREAS
A.

3.8

Finishing roadway and parking areas shall conform to the provisions of State
Standard Specifications Section 22, Finishing Roadways.

TRENCH RESUFACING
A.

At areas where asphalt concrete had been removed due to pipeline construction,
trench shall be resurfaced with asphalt concrete. Unless otherwise noted, asphalt
concrete resurfacing shall match the existing thickness of the asphalt and base
course removed.
1.

3.9

Base course shall be as specified in Section 32 11 23, Aggregate Base, and
in this Section.

B.

If an edge of a trench resurfacing occurs within three feet of an existing edge of
pavement, lip of gutter or the face of curb, or if no gutter is present, the Contractor
shall remove all existing paving to the lip of gutter or curb face and or, edge of
existing pavement and resurface with the applicable trench resurfacing section.
The limits of removal are minimum requirements.

C.

If during the Contractor’s operations pavement is disturbed outside the limits of
removal, Contractor shall make the necessary repairs at no additional cost to the
Owner.

ACCEPTANCE REQUIREMENTS
A.

Surface Tolerance: The variation between any two contacts with the surface shall
not exceed ±0.015 foot in 10 feet. Correct all humps or depressions exceeding
the specified tolerance by removing defective work and replacing it with new
material at no additional expense to the Owner.

B.

A uniform compacted thickness shall be obtained for each course equal to or
greater than the thickness shown. Individual tests shall not vary by more than
±0.02 foot.

C.

Width: Plan dimension, ±0.02 foot.

D.

Thickness: Plan dimension, ±0.02 foot.

Asphalt Concrete Paving
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END OF SECTION
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SECTION 32 17 23
TRAFFIC SIGNING, STRIPING AND MARKING
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

1.3

This section includes removal and installation of traffic signs, markers, posts,
pavement striping, pavement markings, raised pavement markers, and curb
markings.

REFERENCES
A.

American Society for Testing and Materials (ASTM)

B.

State of California, Business, Transportation, and Housing Agency, Department of
Transportation Standard Specifications, 2015 edition and Standard Plans, 2015
edition (State Standard Specifications and State Standard Plans)

SUBMITTALS
A.

Submittals shall be in accordance with the General and Special Provisions.

PART 2 PRODUCTS
2.1

SIGNS AND ROADSIDE MARKERS
A.

Conform to Section 56 of the State Standard Specifications and Standard Plans.

B.

Signs or material shall conform in size and design to the latest editions of the FHA
publication “Standard Highway Signs,” the Caltrans’ Sign Specification Sheets,
and the California Manual on Uniform Traffic Control Devices (California MUTCD)
and the Caltrans’ Supplement thereto as to color, shape, and style of letters or
symbols. Signs shall be of standard size or as noted on the Drawings.

C.

Material:
1.

Metal: Base metal shall be sheet aluminum, 0.080 inch thick, Alloy 6061-T6
or 5052-H38 in conformance with ASTM B209.

2.

Reflective Sheeting: Reflective sheeting, whether used as legend or
background, shall be FHWA FP-85 Type IIA (Super Engineering Grade).

3.

The reflective material and screening inks or overlay film shall be graffitiproof. The method for graffiti proofing shall be F-cal by Nikkalite or equal.
Neither the color nor the reflective intensity of the finished sign shall be
significantly diminished by the use of graffiti remover.

Traffic Signing, Striping and Marking
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2.2

2.3

STRIPING AND PAVEMENT MARKING
A.

Traffic stripes and pavement markings, including legends, shall be thin-mil
thermoplastic (sprayable) as indicated on the Drawings.

B.

Curb markings and median island markings shall be AQMD- or APCD-compliant
paint material.

C.

Striping and raised pavement markers shall comply with State Standard Plans
A20A, A20B, A20C, and A20D.

D.

Pavement markings shall comply with State Standard Plans A24A, A24B, A24C,
A24D, and A24E.Paint

E.

Paint shall be fast or rapid-dry type solvent conforming to Section 84 of the State
Standard Specifications and shall meet requirements of San Joaquin Valley Air
Pollution Authority. Apply the paint at the rate recommended by the manufacturer.

THIN-MIL THERMOPLASTIC (SPRAYABLE)
A.

Thin-mil thermoplastic traffic stripes and pavement markings shall conform to
Sections 84-1 and 84-2 of the State Standard Specifications.

B.

Pre-mix glass beads within the thermoplastic material and apply immediately after
spraying.

PART 3 EXECUTION
3.1

3.2

REMOVAL OF EXISTING MARKINGS
A.

Remove existing striping, pavement markings, curb marking, and raised pavement
markings superseded by the Drawings. Remove conflicting striping within limit of
project.

B.

Removal of stripes and markings shall be by sandblasting. Remove thermoplastic
and pavement tape striping by grinding or abrasive blasting.

TEMPORARY STRIPING
A.

Contractor is responsible for installing temporary stop limit lines and lane lines
after completing the paving work and prior to opening the streets to traffic.
Temporary traffic striping shall be installed within 24 hours after paving the street.

B.

Temporary limit lines shall be reflective tape designed for traffic application.
Minimum width of tape shall be eight inches

C.

Temporary lane lines shall be reflectorized chip seal markers (single for 4-inch
line; double for 8-inch line) at 24 feet on center.

Traffic Signing, Striping and Marking
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D.

3.3

3.4

3.5

3.6

No additional payment to the Contractor shall be made for installation of
temporary pavement striping.

FINAL STRIPING
A.

Final stripes and markings, including limit lines, shall be placed within 72 hours
after the street has received the final surface course or fog seal and after
temporary striping and markings have been removed.

B.

Restripe any existing striping on cross streets that are disturbed by construction.

C.

Apply striping only during daylight hours when the temperature exceeds 55
degrees F, weather conditions are favorable and the pavement surface is clean
and dry.

INSTALLATION OF THIN-MIL THERMOPLASTIC (SPRAYABLE)
A.

Apply thin-mil thermoplastic material for traffic stripes by spray method in single
uniform layer at the minimum thickness of 30 mils and not to exceed 45 mils.

B.

Apply thin-mil thermoplastic material to the pavement at a temperature between
350ºF and 400ºF, unless the manufacturer recommends a different temperature.

PROTECTION AND ACCEPTANCE
A.

Protect pavement markings until dry or bonded by placing guards or warning
devices as necessary and in accordance with MUTCD. In the event any vehicle
should cross the wet marking, such marking shall be reapplied and marks, made
by the vehicle, removed by the Contractor at no additional expense to the Owner.

B.

Markings shall be accurately placed, and appear clean and uniform day and night.
Unsatisfactory markings shall be corrected at no additional expense to the Owner.

C.

The Contractor shall remove and replace at no additional expense to the Owner
and to the satisfaction of the Engineer any material which exhibits any of the
following deficiencies:
1.

Non adherence to paving surface.

2.

Material improperly set or tracked.

3.

Insufficient film thickness or width of stripe.

4.

Insufficient glass bead coverage or retention.

5.

Materials spilled or improperly placed.

APPLYING PAINT FOR TRAFFIC AND PARKING LOT STRIPING AND MARKING
A.

Apply in accordance with Section 84 of the State Standard Specifications.

Traffic Signing, Striping and Marking
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3.7

INSTALLING PAVEMENT MARKERS
A.

After the application of pavement striping and markings, install markers on new
paved surfaces and existing surfaces that were damaged by the construction.
Install in accordance with Section 84 of the State Standard Specifications.

B.

Use markers that are reflective and match the color or combination of colors of
existing markers within the area of work. Install markers along the alignment and
match spacing of the existing.

END OF SECTION
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SECTION 33 01 00
PIPE AND FITTINGS
PART 1 GENERAL
1.1

1.2

1.3

1.4

WORK INCLUDED
A.

Furnish, install, and test all water, utility, pipe, fittings, and appurtenances as
indicated and as specified.

B.

Section 31 01 00 – Pipe Earthwork

C.

Section 31 23 16 – Trenching, Backfilling, and Compacting

REFERENCES
A.

California Plumbing Code.

B.

American Water Works Association Standards,

SUBMITTAL REQUIREMENTS
A.

Submit shop drawings in accordance with the General and Special Provisions.

B.

Submit manufacturer’s catalog data. Show manufacturer’s model number.

C.

Submit dimensions including wall thickness and materials of construction by
reference standard and grade. Submit information on interior and exterior
coatings as applicable.

QUALITY ASSURANCE
A.

1.5

All work performed under this section shall meet all recommendations and
requirements of AWWA, Uniform Plumbing Code (UPC), NFPA 24, ASTM D2774,
and all other applicable national, state, local, standards and regulations.

MATERIALS
A.

All materials in contact with potable water shall be certified to ANSI/NSF Standard
61.

PART 2 PRODUCTS
2.1

POLYVINYL CHLORIDE WATER PIPE (PVC)
A.

General: PVC shall conform to AWWA C900, DR 14 unless otherwise specified.
Pipe & Fittings
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2.2

B.

Each length of pipe shall be marked with the manufacturer's name, nominal size,
pressure classification, and date of manufacture.

C.

Joints: Joints shall be push-on type couplings or integral socket bell PVC pipe
unless otherwise shown with rubber gaskets conforming to ASTM D 3139 and
ASTM F 477. Integral socket bells of PVC pipe or separate couplings shall meet
the same strength requirements as that of the pipe. All component parts of each
joint including gaskets and coupling shall be clearly marked for use with the pipe
for which they are intended.

D.

Fittings: Fittings shall be of ductile iron conforming to ANSI A21.10 (AWWA
C153) with push-on joint bell to fit the particular make of pipe furnished. Fittings
shall have a pressure rating at least equivalent to that of the pipe used and shall
be cement-mortar lined in accordance with ANSI A21 (AWWA C104).

E.

Fittings: Fittings shall be of ductile iron conforming to ANSI A21.10 (AWWA C
153) for mechanical joints. Dimensional and material requirements for pipe ends,
glands, bolts, nuts, and gaskets shall conform to ANSI A 21.11 (AWWA C111).
Pipe smaller than 4 inches shall have screwed or grooved joints

F.

PVC sewer pipe 3 inches to 6 inches, for chemical drain shall conform to ASTM D2729 and D2949. Fittings shall be PVC with socket welded joints and shall
conform to ASTM D2949 and ASTM D2665.

MARKER TAPE FOR BURIED PIPING
Per section 33 05 26 Utility Line Marking

2.3

TRACER WIRE
Install No. 10 solid-core copper tracer wire

2.4

JOINT RESTRAINT COUPLINGS
A.

Mechanical joint restraint coupling shall be of the type that utilizes the follower
gland, and shall consist of several individual lug bolts with gripping mechanism
that prevents the joints from pulling apart. Glands shall be ductile iron conforming
to ASTM A536-80, and dimensions shall be compatible to be used with standard
mechanical joint fittings for ductile rim pipe. The mechanical restraint joint shall
have a minimum working pressure rating equal to that of the pipe with a safety
factor of not less than 2. Restrained joints shall have twist off nuts to insure
proper installation of restraining grip mechanism. Mechanical joint restrained
coupling shall be EBAA, Iron, Inc. MEGALUG; with Mega-Bond coating.; or

approved equal. Coating of gland follower body shall be electrostatically
applied and heat cured polyester based powder. Wedge assemblies and
bolts shall be coated with heat cured fluoropolymer coatings. Restraints
shall be designed for the specific type of pipe to be restrained.
B.

Restrained joint fittings shall meet Uni-B-13 for PVC and be FM and UL approved
through 12 inch for both ductile iron and PVC.

C.

Restrained joint fittings shall be manufactured by Romac or City approved equal.
Pipe & Fittings
33 01 00–2
G:\Los Banos_City Of-3501\350117003-Iowa St Waterline Replacement\_Docs\Specifications\Bid Set\33 01 00 Pipe & Fittings.Doc

2.5

FASTENERS
A.

All fasteners shall include washers under both bolt head and nut unless the use of
washers is incompatible with the fitting design.

B.

Unless otherwise noted, all bolts, tie rods, and T-bolts used to secure flanges,
fittings, and couplings located underground or submerged in liquid shall be Type
304 or 316 stainless steel per ASTM A320 or ASTM A193. Nuts shall be 304 or
316 stainless steel per ASTM A 194 and washers shall be ASTM F436 Type 3.

C.

Unless otherwise noted, all bolts, tie rods, and T-bolts used to secure flanges,
fittings, and couplings located indoors, above grade, and in vaults shall be carbon
steel conforming to ASTM A307, Grade B with ASTM A563A nuts and ASTM F436
washers. Bolts, nuts, and washers shall be hot dipped galvanized in accordance
with ASTM F2329. Stainless steel meeting the requirements of Paragraph B shall
also be acceptable.

PART 3 EXECUTION
3.1

3.2

HANDLING AND DISTRIBUTION OF MATERIALS
A.

Delivery: Handle pipe carefully to ensure delivery at the project site in sound,
undamaged condition. Contractor shall replace damaged pipe at no additional
expense to the Owner.

B.

Storage: Do not store materials directly on the ground. Adequately support piping
to prevent warping. Use protective covers where pipe may be damaged by direct
sunlight.

C.

No more than one week's supply of material shall be distributed in advance of pipe
laying operations, unless otherwise approved or required.

D.

Before laying, pipe shall be inspected for cracked, broken, or defective pieces.
Such pieces shall be rejected. Pipe shall be carefully lowered into the trench to
prevent damage. All dirt or other foreign matter shall be removed from inside the
pipe before lowering into the trench.

INSTALLATION OF BURIED PRESSURE PIPING
A.

B.

General: Pipe, fittings, and appurtenances shall be installed in accordance with
the manufacturer's instructions and in accordance with the following references as
appropriate:
1.

Ductile Iron Pipe - AWWA C600

2.

Polyvinyl Chloride Pipe and HDPE pipe - AWWA C605.

3.

Steel Pipe – AWWA C604

Handling: The pipe shall be protected to prevent entrance of foreign materials
during laying operations. When laying is not in progress, open pipe ends shall be
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protected with a watertight plug or other approved means to exclude water or
foreign material.
C.

D.

E.

3.3

Alignment:
1.

Mains shall be installed to the grades and elevations indicated and shall
have a minimum cover of 30-inches from the top of the pipe to existing
ground or paved surface unless otherwise indicated.

2.

The allowable angle of deflection at any joint shall not exceed the amount
recommended by the pipe manufacturer for the particular pipe size used.
Deviation of any pipe section from the line and grade indicated shall not
exceed 1/2-inch.

Joints:
1.

Pipe shall be assembled and joined in accordance with the manufacturer's
published instructions for the type of pipe and joint used. All portions of the
joints shall be thoroughly cleaned before the sections of pipe are
assembled. The ends of each pipe shall abut against the next pipe section
in such a manner that there shall be no unevenness of any kind along the
bottom half of the interior of the pipe. Where mechanical joints are used,
the pipe shall be marked in such a manner that it can be determined after
installation that the pipe is properly seated.

2.

Where flexible couplings are used as expansion joints, the ends of the pipes
shall be separated 1-inch to allow for expansion. The welded seam at the
end of each coupled steel pipe shall be ground smooth for approximately
12-inches. Couplings shall be centered on pipe ends. Runs of pipe
containing flexible couplings shall be properly blocked, anchored or tied to
the structure to prevent joints from separating.

3.

Mechanical restrained joints shall be installed in accordance with joint
manufacturer’s instructions and recommendation.

Installation of Marker Tape: Install tape in backfill directly over each pipeline, 24
inches over top of pipe, unless shown otherwise on the Plans. Where utilities are
buried in a common trench, identify each line by a separate marker tape. Place
tapes directly over the applicable line.

THRUST BLOCKS OR MECHANICAL RESTRAINED JOINTS
A.

Thrust blocks shall be used only where specifically allowed on the drawings or with
prior approval by the Engineer.

B.

Place concrete thrust blocks at all tees, elbows, plugs, and other locations where
unbalanced forces exist in underground pipe in accordance with details shown.
Place blocks between undisturbed ground and fitting to be anchored. Place
blocking so that pipe and fittings will be accessible for repairs. Thrust blocks shall
be of such size as to give bearing against undisturbed vertical earth banks
sufficient to absorb the thrust from line pressure, allowing a maximum earth
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bearing pressure of 500 pounds per square foot per foot of depth below natural
grade or as shown.

3.4

C.

Restrained joint fittings may be used in-lieu of thrust blocks, at the discretion of
the Engineer. Contractor shall submit shop drawings showing methods of joint
restraint for each type of restrained joint fitting to be used including the length of
pipe having restrained push-on joints on all pipes which connect to the restrained
fitting.

D.

When it is necessary to restrain push-on joints adjacent to restrained fittings, a
harness restraint device shall be used. All harnesses shall have a pressure rating
equal to that of the pipe on which it is used. Harness assemblies including tie bolts
conform to ASTM A536-80.

ACCEPTANCE TESTS FOR BURIED PRESSURE PIPING
A.

General.
1.

All testing and inspection shall be performed after final backfill and
compaction operations are complete. If the Contractor so desires, he may
pretest the lines at his own expense, but final testing must be performed
after compaction requirements have been approved.

B.

In general, tests shall be conducted in accordance with AWWA C600 and C651
except as otherwise herein specified.

C.

All newly installed sections of buried pressure piping shall be pressure and
leakage tested as described herein.
1.

For buried pressure pipelines, tests shall be made on two or more valved
sections not to exceed 2,500 feet in length. The Contractor shall furnish all
necessary equipment, material and labor required.

2.

Tests shall be made after the trench has been backfilled and compacted,
but not until at least 5 days have elapsed since any thrust blocks in the
section have been poured.

3.

The pipe shall be slowly filled with water and ensuring all air expelled from
section being tested. The line shall stand full of water for at least twentyfour hours prior to testing to allow all air to escape. A test pressure equal to
1.5 times the design pressure, of the pipe measured at the point of lowest
elevation pressure, or 100 psi, whichever is greater, shall be applied.

4.

The test pressure in the line shall be maintained for a period of 2 hours.
Test pressure shall be maintained within 5 psi during the test period.
Conduct a leakage test concurrently with the pressure test. Leakage is
defined as the volume of water that must be supplied into the newly laid
pipeline to maintain pressure within +/- 5 psi of the test pressure after it is
filled and purged of air. The water required to maintain test pressure shall
be measured by means of a graduated barrel, drum, or similar device at the
pump suction or through a meter.
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Allowable leakage at the specified test pressure shall not exceed the amounts
allowed by AWWA C600, L = SD√P
148,000

Where:
L = Testing allowance in gallon per hour.
S = Length of pipe tested in feet.
D = Nominal diameter of the pipe in inches.
P = Average test pressure during the hydrostatic test, in pounds per sq. inch.

Hydrostatic testing allowance per 1,000 ft. of pipeline in gph.
PSI

4”

6”

8”

10”

12”

14”

16”

18”

20”

24”

200

0.38

0.57

0.76

0.96

1.15

1.34

1.53

1.72

1.91

2.29

175

0.36

0.54

0.72

0.89

1.07

1.25

1.43

1.61

1.79

2.15

150

0.33

0.50

0.66

0.83

0.99

1.16

1.32

1.49

1.66

1.99

125

0.30

0.45

0.60

0.76

0.91

1.06

1.21

1.36

1.51

1.81

100

0.27

0.41

0.54

0.68

0.81

0.95

1.08

1.22

1.35

1.62

5.

Should testing disclose any visible leaks or leakage greater than that
allowed, the defective joints or pipe shall be located, repaired, and re-tested
until satisfactory. The cost of any retests, including time for the Engineer,
shall be borne by the Contractor at no additional cost to the project.

END OF SECTION
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SECTION 33 05 26
UTILITY LINE MARKING
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

The work of this section consists of furnishing and installing utility line marking.

SUBMITTALS
A.

Submittals shall be in accordance with the General and Special Provisions.

B.

Samples: 24-inch strips of tape and 2 markers.

C.

Certification that the materials used in the tape fabrication meet the requirements
of this section.

PART 2 PRODUCTS
2.1

MARKING TAPE
A.

Capable of being inductively detected electronically.

B.

Construction: Metallic foil laminated between two layers of impervious plastic film
not less than 3 inches wide. Total thickness of tape shall not be less than 0.005
inch (5 mil) plus or minus 10 percent manufacturing tolerances.
1.

Film: Inert plastic. Each film layer shall be not less than 0.001-inch-thick
(1.0 mil).

2.

Foil: Not less than 0.001-inch-thick (1.0 mil).

3.

Adhesive: Compatible with foil and film.

C.

Imprint: 3/4-inch or larger bold black letters.

D.

Legend: Identify buried utility line tape with imprint such as "Caution: Sewer Line
Below". Repeat identification at approximately 24-inch intervals.

Utility Line Markings
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E.
Color

Utility

Safety Red

Electric

High Visibility Safety Yellow

Gas, Oil, Steam, Dangerous Materials

Safety Alert Orange

Telephone, Communications, Cable Television

Safety Precaution Blue

Water System, Irrigation

Safety Green

Sanitary Sewer, Storm Sewer

Safety Brown

Force Mains and Effluent Lines

Purple

Reclaimed Water

F.

2.2

Background Color: APWA color code and as specified below:

Manufacturer: Lineguard, Inc., Wheaton, Illinois; Reef Industries, Inc., Houston,
Texas; Thor Enterprises, Inc., Sun Prairie, Wisconsin; or Engineer approved
equivalent.

TRACER WIRE
A.

Minimum: No.10, solid, 12 AWG copper wire with Type TW insulation, and shall
form a mechanically and electrically continuous line throughout the length of the
pipe.

PART 3 EXECUTION
3.1

3.2

MARKING TAPE
A.

Install tape in backfill 24 inches above over each buried utility line as shown on the
detailed drawings.

B.

Where utilities are buried in a common trench, identify each line by a separate
warning tape. Bury tapes side by side directly over the applicable line.

TRACER WIRE
A.

Wherever PVC or Polyethylene pipe is installed in the ground, a tracer wire shall
be installed. Conductors shall be spliced in accordance with Division 16 Electrical.
1.

B.

Tracer wire shall be brought to the surface at all valves, air valves, blowoffs, Fire Hydrants Water Services and other pipeline appurtenances

Tracer Wire: Attachment of the wire to the pipe shall be made with plastic tiewraps or other approved method.

Utility Line Markings
02 01 20–2
G:\Los Banos_City Of-3501\350117003-Iowa St Waterline Replacement\_Docs\Specifications\Bid Set\33 05 26 Utility Line Marking.Doc

City of Los Banos
Iowa Street Waterline Replacement

C.

Contractor shall conduct a satisfactory continuity test prior to Owner acceptance.

END OF SECTION

Utility Line Markings
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SECTION 33 13 00
DISINFECTION OF WATER DISTRIBUTION SYSTEM
PART 1 GENERAL
1.1

1.2

1.3

1.4

WORK INCLUDED
A.

Disinfection of all new potable piping, components, and appurtenances.

B.

This shall include disinfection of all potable water piping.

C.

New facilities shall be kept isolated from the active distribution system using a
backflow, double check valve device per ANSI/AWWA C651 - Disinfecting Water
Mains.

D.

Before allowing water from the municipal supply system to enter the new potable
water system, all its components shall be cleaned and disinfected.

E.

Test and report results. Cost of all testing shall be borne by the Contractor.

F.

Connect new system and existing water distribution mains, after all required test
are satisfactory and approved by the Engineer.

RELATED WORK
A.

Section 330100 – Pipe and Fittings

B.

Section 400523 – Valves and Appurtenances

REFERENCE
A.

ANSI/AWWA C651 - Disinfecting Water Mains.

B.

ANSI/AWWA C652 – Disinfection of Water Storage Facilities

C.

ANSI/AWWA C654 – Disinfection of Wells

SUBMITTALS
A.

Submit 5 copies of each compliance report to Engineer. Reports shall include the
following information:
1.

Disinfection report; accurately record:
a.

Type and form of disinfectant used.

b.

Date and time of disinfectant injection start and time of completion.
Protecting Existing Underground Utilities
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2.

B.

1.5

c.

Test locations.

d.

Initial and 24 hour disinfectant residuals in parts per million - ppm for
each location tested.

e.

Date and time of flushing start and completion.

f.

Disinfectant residual after flushing in ppm for each location tested.

g.

Persons present during the disinfection operation.

Bacteriological report; accurately record:
a.

Date issued, project name, and testing laboratory name, address,
and telephone number.

b.

Time and date of water sample collection.

c.

Name of person collecting samples.

d.

Test locations.

e.

Initial and 24 hour disinfectant residuals in ppm for each location
tested.

f.

Coliform bacteria test results for each location tested.

g.

Certification that water conforms, or fails to conform, to bacterial
standards of the California State Water Resources Control Board.

h.

Bacteriologist's signature.

Submittals shall be in accordance with the General Conditions and Section 0133
00 - Submittals.

QUALITY ASSURANCE
A.

Testing laboratory certified with the State of California for examination of drinking
water.
1.

Testing laboratory shall be selected by the Contractor and approved by the
Owner.

2.

All samples shall be gathered and tested by said Laboratory.

3.

Contractor shall instruct the testing laboratory to provide the test results to
the Engineer immediately upon results and a copy of the written report sent
directly to the Engineer

Protecting Existing Underground Utilities
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PART 2 PRODUCTS
2.1

CHLORINE
A.

All disinfectant chemicals shall be certified to ANSI/NSF Standard 60

B.

Chlorine-bearing compounds:
1.

Calcium hypochlorite (comparable to commercial products known as HTH,
Perchloron, and Pittchlor).

2.

Sodium hypochlorite (known commercially as liquid bleach).

PART 3 EXECUTION
3.1

PREPARATION
A.

Verify that system has been cleaned, inspected, and pressure tested.

B.

If a chlorine-bearing compound is to be used, the calcium hypochlorite or sodium
hypochlorite shall be prepared as a water mixture before introduction into the
potable water piping system. The powder shall first be made into a paste and
then thinned to approximately a 1- percent chlorine solution (10,000 ppm). The
preparation of 1- percent chlorine stock solution requires the following proportions
of powder to water:
Amount of
Compound

Quantity of
Water (Gals)

High-test Calcium
Hypochlorite (65 to 70 percent Cl)

1 lb.

7.50

Sodium Hypochlorite
(5.25 percent Cl)

1 gal.

4.25

Product

3.2

APPLICATION
A.

Provide and attach equipment required to execute work of this Section. This may
include:
1.

A solution-feed chlorination device.

2.

A device to regulate rate of flow and provide effective diffusion of the gas
into the water within the pipe being tested. Chlorinating devices for feeding
solutions of the chlorine gas or the gas itself into the water shall provide
means for preventing the backflow of water into the chlorine cylinder.
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3.3

B.

Preliminary Flushing: Before disinfection, the system with outlets open shall be
flushed thoroughly with water. Flushing shall be done after the pressure test has
been made. Flushing shall develop a velocity in pipes of at least 2.5 fps.

C.

Point of Application: The preferred point of application of the chlorinating agent is
at the beginning of the pipeline extension of any valved section, and through a
corporation stop inserted by the Contractor (except in new distribution systems) in
the top of the newly laid pipe. The water injector for delivering the chlorinebearing water into the pipe shall be supplied from a tap on the pressure side of the
gate valve controlling the flow into the pipeline extension.

D.

Retention Period: Treated water shall be retained for at least 24 hours.

E.

Chlorinating Valves and Hydrants: In the process of chlorinating newly laid pipe,
all valves or other appurtenances shall be operated while the pipeline is filled with
the chlorinating agent.

F.

Circulate and flush repeatedly until specified cleanliness is achieved. Before
being placed in service, all new mains and repaired portions of, or extensions to,
existing mains shall be chlorinated so that a chlorine residual of not less than 25
mg/l free available chlorine remains in the water after 24 hours standing in the
pipe.

TESTS
A.

Samples shall be tested in accordance with ANSI/AWWA C651, C652, and C654.
1.

If disinfection fails to produce satisfactory test results, the new pipes and
facilities may be re-flushed and retested. If samples taken after re-flushing
also fail to produce satisfactory results, sections represented by those
results shall again be disinfected and retested. The cost of any retests,
including time for the Engineer, shall be borne by the Contractor at no
additional cost to the project.

END OF SECTION
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SECTION 400523
VALVES AND APPURTENANCES
PART 1 GENERAL
1.1

WORK INCLUDED
A.

1.2

RELATED WORK
A.

1.3

1.4

This section includes materials, testing, and installation of manually operated
valves and check valves including gate, butterfly, ball, hose bibbs, globe, check,
solenoid, mud valves, vacuum breakers and flap valves.

Section 33 01 00 – Pipe & Fittings

REFERENCES
A.

American Society for Testing and Materials (ASTM)

B.

American Water Works Association (AWWA)

C.

City of Los Banos Design Standards

SUBMITTALS
A.

Submittals shall be in accordance with the General and Special Provisions.

B.

Submit manufacturer's catalog data and detail construction sheets showing all
valve parts. Describe each part by material of construction, specification (such as
AISI, ASTM, SAE, or CDA), and grade or type.

C.

Show valve dimensions including laying lengths. Show port sizes. Show
dimensions and orientation of valve actuators, as installed on the valves. Show
location of internal stops for gear actuators. State differential pressure and fluid
velocity used to size actuators. Show valve linings and coatings. Submit
manufacturer's catalog data and descriptive literature.

D.

Submit six copies of a report verifying that the valve interior linings and exterior
coatings have been tested for holidays and lining thickness. Describe test results
and repair procedures for each valve. Do not ship valves to project site until the
reports have been returned by the Owner's Representative and marked
"Resubmittal not required.”
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PART 2 PRODUCTS
2.1

2.2

GENERAL
A.

All valves installed in potable water applications shall conform to California AB
1953 no-lead regulations and ANSI/NSF Standard 61.

B.

Install valves complete with operating extension stems and wrenches required for
operation.

C.

Valves shall have the name of the manufacturer and the size of the valve cast or
molded onto the valve body or bonnet or shown on a permanently attached plate.

CAST IRON VALVE BOXES AND RISERS
A.

2.3

1.

Valve cover lids must be labeled “WATER”.

2.

Valve box shall be Christy Concrete Products – G05TBOX “Traffic Valve
Box” and G05CT “Cast Iron” lid or City approved equal.

3.

Materials to be used for extensions below valve bod to valve operating nut
shall be 8-inch PVC pipe conforming to AWWA C900.

VALVES
A.

2.4

Valve boxes shall be a traffic rated valve box and lid rated for H-20 traffic loads.
The minimum inside diameter of the concrete box shall me 10-3/8 inches. The
overall depth of the concrete box shall be a minimum od 12 inches. The valve box
lid shall be cast iron.

Gate Valves:
1.

All valves shown adjacent to fittings shall have one mechanical joint and one
flange joint. The flange joint will bolt to the fitting.

2.

All gate valves shall be rubber seated, tight-closing type conforming to
AWWA Standard C509. Valves shall be left o[pen and be equipped with a
2-inch AWWA operating nut and stainless steel stem ad shall be Clow
Model 2639 or City approved equal.

RESTRAINED JOINTS
A.

Restrained flange adapters and mechanical joint restraint shall be made od ductile
iron conforming to ASTM A536 and have flange bolt circles compatible with
ANSI/AWWA C110/A21.10.

B.

The restrained flange adapter or mechanical joint restraint shall consist of a
plurality of individual actuated gripping wedges to maximize restrain capabilities.
Torque limiting actuating screws shall be used to ensure proper initial set of
gripping wedges.
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2.5

C.

The restrained flange adapter shall be capable of deflection during assembly or
allow lengths of pipe to be field cut at a minimum of 0.6 inch gap between the end
of the pipe and the mating flange without affecting the integrity of the seal.

D.

The restrained flange adapter and mechanical joint restraint coating shall consist
of a minimum of two coats of liquid thermoset epoxy coating and heat cure to
follow each coat.

E.

Restrained flange adapter manufacturer and model; EBBA, Inc. Series 2100
Magaflange, or equal,

F.

Restrained joint adapter manufacturer and model; EBBA, Inc. Series 1100
Magaflange, or equal,

VALVE SHIPMENT AND STORAGE
A.

Provide flanged openings with metal closures at least 3/16-inch thick, with
elastomer gaskets and at least four full-diameter bolts. Install closures at the place
of valve manufacture prior to shipping. For studded openings, use all the nuts
needed for the intended service to secure closures. Alternatively, ship flanged
valves 3 inches and smaller in separate sealed cartons or boxes.

B.

Provide threaded openings with steel caps or solid-shank steel plugs. Do not use
nonmetallic (such as plastic) plugs or caps. Install caps or plugs at the place of
valve manufacture prior to shipping. Alternatively, ship valves having threaded
openings or end connections in separate sealed cartons or boxes.

C.

Store resilient seated valves in sealed polyethylene plastic enclosures with a
minimum of one package of desiccant inside. Store resilient seated valves in the
open or unseated position. Valves with adjustable packing glands shall have the
packing gland loosened prior to storage. Inspect valves at least once per week,
replace desiccant if required and repair damaged storage enclosures. Do not store
valves with resilient seats near electric motors or other electrical equipment.

D.

Inspect valves on receipt for damage in shipment and conformance with quantity
and description on the shipping notice and order. Unload valves carefully to the
ground without dropping. Use forklifts or slings under skids. Do not lift valves with
slings or chain around operating shaft, actuator, or through waterway. Lift valves
with eyebolts or rods through flange holes or chain hooks at ends of valve parts.

E.

Protect the valve and actuators from weather and the accumulation of dirt, rocks,
and debris. Do not expose rubber seats to sunlight or ozone for more than 30
days. Also, see the manufacturer’s specific storage instructions.

F.

Make sure flange faces, joint sealing surfaces, body seats, and disc seats are
clean. Check the bolting attaching the actuator to the valve for loosening in transit
and handling. If loose, tighten firmly. Open and close valves having manual or
power actuators to make sure the valve operates properly and that stops or limit
switches are correctly set so that the valve seats fully. Close valve before
installing.
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2.6

2.7

2.8

INSTALLING VALVES - GENERAL
A.

Remove covers over flanged openings and plugs from threaded openings, after
valves have been placed at the point to which the valves will be connected to the
adjacent piping. Do not remove valves from storage cartons or boxes until they
are ready to be installed.

B.

Handle valves carefully when positioning, avoiding contact or impact with other
equipment, vault or building walls, or trench walls.

C.

Clean valve interiors and adjacent piping of foreign material prior to making up
valve to pipe joint connection. Prepare pipe ends and install valves in accordance
with the pipe manufacturer’s instructions for the joint used. Do not deflect pipevalve joint. Do not use a valve as a jack to pull pipe into alignment. The installation
procedure shall not result in bending of the valve/pipe connection with pipe
loading.

D.

Make sure valve ends and seats are clean. Check exposed bolting for loosening in
transit and handling and tighten to manufacturer’s recommendations. Open and
close the valve to make sure it operates properly and that stops or limit switches
are correctly set so that the vane, ball, gate, needle, diaphragm, disc, plug, or
other seating element seats fully. Close the valve before installing. Check coatings
for damage and repair. Handle valves carefully when positioning, avoiding contact
or impact with other equipment or structures

E.

Prior to assembly, coat threaded portions of stainless steel bolts and nuts with
lubricant.

INSTALLING BURIED VALVES
A.

Connect the valve, coat the flanges and place and compact the backfill to the
height of the valve stem.

B.

Connect the valve, coat the flanges, apply polyethylene encasement, and place
and compact the backfill to the height of the valve stem.

C.

Place block pads under the riser pipe to maintain the valve box vertical during
backfilling and repaving and to prevent the riser pipe from contacting the valve
bonnet.

D.

Secure the riser pipe with backfill and compact. Install the valve box and pour the
concrete collar. In pavement areas pour the collar to 2 inches below the finished
pavement grade to allow asphalt concrete to be placed over the collar. In nonpaved areas, place the collar to the top of the valve box.

FIELD COATING BURIED VALVES
A.

Coat flanges of buried valves and the flanges of the adjacent piping, and the bolts
and nuts of flanges and mechanical joints, per Section 09 90 00, System No. 24.
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B.

2.9

Wrap buried metal valves 6 inches and in two layers of polyethylene conforming to
AWWA C105, 8 mils in thickness each. Pass the two sheets of polyethylene under
the valve and the coated flanges or joints with the connecting pipe and draw the
sheets around the valve body, the valve bonnet, and the connecting pipe. Secure
the sheets with plastic adhesive tape about the valve stem below the operating nut
and about the barrel of the connecting pipe to prevent the entrance of soil. Fold
overlaps twice and tape. Backfill the valve with care to avoid damaging the
polyethylene.

ASSEMBLING JOINTS
A.

Bolt holes of flanged valves shall straddle the horizontal and vertical centerlines of
the pipe run to which the valves are attached. Clean flanges by wire brushing
before installing flanged valves. Clean flange bolts and nuts by wire brushing,
lubricate threads with oil and graphite, and tighten nuts uniformly and
progressively. If flanges leak under pressure testing, loosen or remove the nuts
and bolts, reseat or replace the gasket, reinstall or retighten the bolts and nuts,
and retest the joints. Joints shall be watertight.

B.

Clean threaded joints by wire brushing or swabbing. Apply Teflon joint compound
or Teflon tape to pipe threads before installing threaded valves. Joints shall be
watertight.

2.10 INSTALLING EXTENSION STEM GUIDE BRACKETS
A.

Install at 6 to 8-foot centers. Provide at least two support brackets for stems
longer than 10 feet, with one support near the bottom of the stem and one near
the top.

2.11 VALVE FIELD TESTING
A.

Test valves for leakage at the same time that the connecting pipelines are
hydrostatically tested. See Section 330100 for pressure testing requirements.
Protect or isolate any parts of valves, actuators, or control and instrumentation
systems whose pressure rating is less than the pressure test. Valves shall show
zero leakage. Repair or replace any leaking valves and retest.

B.

Operate manual valves through three full cycles of opening and closing. Valves
shall operate from full open to full close without sticking or binding. Do not backfill
buried valves until after verifying that valves operate from full open to full closed. If
valves stick or bind, or do not operate from full open to full closed, repair or
replace the valve and repeat the tests.

END OF SECTION
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