

ADDENDUM NO. 01

Date of Addendum: February 14, 2025

Project: 2025 Street Rehabilitation Phase 2
Owner: City of Los Banos
Bid Date: February 20, 2025 at 2:00 p.m.
To: Prospective Bidders
From: City of Los Banos, Public Works Department
411 Madison Avenue
Los Banos, CA 93635

1. This Addendum forms a part of the Bidding Documents and will be incorporated into the Contract Documents, as applicable. All other conditions of the Contract Documents remain unchanged. The following changes, additions, or deletions as set forth herein shall apply to the Contract Documents and shall be made a part thereof and shall be subject to all the requirements thereof as though originally shown and/or specified.
2. The Contract Documents are hereby modified to effect the following changes:
 - a. Replace Bid Schedule on page BID -5/5- with Bid Schedule page BID -5/5-R (attached).
3. Bids shall be submitted in accordance with this Addendum. All Bidders MUST acknowledge receipt of this Addendum by signing and returning this Addendum with your Bid.

Gouveia Engineering


By: Mario B. Gouveia, PE

Firm Name: _____

By: _____

Title: _____

Date: _____

**Bid Schedule
For
2025 Street Rehabilitation Phase 2**

Bidder agrees to perform all the work described in the Contract Documents for the following unit and lump sum prices and understands that the quantity of work shown is approximate only. The schedule shall be completed by the bidder with the unit and lump sum prices entered in numerals. The extensions shall be made by the bidder. In case of discrepancy between the unit prices and the extension thereof, the unit price shall be considered as correct when evaluating bids.

ITEM NO.	ITEM	QUANTITY AND UNIT		UNIT PRICE		AMOUNT
1	Mobilization <i>*(Item not to exceed \$25,000.00)</i>	1	LS	\$		\$ <i>*(See Note)</i>
2	Traffic Control <i>** (Item not to exceed \$5,000.00)</i>	1	LS	\$		\$ <i>** (See Note)</i>
3	Asphalt Concrete Edge Planing	6,705	LF	\$		\$
4	Pavement Digouts	2,005	SF	\$		\$
5	Furnish and Place Asphalt Concrete	1,004	TN	\$		\$
6	Adjust Valve Box to Grade	14	EA	\$		\$
7	Adjust Manhole Cover to Grade	21	EA	\$		\$
8	Adjust Monument Cover to Grade	12	EA	\$		\$
9	Apply Thermoplastic Markings	405	SF	\$		\$
TOTAL:				\$		

Note: The representations made herein are made under penalty of perjury. Any information contained in the bid which is proven false shall be considered nonresponsive and this bid shall be rejected.